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Evaluation of Investing in Innovation-FY 2014 - FY 2016
 Cohorts
Base Period: Firm Fixed Price

0001 Period of Performance: December 19, 2014 - February 5,
 2016
   

1.00 SE

 
Base Period: Cost-Reimbursement Value

0002 Period of Performance: December 19, 2014 - February 5,
 2016
   

0.00 SE

 
Option Period 1: Firm-Fixed Price

0003 Period of Performance: December 19, 2015 - February 5,
 2017
   

0.00 SE

 
Option Period 1: Cost-Reimbursement Value

0004 Period of Performance: December 19, 2015 - February 5,
 2017
   

0.00 SE

 
Option Period 2: Firm-Fixed Price

0005 Period of Performance: December 18, 2016 - February 3,
 2018
   

0.00 SE

 
Option Period 2: Cost-Reimbursement Value

0006 Period of Performance: December 18, 2016 - February 3,
 2018
   

0.00 SE

 
Option Period 3: Firm-Fixed Price

0007 Period of Performance: December 16, 2017 - February 2,
 2019
   

0.00 SE

 
Option Period 3: Cost-Reimbursement Value

0008 Period of Performance: December 16, 2017 - February 2,
 2019
   

0.00 SE

 
Option Period 4: Firm-Fixed Price

0009 Period of Performance: December 15, 2018 - February 1,
 2020
   

0.00 SE

 
Option Period 4: Cost-Reimbursement Value

0010 Period of Performance: December 15, 2018 - February 1,
 2020
   

0.00 SE

 
Option Period 5: Firm-Fixed Price

0011 Period of Performance: December 14, 2019 - January 31,
 2021
   

0.00 SE

 
Option Period 5: Cost-Reimbursement Value

0012 Period of Performance: December 14, 2019 - January 31,
 2021
   

0.00 SE

 
Option Period 6: Firm-Fixed Price (FY 2015 Cohort)

0013 Period of Performance: December 19, 2015 - February 5,
 2017
   

0.00 SE
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Option Period 6: Cost-Reimbursement Value (FY 2015
 Cohort)

0014 Period of Performance: December 19, 2015 - February 5,
 2017
   

0.00 SE

 
Option Period 7: Firm-Fixed Price

0015 Period of Performance: December 19, 2016 - February 5,
 2018
   

0.00 SE

 
Option Period 7: Cost-Reimbursement Value

0016 Period of Performance: December 19, 2016 - February 5,
 2018
   

0.00 SE

 
Option Period 8: Firm-Fixed Price

0017 Period of Performance: December 18, 2017 - February 3,
 2019
   

0.00 SE

 
Option Period 8: Cost-Reimbursement Value

0018 Period of Performance: December 18, 2017 - February 3,
 2019
   

0.00 SE

 
Option Period 9: Firm-Fixed Price

0019 Period of Performance: December 16, 2018 - February 2,
 2020
   

0.00 SE

 
Option Period 9: Cost-Reimbursement Value

0020 Period of Performance: December 16, 2018 - February 2,
 2020
   

0.00 SE

 
Option Period 10: Firm-Fixed Price

0021 Period of Performance: December 15, 2019 - February 1,
 2021
   

0.00 SE

 
Option Period 10: Cost-Reimbursement Value

0022 Period of Performance: December 15, 2019 - February 1,
 2021
   

0.00 SE

 
Option Period 11: Firm-Fixed Price

0023 Period of Performance: December 14, 2020 - January 31,
 2022
   

0.00 SE

 
Option Period 11: Cost-Reimbursement Value

0024 Period of Performance: December 14, 2020 - January 31,
 2022
   

0.00 SE

 
Option Period 12: Firm-Fixed Price (FY 2016 Cohort)

0025 Period of Performance: December 19, 2016 - February 5,
 2018
   

0.00 SE

 
Option Period 12: Cost-Reimbursement Value (FY 2016
 Cohort)

0026 Period of Performance: December 19, 2016 - February 5,
 2018
   

0.00 SE
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Option Period 13: Firm-Fixed Price
0027 Period of Performance: December 19, 2017 - February 5,

 2019
   

0.00 SE

 
Option Period 13: Cost-Reimbursement Value

0028 Period of Performance: December 19, 2017 - February 5,
 2019
   

0.00 SE

 
Option Period 14: Firm-Fixed Price

0029 Period of Performance: December 18, 2018 - February 3,
 2020
   

0.00 SE

 
Option Period 14: Cost-Reimbursement Value

0030 Period of Performance: December 18, 2018 - February 3,
 2020
   

0.00 SE

 
Option Period 15: Firm-Fixed Price

0031 Period of Performance: December 16, 2019 - February 2,
 2021
   

0.00 SE

 
Option Period 15: Cost-Reimbursement Value

0032 Period of Performance: December 16, 2019 - February 2,
 2021
   

0.00 SE

 
Option Period 16: Firm-Fixed Price

0033 Period of Performance: December 15, 2020 - February 1,
 2022
   

0.00 SE

 
Option Period 16: Cost-Reimbursement Value

0034 Period of Performance: December 15, 2020 - February 1,
 2022
   

0.00 SE

 
Option Period 17: Firm-Fixed Price

0035 Period of Performance: December 14, 2021 - January 31,
 2023
   

0.00 SE

 
Option Period 17: Cost-Reimbursement Value

0036 Period of Performance: December 14, 2021 - January 31,
 2023
   

0.00 SE

 



Table of Contents

PAGE 5 OF 187  ED-IES-14-R-0046

SECTION B  SUPPLIES OR SERVICES AND PRICES/COSTS.................................................... 2

B. 1   301-3 ESTIMATED COST AND FIXED FEE (APRIL 1984).......................................... 10

B. 2   301-10 PROVISION FOR PRICING AND PAYMENT (ALTERNATE I) (AUGUST 1985)...................... 10

B. 3   Total Contract Value......................................................................10

 
SECTION C  DESCRIPTION/SPECIFICATIONS/WORK STATEMENT................................................ 14

C. 1   302-2 SCOPE OF WORK (FEBRUARY 1985)...................................................... 14

 
SECTION D  PACKAGING AND MARKING....................................................................15

D. 1   303-1 SHIPMENT AND MARKING (MARCH 1986)...................................................15

 
SECTION E  INSPECTION AND ACCEPTANCE................................................................16

E. 1   52.246-4  INSPECTION OF SERVICES--FIXED-PRICE (AUG 1996)..................................16

E. 2   52.246-5  INSPECTION OF SERVICES--COST-REIMBURSEMENT (APR 1984)........................... 16

E. 3   304-1 INSPECTION AND ACCEPTANCE (FEBRUARY 1985)...........................................16

 
SECTION F  DELIVERIES OR PERFORMANCE................................................................17

F. 1   52.242-15  STOP-WORK ORDER (AUG 1989).................................................... 17

F. 2   52.242-15 I  STOP-WORK ORDER (AUG 1989)--ALTERNATE I (APR 1984)...........................17

F. 3   305-2 REPORT OF CONSULTANTS (MARCH 1986)..................................................17

F. 4   305-4 PERIOD OF PERFORMANCE (MARCH 1986)..................................................17

F. 5   305-6 DELIVERABLES (MARCH 1986)...........................................................17

 
SECTION G  CONTRACT ADMINISTRATION DATA.............................................................18

G. 1   3452.201-70  CONTRACTING OFFICER`s REPRESENTATIVE (COR) (MAY 2011)........................ 18

G. 2   306-1b Invoice and Contract Financing Requests Submission - IPP (December 2013)............18

G. 3   306-8 CONTRACT ADMINISTRATOR (FEB 1985)...................................................19

G. 4   306-9 PROVISIONAL AND NEGOTIATED FINAL OVERHEAD RATES (OCTOBER 1993)...................... 19

 
SECTION H  SPECIAL CONTRACT REQUIREMENTS............................................................20

H. 1   3452.216-70  ADDITIONAL COST PRINCIPLES (MAY 2011)........................................20

H. 2   52.222-54  EMPLOYMENT ELIGIBILITY VERIFICATION (AUG 2012)................................. 20

H. 3   3452.202-1  DEFINITIONS--DEPARTMENT OF EDUCATION (MAY 2011)............................... 21

H. 4   3452.208-71  PRINTING (MAY 2011)......................................................... 21

H. 5   3452.208-72  PAPERWORK REDUCTION ACT (MAY 2011).......................................... 22

H. 6   3452.209-71  CONFLICT OF INTEREST (MAY 2011)............................................. 22

H. 7   3452.215-70  RELEASE OF RESTRICTED DATA (MAY 2011)....................................... 23

H. 8   3452.224-70  RELEASE OF INFORMATION UNDER THE FREEDOM OF INFORMATION ACT (MAY 2011)........24

H. 9   3452.224-71  NOTICE ABOUT RESEARCH ACTIVITIES INVOLVING HUMAN SUBJECTS (MAY 2011)..........24

H. 10   3452.227-70  PUBLICATION AND PUBLICITY (MAY 2011)........................................26

H. 11   3452.227-71  ADVERTISING OF AWARDS (MAY 2011)........................................... 26

H. 12   3452.227-72  USE AND NON-DISCLOSURE AGREEMENT (MAY 2011).................................26

H. 13   3452.227-73  LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED INFORMATION MARKED

WITH RESTRICTIVE LEGENDS (MAY 2011).............................................................. 28

H. 14   3452.228-70  REQUIRED INSURANCE (MAY 2011).............................................. 28

H. 15   3452.232-70  LIMITATION OF COST OR FUNDS (MAY 2011)..................................... 28

H. 16   3452.237-70  SERVICES OF CONSULTANTS (MAY 2011)......................................... 29

H. 17   3452.237-71  OBSERVANCE OF ADMINISTRATIVE CLOSURES (MAY 2011)............................ 29

H. 18   Addendum to Clause 3452.237-71...........................................................29

H. 19   3452.242-70  LITIGATION AND CLAIMS (MAY 2011)........................................... 30



Table of Contents

PAGE 6 OF 187  ED-IES-14-R-0046

H. 20   3452.242-71  NOTICE TO THE GOVERNMENT OF DELAYS (MAY 2011).............................. 31

H. 21   3452.242-73  ACCESSIBILITY OF MEETINGS, CONFERENCES, AND SEMINARS TO PERSONS WITH

DISABILITIES (MAY 2011)........................................................................... 31

H. 22   3452.243-70  KEY PERSONNEL (MAY 2011)................................................... 31

H. 23   3452.247-70  FOREIGN TRAVEL (MAY 2011).................................................. 32

H. 24   31.205.70 FOOD COSTS..................................................................... 32

H. 25   31.205.71 TRAVEL COSTS................................................................... 32

H. 26   301-20 PROHIBITION OF DISCRIMINATION AGAINST INDIVIDUALS WITH DISABILITIES (FEB 1995)..... 32

H. 27   306-10 GOVERNMENT-FURNISHED DATA (APRIL 1984)............................................ 33

H. 28   307-3 DUAL COMPENSATION (MARCH 1985).....................................................33

H. 29   307-5 PAYMENT OF TRAVEL EXPENSES AND FEES FOR ED EMPLOYEES (MARCH 1985).................. 33

H. 30   307-12 CONSENT TO SUBCONTRACT (AUGUST 1998)..............................................33

H. 31   307-13 DEPARTMENT SECURITY REQUIREMENTS (JUNE 2006)...................................... 34

H. 32   307-15 WITHHOLDING OF CONTRACT PAYMENTS - SECURITY (JUN 2006)............................ 35

H. 33   307-19 REDACTED PROPOSALS (DECEMBER 1998)................................................ 35

H. 34   307-24 CONSULTANT SERVICES AND CONSENT (APRIL 1986)......................................35

H. 35   313.237-72 CLEARANCE OF CONFERENCES/MEETINGS (DECEMBER 2012)............................. 35

H. 36   316-1 ACCESSIBILITY OF SOFTWARE (OCTOBER 1999)...........................................36

 
SECTION I  CONTRACT CLAUSES.........................................................................38

I. 1   52.202-1  DEFINITIONS (NOV 2013)......................................................... 38

I. 2   52.203-3  GRATUITIES (APR 1984).......................................................... 38

I. 3   52.203-5  COVENANT AGAINST CONTINGENT FEES (MAY 2014).................................... 38

I. 4   52.203-6  RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (SEP 2006)................ 38

I. 5   52.203-7  ANTI-KICKBACK PROCEDURES (MAY 2014).............................................38

I. 6   52.203-8  CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY

(MAY 2014)........................................................................................ 38

I. 7   52.203-10  PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (MAY 2014)............ 38

I. 8   52.203-12  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (OCT 2010)..... 38

I. 9   52.203-13  CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT (APR 2010)...................... 38

I. 10   52.203-14  DISPLAY OF HOTLINE POSTER(S) (DEC 2007)...................................... 38

I. 11   52.203-17  CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO INFORM EMPLOYEES OF

WHISTLEBLOWER RIGHTS (APR 2014)...................................................................38

I. 12   52.204-4  PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT PAPER (MAY 2011)... 38

I. 13   52.204-7  SYSTEM FOR AWARD MANAGEMENT (JUL 2013)........................................ 38

I. 14   52.204-10  REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS (JULY 2013). 39

I. 15   52.204-13  SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JULY 2013)........................... 39

I. 16   52.209-6  PROTECTING THE GOVERNMENT` INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED,

SUSPENDED, OR PROPOSED FOR DEBARMENT (AUG 2013).................................................. 39

I. 17   52.209-9  UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY

2013)..............................................................................................39

I. 18   52.210-1  MARKET RESEARCH (APR 2011).................................................... 39

I. 19   52.215-2  AUDIT AND RECORDS--NEGOTIATION (OCT 2010)......................................39

I. 20   52.215-8  ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT (OCT 1997)........................ 39

I. 21   52.216-7  ALLOWABLE COST AND PAYMENT (JULY 2013)........................................ 39

I. 22   52.216-8  FIXED FEE (JUN 2011).......................................................... 39

I. 23   52.219-4  NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN

2011)..............................................................................................39

I. 24   52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2014)..............................39

I. 25   52.219-9 II  SMALL BUSINESS SUBCONTRACTING PLAN (JUL 2013)--ALTERNATE II (OCT 2001)....... 39



Table of Contents

PAGE 7 OF 187  ED-IES-14-R-0046

I. 26   52.219-16  LIQUIDATED DAMAGES--SUBCONTRACTING PLAN (JAN 1999)............................ 39

I. 27   52.219-28  POST-AWARD SMALL BUSINESS PROGRAM REPRESENTATION (JUL 2013)................... 39

I. 28   52.222-2  PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)...................................... 40

I. 29   52.222-3  CONVICT LABOR (JUN 2003)...................................................... 40

I. 30   52.222-17  {52.222-17} NONDISPLACEMENT OF QUALIFIED WORKERS (MAY 2014)................... 40

I. 31   52.222-21  PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)...............................40

I. 32   52.222-26  EQUAL OPPORTUNITY (MAR 2007)................................................. 40

I. 33   52.222-35  EQUAL OPPORTUNITY FOR VETERANS. [SEP 2010]....................................40

I. 34   52.222-36  AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (OCT 2010.................... 40

I. 35   52.222-37  EMPLOYMENT REPORTS VETERANS (SEP 2010)........................................40

I. 36   52.222-50  COMBATING TRAFFICKING IN PERSONS (FEB 2009)...................................40

I. 37   52.222-54  EMPLOYMENT ELIGIBILITY VERIFICATION (AUG 2012)................................ 40

I. 38   52.223-6  DRUG-FREE WORKPLACE (MAY 2001)................................................ 40

I. 39   52.223-18  ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING (AUG 2011). 40

I. 40   52.224-1  PRIVACY ACT NOTIFICATION (APR 1984)........................................... 41

I. 41   52.224-2  PRIVACY ACT (APR 1984)........................................................ 41

I. 42   52.225-13  RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUN 2008).......................... 41

I. 43   52.227-14  RIGHTS IN DATA--GENERAL (MAY 2014)........................................... 41

I. 44   52.227-17  RIGHTS IN DATA--SPECIAL WORKS (DEC 2007)..................................... 41

I. 45   52.228-7  INSURANCE--LIABILITY TO THIRD PERSONS (MAR 1996)...............................41

I. 46   52.229-3  FEDERAL, STATE, AND LOCAL TAXES (FEB 2013).................................... 41

I. 47   52.230-2  COST ACCOUNTING STANDARDS (MAY 2014).......................................... 41

I. 48   52.230-3  DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES (MAY 2014)............. 41

I. 49   52.232-1  PAYMENTS (APR 1984)........................................................... 41

I. 50   52.232-8  DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)....................................... 41

I. 51   52.232-9  LIMITATION ON WITHHOLDING OF PAYMENTS (APR 1984)...............................41

I. 52   52.232-11  EXTRAS (APR 1984)............................................................ 41

I. 53   52.232-17  INTEREST (MAY 2014).......................................................... 41

I. 54   52.232-18  AVAILABILITY OF FUNDS (APR 1984)............................................. 42

I. 55   52.232-22  LIMITATION OF FUNDS (APR 1984)............................................... 42

I. 56   52.232-23  ASSIGNMENT OF CLAIMS (MAY 2014).............................................. 42

I. 57   52.232-25  PROMPT PAYMENT (JUL 2013).................................................... 42

I. 58   52.233-1 I  DISPUTES (MAY 2014)--ALTERNATE I (DEC 1991)................................. 42

I. 59   52.233-3  PROTEST AFTER AWARD (AUG 1996)................................................ 42

I. 60   52.233-3 I  PROTEST AFTER AWARD (AUG 1996)--ALTERNATE I (JUN 1985)....................... 42

I. 61   52.233-4  APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004).........................42

I. 62   52.242-1  NOTICE OF INTENT TO DISALLOW COSTS (APR 1984)................................. 42

I. 63   52.242-4  CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997)...............................42

I. 64   52.242-13  BANKRUPTCY (JUL 1995)........................................................ 42

I. 65   52.243-1 I  CHANGES--FIXED-PRICE (AUG 1987)--ALTERNATE I (APR 1984)...................... 42

I. 66   52.243-2 I  CHANGES--COST-REIMBURSEMENT (AUG 1987)--ALTERNATE I (APR 1984)............... 42

I. 67   52.244-2 I  SUBCONTRACTS (OCT 2010)--ALTERNATE I (JUN 2007)..............................43

I. 68   52.244-6  SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2014)...................................43

I. 69   52.246-23  LIMITATION OF LIABILITY (FEB 1997)........................................... 43

I. 70   52.246-25  LIMITATION OF LIABILITY--SERVICES (FEB 1997)..................................43

I. 71   52.249-2  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (APR 2012)..........43

I. 72   52.249-6  TERMINATION (COST-REIMBURSEMENT) (MAY 2004).................................... 43

I. 73   52.249-8  DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) (APR 1984)............................43

I. 74   52.249-14  EXCUSABLE DELAYS (APR 1984).................................................. 43

I. 75   52.253-1  COMPUTER GENERATED FORMS (JAN 1991)........................................... 43



Table of Contents

PAGE 8 OF 187  ED-IES-14-R-0046

I. 76   3452.208-72  PAPERWORK REDUCTION ACT (MAY 2011)......................................... 43

I. 77   3452.232-70  LIMITATION OF COST OR FUNDS (MAY 2011)..................................... 43

I. 78   3452.242-70  LITIGATION AND CLAIMS (MAY 2011)........................................... 43

I. 79   3452.242-73  ACCESSIBILITY OF MEETINGS, CONFERENCES, AND SEMINARS TO PERSONS WITH

DISABILITIES (MAY 2011)........................................................................... 43

I. 80   52.217-8  OPTION TO EXTEND SERVICES (NOV 1999).......................................... 43

I. 81   52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000).......................... 44

I. 82   52.219-25  SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM--DISADVANTAGED STATUS AND

REPORTING (JUL 2013).............................................................................. 44

I. 83   52.222-40  NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS ACT (DEC

2010)..............................................................................................45

I. 84   52.232-33  PAYMENT BY ELECTRONIC FUNDS TRANSFER--SYSTEM FOR AWARD MANAGEMENT (JUL 2013)... 46

I. 85   52.232-39  UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS (JUNE 2013)...................... 47

I. 86   52.232-40  PROVIDING ACCELERATED PAYMENTS TO SMALL BUSINESS SUBCONTRACTORS (DEC 2013)..... 47

I. 87   52.242-3  PENALTIES FOR UNALLOWABLE COSTS (MAY 2014).................................... 47

I. 88   52.244-5  COMPETITION IN SUBCONTRACTING (DEC 1996).......................................48

I. 89   52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)...................................48

I. 90   3452.224-72  RESEARCH ACTIVITIES INVOLVING HUMAN SUBJECTS (MAY 2011)..................... 48

 
SECTION J  LIST OF ATTACHMENTS..................................................................... 51

J. 1   309-1a LIST OF ATTACHMENTS (APRIL 1984).................................................. 51

 
SECTION K  REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS........................ 142

K. 1   52.203-11  CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL

TRANSACTIONS (SEP 2007).......................................................................... 142

K. 2   52.204-5  WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999).................... 142

K. 3   52.204-8  ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAY 2014)........................... 142

K. 4   52.209-5  CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010)...................... 145

K. 5   52.209-7  INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY 2013)....................... 146

K. 6   52.215-6  PLACE OF PERFORMANCE (OCT 1997)............................................... 146

K. 7   52.219-1  SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2012).............................. 147

K. 8   52.219-22  SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)................................149

K. 9   52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999).......................... 149

K. 10   52.222-25  AFFIRMATIVE ACTION COMPLIANCE (APR 1984).....................................149

K. 11   52.222-38  COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (SEP 2010)........ 150

K. 12   52.225-20  PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OERATIONS IN SUDAN--CERTIFICATION

(AUG 2009)....................................................................................... 150

K. 13   52.225-25  PROHIBITION ON CONTRACTING WITH ENTITIES ENGAGING IN CERTAIN ACTIVITIES OR

TRANSACTIONS RELATING TO IRAN--REPRESENTATION AND CERTIFICATIONS (DEC 2012)...................... 150

K. 14   52.230-1  COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (MAY 2012)................ 151

K. 15   52.230-7  PROPOSAL DISCLOSURE -- COST ACCOUNTING PRACTICE CHANGES (APR 2005).............152

K. 16   3452.209-70  CONFLICT OF INTEREST CERTIFICATION (MAY 2011).............................. 153

K. 17   3452.227-72  USE AND NON-DISCLOSURE AGREEMENT (MAY 2011)................................154

K. 18   310-6 DUPLICATION OF COST (MARCH 1985)..................................................155

K. 19   310-9 APPROVAL OF ACCOUNTING SYSTEM (MARCH 1985)........................................156

K. 20   310-10 GENERAL FINANCIAL AND ORGANIZATIONAL INFORMATION (APRIL 1984).................... 156

K. 21   310-16 POST EMPLOYMENT CONFLICT OF INTEREST (MARCH 1985)................................ 158

 
SECTION L  INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS.......................................159



Table of Contents

PAGE 9 OF 187  ED-IES-14-R-0046

L. 1   52.215-22  LIMITATIONS ON PASS-THROUGH CHARGES -- IDENTIFICATION OF SUBCONTRACT EFFORT (OCT

2009).............................................................................................159

L. 2   52.215-1 I  INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)--ALTERNATE I (OCT

1997).............................................................................................159

L. 3   52.215-16  FACILITIES CAPITAL COST OF MONEY (JUN 2003).................................. 161

L. 4   52.215-20 IV  REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA OTHER THAN CERTIFIED

COST OR PRICING DATA (OCT 2010)--ALTERNATE IV (OCT 2010)........................................ 161

L. 5   52.216-1  TYPE OF CONTRACT (APR 1984)................................................... 161

L. 6   52.222-24  PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION (FEB 1999)............162

L. 7   52.233-2  SERVICE OF PROTEST (SEP 2006)................................................. 162

L. 8   52.252-1  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)................... 162

L. 9   307-1 ORDER OF PRECEDENCE (SOLICITATION) (NOVEMBER 1986)................................. 162

L. 10   311-4a BUSINESS PROPOSAL INSTRUCTIONS (AUG 2007)........................................ 163

L. 11   311-5 FORMS CLEARANCE PROCESS (MARCH 1986)..............................................164

L. 12   311-6 CLARIFICATION QUESTIONS (APRIL 1998).............................................. 164

L. 13   311-7 PROVISION FOR EVALUATION FACTOR AMENDMENTS (MARCH 1986)........................... 165

L. 14   311-9 COMMENTS ON SMALL BUSINESS REGULATORY ENFORCEMENT(JUNE 1998)...................... 165

L. 15   314-1 PAST PERFORMANCE REPORT (MAR 1996)................................................165

L. 16   3452.239-71 SECURITY REQUIREMENTS (MAY 2011)............................................167

L. 17   Instructions to Offerors................................................................171

 
SECTION M  EVALUATION FACTORS FOR AWARD........................................................... 182

M. 1   52.217-5  EVALUATION OF OPTIONS (JUL 1990).............................................. 182

M. 2   312-7 EVALUATION FACTORS FOR AWARD (MAY 2004)............................................182

M. 3   Technical Evaluation Criteria............................................................183

 



PAGE 10 OF 187  ED-IES-14-R-0046

SECTION B
SUPPLIES OR SERVICES AND PRICES/COSTS

  
B. 1   301-3 ESTIMATED COST AND FIXED FEE (APRIL 1984)

 
The estimated cost of this contract is TBD .  The fixed fee (if any) is TBD .  The total estimated cost
 and fixed fee is TBD .

 
B. 2   301-10 PROVISION FOR PRICING AND PAYMENT (ALTERNATE I) (AUGUST 1985)

 
The total fixed price of this contract is TBD .  
 
Payment of that amount shall be made in accordance with the incorporated General Provision entitled
 "Payments" or "Payments under Fixed-Price Research and Development Contracts," whichever is
 applicable, and with any other supplementary payment scheme which may be otherwise negotiated and
 specified.

 
B. 3   Total Contract Value
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 It is estimated that the total value to the Government for full performance of this contract is to be determined 

(TBD).  

 

A. The total value of the Base Period is $TBD.  

 

a. The total Fixed-Price value of the Base Period is $TBD.  

 

b. The total Cost-Reimbursement value of the Base Period is $TBD.  

 

B. The total value of Option Period 1 contract is estimated to be $TBD.  

 

a.  The total Fixed-Price value of Option Period 1 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 1 is $TBD.  

 

C. The total value of Option Period 2 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 2 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 2 is $TBD.  

 

D. The total value of Option Period 3 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 3 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 3 is $TBD.  

 

E. The total value of Option Period 4 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 4 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 4 is $TBD. 

 

F. The total value of Option Period 5 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 5 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 5 is $TBD. 

 

G. The total value of Option Period 6 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 6 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 6 is $TBD. 

 

H. The total value of Option Period 7 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 7 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 7 is $TBD. 
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I. The total value of Option Period 8 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 8 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 8 is $TBD. 

 

J. The total value of Option Period 9 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 9 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 9 is $TBD. 

 

K. The total value of Option Period 10 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 10 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 10 is $TBD. 

 

L. The total value of Option Period 11 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 11 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 11 is $TBD. 

 

M. The total value of Option Period 12 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 12 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 12 is $TBD. 

 

N. The total value of Option Period 13 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 13 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 13 is $TBD. 

 

O. The total value of Option Period 14 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 14 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 14 is $TBD. 

 

P. The total value of Option Period 15 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 15 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 15 is $TBD. 
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Q. The total value of Option Period 16 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 16 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 16 is $TBD. 

 

R. The total value of Option Period 17 is estimated to be $TBD.  

 

a. The total Fixed-Price value of the Option Period 17 is $TBD.  

 

b. The total Cost-Reimbursement value of Option Period 17 is $TBD. 
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SECTION C
DESCRIPTION/SPECIFICATIONS/WORK STATEMENT

  
C. 1   302-2 SCOPE OF WORK (FEBRUARY 1985)

 
The contractor shall furnish all personnel, materials, services, and facilities necessary to perform
 the requirements set forth in the Statement of Work, Attachment A  .  This shall also be done in
 accordance with the specified General and Special Provisions and the contractor's final technical
 proposal, which are hereby incorporated by reference as a part of the contract. 
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SECTION D
PACKAGING AND MARKING

  
D. 1   303-1 SHIPMENT AND MARKING (MARCH 1986)

 
(a)  The contract number shall be placed on or adjacent to all exterior mailing or shipping labels of
 deliverable items called for by the contract. 
 
(b)  Ship deliverable items to: 
 
 (The name of the Contracting Officer's Representative to be inserted at time of award)   
 
 
(c)  Mark deliverables for: (The name of the Contracting Officer's Representative to be inserted at
 time of award)  
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SECTION E
INSPECTION AND ACCEPTANCE

  
E. 1   52.246-4  INSPECTION OF SERVICES--FIXED-PRICE (AUG 1996)

 
 (Reference 52.246-4)

 
E. 2   52.246-5  INSPECTION OF SERVICES--COST-REIMBURSEMENT (APR 1984)

 
 (Reference 52.246-5)

 
E. 3   304-1 INSPECTION AND ACCEPTANCE (FEBRUARY 1985)

 
Pursuant to the inspection clause, Section I, final inspection and

acceptance of all contracted items shall be made by the Contracting

Officer.
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SECTION F
DELIVERIES OR PERFORMANCE

  
F. 1   52.242-15  STOP-WORK ORDER (AUG 1989)

 
 (Reference 52.242-15)

 
F. 2   52.242-15 I  STOP-WORK ORDER (AUG 1989)--ALTERNATE I (APR 1984)

 
 (Reference 52.242-15 I)

 
F. 3   305-2 REPORT OF CONSULTANTS (MARCH 1986)

 
The contractor must maintain a written report for the files on the

results of all consultations charged to this contract.  This report

must include, at a minimum:  (1) the consultant's name, dates, hours

and amount charged to the contract, (2) the names of the contractor

or subcontractor staff to whom the services are provided, and (3) the

results of the subject matter of the consultations.

 
F. 4   305-4 PERIOD OF PERFORMANCE (MARCH 1986)

 
The period of performance shall be from TBD  to TBD , inclusive of all 
specified deliveries and/or task work.

 
F. 5   305-6 DELIVERABLES (MARCH 1986)

 
All deliverables shall be submitted in accordance with the kinds,

quantities and dates indicated in the attached Statement of

Work.
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SECTION G
CONTRACT ADMINISTRATION DATA

  
G. 1   3452.201-70  CONTRACTING OFFICER`s REPRESENTATIVE (COR) (MAY 2011)

 
   
  (a)  The Contracting Officer`s Representative (COR) is responsible for the  technical aspects of the
 project, technical liaison with the contractor, and any  other responsibilities that are specified in
 the contract.  These  responsibilities include inspecting all deliverables, including reports, and 
 recommending acceptance or rejection to the contracting officer. 
  (b)  The COR is not authorized to make any commitments or otherwise obligate  the Government or
 authorize any changes that affect the contract price, terms,  or conditions.  Any contractor requests
 for changes shall be submitted in writing  directly to the contracting officer or through the COR.  No
 such changes shall  be made without the written authorization of the contracting officer. 
  (c)  The COR`s name and contact information:  (To be inserted at time of award)  
  (d)  The COR may be changed by the Government at any time, but notification of  the change, including
 the name and address of the successor COR, will be provided  to the contractor by the contracting
 officer in writing. 
   
                    (End of Clause) 
   

 
G. 2   306-1b Invoice and Contract Financing Requests Submission - IPP (December 2013)

 
(a) Payments shall be rendered in accordance with the identified payment schedule(s), and any other
 incorporated payment clause(s), specified rates, and/or fixed price amounts. 

(b) The contractor shall submit invoices electronically by means of the web-based system, Invoice
 Processing Platform (IPP) that can be accessed at: http://www.ipp.gov/.  All submitted invoices must
 be accompanied by supporting documentation in accordance with the contract's terms and conditions. The
 supporting documentation shall be submitted in the following formats:  Adobe Acrobat (pdf), Microsoft
 Word (doc), Pictures (jpeg), Microsoft Excel (excel), and Microsoft Outlook message (msg).

(c) Invoice Number Format - The format for the invoice shall be the contract number followed by the
 invoice number.  The invoice number shall have no spaces, dashes, or other special characters.  The
 invoice number cannot exceed 21 characters.  Examples of acceptable invoice number formats are as
 follows:

Example 1, Definitive Contract:
Contract Number:    ED-ABC-13-C-1234
Contractor's Invoice No.:  15897126341
IPP Invoice No.:  EDABC13C1234158971263 (Note that the "-" characters were removed due to the
 requirement of not having special characters and the last two digits ["41"] from the contractor's
 invoice number were removed due to the 21 character limitation)

Example 2, Task/Delivery Order Contract:
Contract Number:   ED-CDE-13-A-4567/0001
Contractor's Invoice No.:   158971263
IPP Invoice No.:  EDCDE13A4567000115897 (Note that the "/" and "-" characters were removed due to the
 requirement of not having special characters and the last four digits ["1263"] from the contractor's
 invoice number were removed due to the 21 character limitation)

(d) If the Contractor has not already established an IPP account that is active, an IPP account will
 be automatically created on behalf of the Contractor. The automatically created IPP account will be
 issued to the Designated Primary Administrator, which will be the individual that has been identified
 in the "Accounts Receivable POC" Section of the Contractor's System for Award Management (SAM)
 registration located at https://www.sam.gov/portal/public/SAM/. 

(e) Within ten (10) business days of the Contractor entering or updating the Accounts Receivable
 POC information within the Contractor's SAM registration, the Designated Primary Administrator will
 receive an email from the IPP Customer Support Team containing the Designated Primary Administrator's
 IPP username. Within 24 hours of receiving the initial email, the Designated Primary Administrator
 will receive a second email containing their IPP password. Once both emails have been received, the
 Designated Primary Administrator must log into IPP and complete the registration process.  
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(f) The Contractor's Designated Primary Administrator will be authorized to further designate
 other administrators under the Contractor's IPP account who may submit invoices on behalf of the
 Contractor. 

(g) The Contractor must ensure that the "Accounts Receivable POC" Section of its SAM registration is
 accurate and up to date.

(h) In the event that an invoice is rejected, the contractor shall make the necessary corrections and
 resubmit the invoice by means of IPP. Any questions, concerns, or issues regarding the use of IPP
 should be directed to IPP Customer Support Team, as identified at http://www.ipp.gov/

 
G. 3   306-8 CONTRACT ADMINISTRATOR (FEB 1985)

 
The Contractor shall designate one individual to be contacted during the period of the contract for
 prompt contract administration. 
 
 
 TO BE FILLED IN AT TIME OF AWARD   
   
   
   
  

 
G. 4   306-9 PROVISIONAL AND NEGOTIATED FINAL OVERHEAD RATES (OCTOBER 1993)

 
(a)  Pending the establishment of final indirect cost rates, as required by the clause entitled
 "Allowable Cost and Payment" FAR 52.216-7, the Contractor shall be reimbursed for its indirect costs
 on the basis of the negotiated provisional, or billing, rates as set forth below.  Those rates shall
 remain in effect until the contract is modified to incorporate either negotiated final indirect rates,
 as directed by either paragraph (d) or (f) of the same clause, as applicable, or revised provisional
 indirect cost rates, as explained in paragraph (e). 
 
(b)  The provisional overhead rate(s) applicable to this contract: 
 
 
 TO BE FILLED IN AT TIME OF AWARD  
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SECTION H
SPECIAL CONTRACT REQUIREMENTS

  
H. 1   3452.216-70  ADDITIONAL COST PRINCIPLES (MAY 2011)

 
 (Reference 3452.216-70)

 
H. 2   52.222-54  EMPLOYMENT ELIGIBILITY VERIFICATION (AUG 2012)

 
   
  (a) Definitions. As used in this clause-- 
  "Commercially available off-the-shelf (COTS) item"-- 
    (1) Means any item of supply that is-- 
      (i) A commercial item (as defined in paragraph (1) of the definition at  2.101); 
      (ii) Sold in substantial quantities in the commercial marketplace; and 
      (iii) Offered to the Government, without modification, in the same  form in which it is sold in
 the commercial marketplace; and 
    (2) Does not include bulk cargo, as defined in 46 U.S.C. 40102(4), such as agricultural products
 and  petroleum products. Per 46 CFR 525.1 (c)(2), "bulk cargo" means cargo that  is loaded and
 carried in bulk onboard ship without mark or count, in a loose  unpackaged form, having homogenous
 characteristics. Bulk cargo loaded into  intermodal equipment, except LASH or Seabee barges, is
 subject to mark and  count and, therefore, ceases to be bulk cargo. 
  "Employee assigned to the contract" means an employee who was hired after  November 6, 1986 (after
 November 27, 2009, in the Commonwealth of the Northern  Mariana Islands), who is directly performing
 work, in the United States,  under a contract that is required to include the clause prescribed at
 22.1803.  An employee is not considered to be directly performing work under a contract  if the
 employee-- 
    (1) Normally performs support work, such as indirect or overhead  functions; and 
    (2) Does not perform any substantial duties applicable to the contract. 
  "Subcontract" means any contract, as defined in 2.101, entered into by a  subcontractor to furnish
 supplies or services for performance of a prime  contract or a subcontract. It includes but is not
 limited to purchase orders,  and changes and modifications to purchase orders. 
  "Subcontractor" means any supplier, distributor, vendor, or firm that  furnishes supplies or services
 to or for a prime Contractor or another  subcontractor. 
  "United States", as defined in 8 U.S.C. 1101(a)(38), means the 50 States,  the District of Columbia,
 Puerto Rico, Guam, the Commonwealth of the Northern  Mariana Islands, and the U.S. Virgin Islands. 
  (b) Enrollment and verification requirements.  
    (1) If the Contractor is not enrolled as a Federal Contractor in E-Verify  at time of contract
 award, the Contractor shall-- 
      (i) Enroll. Enroll as a Federal Contractor in the EVerify program  within 30 calendar days of
 contract award;  
      (ii) Verify all new employees. Within 90 calendar days of enrollment  in the E-Verify program,
 begin to use EVerify to initiate verification of  employment eligibility of all new hires of the
 Contractor, who are working  in the United States, whether or not assigned to the contract, within 3 
 business days after the date of hire (but see paragraph (b)(3) of this  section); and 
      (iii) Verify employees assigned to the contract. For each employee  assigned to the contract,
 initiate verification within 90 calendar days  after date of enrollment or within 30 calendar days of
 the employee`  assignment to the contract, whichever date is later (but see paragraph (b)(4)  of this
 section). 
    (2) If the Contractor is enrolled as a Federal Contractor in E-Verify at  time of contract award,
 the Contractor shall use E-Verify to initiate  verification of employment eligibility of-- 
      (i) All new employees.  
        (A) Enrolled 90 calendar days or more. The Contractor shall initiate  verification of all
 new hires of the Contractor, who are working in the  United States, whether or not assigned to the
 contract, within 3 business  days after the date of hire (but see paragraph (b)(3) of this section);
 or 
        (B) Enrolled less than 90 calendar days. Within 90 calendar days  after enrollment as a
 Federal Contractor in E-Verify, the Contractor shall  initiate verification of all new hires of the
 Contractor, who are working in  the United States, whether or not assigned to the contract, within 3
 business  days after the date of hire (but see paragraph (b)(3) of this section); or 
      (ii) Employees assigned to the contract. For each employee assigned to  the contract, the
 Contractor shall initiate verification within 90 calendar  days after date of contract award or within
 30 days after assignment to the  contract, whichever date is later (but see paragraph (b)(4) of this
 section). 
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    (3) If the Contractor is an institution of higher education (as defined  at 20 U.S.C. 1001(a));
 a State or local government or the government of a  Federally recognized Indian tribe; or a surety
 performing under a takeover  agreement entered into with a Federal agency pursuant to a performance
 bond,  the Contractor may choose to verify only employees assigned to the contract,  whether existing
 employees or new hires. The Contractor shall follow the  applicable verification requirements at (b)
(1) or (b)(2) respectively, except  that any requirement for verification of new employees applies only
 to new  employees assigned to the contract. 
    (4) Option to verify employment eligibility of all employees. The Contractor  may elect to verify
 all existing employees hired after November 6, 1986 (after  November 27, 2009, in the Commonwealth
 of the Northern Mariana Islands), rather  than just those employees assigned to the contract. The
 Contractor shall initiate  verification for each existing employee working in the United States who
 was  hired after November 6, 1986 (after November 27, 2009, in the Commonwealth of the  Northern
 Mariana Islands), within 180 calendar days of-- 
      (i) Enrollment in the E-Verify program; or 
      (ii) Notification to E-Verify Operations of the Contractor` decision  to exercise this option,
 using the contact information provided in the  E-Verify program Memorandum of Understanding (MOU). 
    (5) The Contractor shall comply, for the period of performance of this  contract, with the
 requirements of the E-Verify program MOU. 
      (i) The Department of Homeland Security (DHS) or the Social Security  Administration (SSA) may
 terminate the Contractor` MOU and deny access to  the E-Verify system in accordance with the terms of
 the MOU. In such case,  the Contractor will be referred to a suspension or debarment official. 
      (ii) During the period between termination of the MOU and a decision  by the suspension or
 debarment official whether to suspend or debar, the  Contractor is excused from its obligations under
 paragraph (b) of this clause.  If the suspension or debarment official determines not to suspend or
 debar  the Contractor, then the Contractor must reenroll in EVerify. 
  (c) Web site. Information on registration for and use of the E-Verify  program can be obtained via
 the Internet at the Department of Homeland  Security Web site: http://www.dhs.gov/E-Verify. 
  (d) Individuals previously verified. The Contractor is not required by this  clause to perform
 additional employment verification using E-Verify for any  employee-- 
    (1) Whose employment eligibility was previously verified by the  Contractor through the E-Verify
 program;  
    (2) Who has been granted and holds an active U.S. Government security  clearance for access to
 confidential, secret, or top secret information in  accordance with the National Industrial Security
 Program Operating Manual; or  
    (3) Who has undergone a completed background investigation and been  issued credentials pursuant to
 Homeland Security Presidential Directive  (HSPD)-12, Policy for a Common Identification Standard for
 Federal Employees  and Contractors. 
  (e) Subcontracts. The Contractor shall include the requirements of this  clause, including this
 paragraph (e) (appropriately modified for  identification of the parties), in each subcontract that-- 
    (1) Is for--  
      (i) Commercial or noncommercial services (except for commercial  services that are part of
 the purchase of a COTS item (or an item that would  be a COTS item, but for minor modifications),
 performed by the COTS provider,  and are normally provided for that COTS item); or 
      (ii) Construction; 
    (2) Has a value of more than $3,000; and 
    (3) Includes work performed in the United States. 
   
                    (End of clause) 

 
H. 3   3452.202-1  DEFINITIONS--DEPARTMENT OF EDUCATION (MAY 2011)

 
   
  (a) The definitions at FAR 2.101 are appended with those contained in  Education Department
 Acquisition Regulations (EDAR) 3402.101.  
  (b) The EDAR is available via the Internet at  www.ed.gov/policy/fund/reg/clibrary/edar.html. 
   
                    (End of Clause) 
   

 
H. 4   3452.208-71  PRINTING (MAY 2011)

 
   
  Unless otherwise specified in this contract, the contractor shall not engage  in, nor subcontract
 for, any printing (as that term is defined in Title I of the  Government Printing and Binding
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 Regulations in effect on the effective date of  this contract) in connection with the performance of
 work under this contract;  except that performance involving the duplication of fewer than 5,000 units
 of  any one page, or fewer than 25,000 units in the aggregate of multiple pages,  shall not be deemed
 to be printing.  A unit is defined as one side of one sheet,  one color only (with black counting as
 a color), with a maximum image size of  10 3/4 by 14 1/4 inches on a maximum paper size of 11 by 17
 inches.  Examples of  counting the number of units:  black plus one additional color on one side of 
 one page counts as two units.  Three colors (including black) on two sides of  one page count as six
 units. 
   
                    (End of Clause) 
   

 
H. 5   3452.208-72  PAPERWORK REDUCTION ACT (MAY 2011)

 
   
  (a)  The Paperwork Reduction Act of 1995 applies to contractors that collect  information for use or
 disclosure by the Federal government.  If the contractor  will collect information requiring answers
 to identical questions from 10 or  more people, no plan, questionnaire, interview guide, or other
 similar device  for collecting information may be used without first obtaining clearance from  the
 Chief Acquisition Officer (CAO) or the CAO`s designee within the Department  of Education (ED) and the
 Office of Management and Budget (OMB).  Contractors  and Contracting Officers` Representatives shall
 be guided by the provisions of  5 CFR part 1320, Controlling Paperwork Burdens on the Public, and
 should seek  the advice of the Department`s Paperwork Clearance Officer to determine the  procedures
 for acquiring CAO and OMB clearance. 
  (b)  The contractor shall obtain the required clearances through the  Contracting Officer`s
 Representative before expending any funds or making public  contacts for the collection of information
 described in paragraph (a) of this  clause.  The authority to expend funds and proceed with the
 collection shall  be in writing by the contracting officer.  The contractor must plan at least  120
 days for CAO and OMB clearance.  Excessive delay caused by the Government  that arises out of causes
 beyond the control and without the fault or  negligence of the contractor will be considered in
 accordance with the  Excusable Delays or Default clause of this contract. 
   
                    (End of Clause) 
   

 
H. 6   3452.209-71  CONFLICT OF INTEREST (MAY 2011)

 
   
  (a)   
    (1) The contractor, subcontractor, employee, or consultant, has certified  that, to the best of
 its knowledge and belief, there are no relevant facts or  circumstances that could give rise to an
 organizational or personal conflict  of interest, (see FAR Subpart 9.5 for organizational conflicts
 of interest),  (or apparent conflict of interest) for the organization or any of its staff,  and that
 the contractor, subcontractor, employee, or consultant has disclosed  all such relevant information if
 such a conflict of interest appears to exist  to a reasonable person with knowledge of the relevant
 facts (or if such a  person would question the impartiality of the contractor, subcontractor, 
 employee, or consultant).  Conflicts may arise in the following situations: 
      (i) Unequal access to information - A potential contractor,  subcontractor, employee, or
 consultant has access to non-public information  through its performance on a government contract. 
      (ii) Biased ground rules - A potential contractor, subcontractor,  employee, or consultant has
 worked, in one government contract, or program,  on the basic structure or ground rules of another
 government contract.  
      (iii) Impaired objectivity - A potential contractor, subcontractor,  employee, or consultant,
 or member of their immediate family (spouse, parent,  or child) has financial or other interests
 that would impair, or give the  appearance of impairing, impartial judgment in the evaluation of
 government  programs, in offering advice or recommendations to the government, or in  providing
 technical assistance or other services to recipients of Federal  funds as part of its contractual
 responsibility.  "Impaired objectivity"  includes but is not limited to the following situations
 that would cause a  reasonable person with knowledge of the relevant facts to question a person`s 
 objectivity: 
        (A) Financial interests or reasonably foreseeable financial interests  in or in connection
 with products, property, or services that may be purchased  by an educational agency, a person,
 organization, or institution in the course  of implementing any program administered by the
 Department; 
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        (B) Significant connections to teaching methodologies that might  require or encourage the use
 of specific products, property, or services; or  
        (C) Significant identification with pedagogical or philosophical  viewpoints that might require
 or encourage the use of a specific curriculum,  specific products, property, or services. 
      (2) Offerors must provide the disclosure described above on any actual  or potential conflict
 (or apparent conflict of interest) of interest  regardless of their opinion that such a conflict or
 potential conflict (or  apparent conflict of interest) would not impair their objectivity. 
      (3) In a case in which an actual or potential conflict (or apparent  conflict of interest)
 is disclosed, the Department will take appropriate  actions to eliminate or address the actual or
 potential conflict (or apparent  conflict of interest), including but not limited to mitigating or
 neutralizing  the conflict, when appropriate, through such means as ensuring a balance of  views,
 disclosure with the appropriate disclaimers, or by restricting or  modifying the work to be performed
 to avoid or reduce the conflict.  In this  clause, the term "potential conflict" means reasonably
 foreseeable conflict  of interest. 
  (b) The contractor, subcontractor, employee, or consultant agrees that if  "impaired objectivity",
 or an actual or potential conflict of interest (or  apparent conflict of interest) is discovered
 after the award is made, it will  make a full disclosure in writing to the contracting officer.  This
 disclosure  shall include a description of actions that the contractor has taken or  proposes to take,
 after consultation with the contracting officer, to avoid,  mitigate, or neutralize the actual or
 potential conflict (or apparent conflict  of interest).  
  (c) Remedies.  The Government may terminate this contract for convenience,  in whole or in part,
 if it deems such termination necessary to avoid the  appearance of a conflict of interest.  If the
 contractor was aware of a  potential conflict of interest prior to award or discovered an actual
 or  potential conflict (or apparent conflict of interest) after award and did not  disclose or
 misrepresented relevant information to the contracting officer,  the Government may terminate the
 contract for default, or pursue such other  remedies as may be permitted by law or this contract. 
 These remedies include  imprisonment for up to five years for violation of 18 U.S.C. 1001 and fines
  of up to $5000 for violation of 31 U.S.C. 3802.  Further remedies include  suspension or debarment
 from contracting with the Federal government.  The  contractor may also be required to reimburse the
 Department for costs the  Department incurs arising from activities related to conflicts of interest.
   An example of such costs would be those incurred in processing Freedom of  Information Act requests
 related to a conflict of interest.  
  (d) In cases where remedies short of termination have been applied, the  contractor, subcontractor,
 employee, or consultant agrees to eliminate the  organizational conflict of interest, or mitigate it
 to the satisfaction of  the contracting officer.   
  (e) The contractor further agrees to insert in any subcontract or consultant  agreement hereunder,
 provisions that conform substantially to the language of  this clause, including specific mention of
 potential remedies and this  paragraph (e). 
   
                    (End of Clause) 
   

 
H. 7   3452.215-70  RELEASE OF RESTRICTED DATA (MAY 2011)

 
   
  (a) Offerors are hereby put on notice that regardless of their use of the  legend set forth in FAR
 52.215-1(e), Restriction on Disclosure and Use of Data,  the Government may be required to release
 certain data contained in the proposal  in response to a request for the data under the Freedom of
 Information Act  (FOIA).  The Government`s determination to withhold or disclose a record will  be
 based upon the particular circumstance involving the data in question and  whether the data may be
 exempted from disclosure under FOIA.  In accordance  with Executive Order 12600 and to the extent
 permitted by law, the Government  will notify the offeror before it releases restricted data. 
  (b) By submitting a proposal or quotation in response to this solicitation: 
    (1) The offeror acknowledges that the Department may not be able to  withhold or deny access
 to data requested pursuant to FOIA and that the  Government`s FOIA officials shall make that
 determination; 
    (2) The offeror agrees that the Government is not liable for disclosure  if the Department has
 determined that disclosure is required by FOIA; 
    (3) The offeror acknowledges that proposals not resulting in a contract  remain subject to FOIA;
 and 
    (4) The offeror agrees that the Government is not liable for disclosure  or use of unmarked data
 and may use or disclose the data for any purpose,  including the release of the information pursuant
 to requests under FOIA. 
  (c) Offerors are cautioned that the Government reserves the right to reject  any proposal submitted
 with:   
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    (1) A restrictive legend or statement differing in substance from the one  required by the
 solicitation provision in FAR 52.215-1(e), Restriction on  Disclosure and Use of Data, or  
    (2) A statement taking exceptions to the terms of paragraphs (a) or (b)  of this provision. 
   
                    (End of Provision) 
   

 
H. 8   3452.224-70  RELEASE OF INFORMATION UNDER THE FREEDOM OF INFORMATION ACT (MAY 2011)

 
   
  By entering into a contract with the Department of Education, the contractor,  without regard to
 proprietary markings, approves the release of the entire  contract and all related modifications and
 task orders including, but not limited  to: 
    (1) Unit prices, including labor rates; 
    (2) Statements of Work/Performance Work Statements generated by the  contractor;  
    (3) Performance requirements, including incentives, performance standards,  quality levels, and
 service level agreements;  
    (4) Reports, deliverables, and work products delivered in performance of  the contract (including
 quality of service, performance against  requirements/standards/service level agreements); 
    (5) Any and all information, data, software, and related documentation  first provided under the
 contract;  
    (6) Proposals or portions of proposals incorporated by reference; and 
    (7) Other terms and conditions. 
   
                    (End of Clause) 
   

 
H. 9   3452.224-71  NOTICE ABOUT RESEARCH ACTIVITIES INVOLVING HUMAN SUBJECTS (MAY 2011)

 
   
  (a)  Applicable Regulations.  In accordance with Department of Education  regulations on the
 protection of human subjects, title 34, Code of Federal  Regulations, part 97 ("the regulations"),
 the contractor, any subcontractors,  and any other entities engaged in covered (nonexempt) research
 activities are  required to establish and maintain procedures for the protection of human  subjects. 
  
  (b) Definitions.   
    (1)  The regulations define research as "a systematic investigation,  including research
 development, testing and evaluation, designed to develop  or contribute to generalizable knowledge."
  (34 CFR 97.102(d)).  If an activity  follows a deliberate plan designed to develop or contribute to
 generalizable  knowledge, it is research.  Research includes activities that meet this  definition,
 whether or not they are conducted under a program considered  research for other purposes.  For
 example, some demonstration and service  programs may include research activities. 
    (2) The regulations define a human subject as a living individual about  whom an investigator
 (whether professional or student) conducting research  obtains data through intervention or
 interaction with the individual, or  obtains identifiable private information.  (34 CFR 97.102(f)). 
 The definition  of a human subject is met if an activity involves obtaining-- 
      (i) Information about a living person by-- 
        (A) Manipulating that person`s environment, as might occur when a  new instructional technique
 is tested; or  
        (B) Communicating or interacting with the individual, as occurs with  surveys and interviews;
 or  
      (ii) Private information about a living person in such a way that the  information can be linked
 to that individual (the identity of the subject is  or may be readily determined by the investigator
 or associated with the  information).  Private information includes information about behavior that 
 occurs in a context in which an individual can reasonably expect that no  observation or recording is
 taking place, and information that has been  provided for specific purposes by an individual and that
 an individual can  reasonably expect will not be made public (for example, a school health  record). 
  (c) Exemptions.  The regulations provide exemptions from coverage for  activities in which the
 only involvement of human subjects will be in one or  more of the categories set forth in 34 CFR
 97.101(b)(1)-(6).  However, if the  research subjects are children, the exemption at 34 CFR 97.101(b)
(2) (i.e.,  research involving the use of educational tests, survey procedures, interview  procedures
 or observation of public behavior) is modified by 34 CFR 97.401(b),  as explained in paragraph (d) of
 this provision.  Research studies that are  conducted under a Federal statute that requires without
 exception that the  confidentiality of the personally identifiable information will be maintained 
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 throughout the research and thereafter, e.g., the Institute of Education  Sciences confidentiality
 statute, 20 U.S.C. 9573, are exempt under 34 CFR  97.101(b)(3)(ii).  
  (d) Children as research subjects.  Paragraph (a) of 34 CFR 97.402 of the  regulations defines
 children as "persons who have not attained the legal age  for consent to treatments or procedures
 involved in the research, under the  applicable law of the jurisdiction in which the research will
 be conducted."  Paragraph (b) of 34 CFR 97.401 of the regulations provides that, if the  research
 involves children as subjects-- 
    (1) The exemption in 34 CFR 97.101(b)(2) does not apply to activities  involving-- 
      (i) Survey or interview procedures involving children as subjects; or  
      (ii) Observations of public behavior of children in which the  investigator or investigators will
 participate in the activities being  observed.  
    (2) The exemption in 34 CFR 97.101(b)(2) continues to apply, unmodified  by 34 CFR 97.401(b), to-- 
      (i) Educational tests; and 
      (ii) Observations of public behavior in which the investigator or  investigators will not
 participate in the activities being observed. 
  (e) Proposal Instructions.  An offeror proposing to do research that involves  human subjects must
 provide information to the Department on the proposed  exempt and nonexempt research activities.  The
 offeror should submit this  information as an attachment to its technical proposal.  No specific page 
 limitation applies to this requirement, but the offeror should be brief and  to the point. 
    (1) For exempt research activities involving human subjects, the offeror  should identify the
 exemption(s) that applies and provide sufficient  information to allow the Department to determine
 that the designated  exemption(s) is appropriate.  Normally, the narrative on the exemption(s) can  be
 provided in one paragraph. 
    (2) For nonexempt research activities involving human subjects, the  offeror must cover the
 following seven points in the information it provides  to the Department:   
      (i) Human subjects` involvement and characteristics:  Describe the  characteristics of the
 subject population, including their anticipated number,  age range, and health status.  Identify
 the criteria for inclusion or exclusion  of any subpopulation.  Explain the rationale for the
 involvement of special  classes of subjects, such as children, children with disabilities, adults 
 with disabilities, persons with mental disabilities, pregnant women,  institutionalized individuals,
 or others who are likely to be vulnerable.   
      (ii) Sources of materials:  Identify the sources of research material  obtained from or about
 individually identifiable living human subjects in the  form of specimens, records, or data.   
      (iii) Recruitment and informed consent:  Describe plans for the  recruitment of subjects and the
 consent procedures to be followed.   
      (iv) Potential risks:  Describe potential risks (physical, psychological,  social, financial,
 legal, or other) and assess their likelihood and seriousness.  Where appropriate, discuss alternative
 treatments and procedures that might  be advantageous to the subjects.   
      (v) Protection against risk:  Describe the procedures for protecting  against or minimizing
 potential risks, including risks to confidentiality,  and assess their likely effectiveness.  Where
 appropriate, discuss provisions  for ensuring necessary medical or professional intervention in the
 event of  adverse effects to the subjects.  Also, where appropriate, describe the  provisions for
 monitoring the data collected to ensure the safety of the  subjects.   
      (vi) Importance of knowledge to be gained:  Discuss why the risks to the  subjects are reasonable
 in relation to the importance of the knowledge that  may reasonably be expected to result.   
      (vii) Collaborating sites:  If research involving human subjects will  take place at
 collaborating site(s), name the sites and briefly describe  their involvement or role in the research.
  Normally, the seven-point  narrative can be provided in two pages or less.  
    (3) If a reasonable potential exists that a need to conduct research  involving human subjects may
 be identified after award of the contract and  the offeror`s proposal contains no definite plans for
 such research, the  offeror should briefly describe the circumstances and nature of the potential 
 research involving human subjects.  
  (f) Assurances and Certifications.   
    (1)  In accordance with the regulations and the terms of this provision,  all contractors and
 subcontractors that will be engaged in covered human  subjects research activities shall be required
 to comply with the requirements  for Assurances and Institutional Review Board approvals, as set forth
 in the  contract clause 3452.224-72 (Research activities involving human subjects). 
    (2) The contracting officer reserves the right to require that the offeror  have or apply for the
 assurance and provide documentation of Institutional  Review Board (IRB) approval of the research
 prior to award.  
  (g)   
    (1) The regulations, and related information on the protection of human  research subjects, can be
 found on the Department`s protection of human  subjects in research Web site:   http://ed.gov/about/
offices/list/ocfo/humansub.html. 
    (2) Offerors may also contact the following office to obtain information  about the regulations for
 the protection of human subjects and related  policies and guidelines: 
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      Protection of Human Subjects Coordinator 
      U.S. Department of Education 
      Office of the Chief Financial Officer 
      Financial Management Operations  
      400 Maryland Avenue, SW. 
      Washington, DC 20202-4331 
      Telephone:  (202) 245 8090. 
   
                   (End of Provision) 
   

 
H. 10   3452.227-70  PUBLICATION AND PUBLICITY (MAY 2011)

 
   
  (a)  Unless otherwise specified in this contract, the contractor is encouraged  to publish and
 otherwise promote the results of its work under this contract.   A copy of each article or work
 submitted by the contractor for publication shall  be promptly sent to the contracting officer`s
 representative.  The contractor  shall also inform the representative when the article or work is
 published and  furnish a copy in the published form. 
  (b)  The contractor shall acknowledge the support of the Department of  Education in publicizing the
 work under this contract in any medium.  This  acknowledgement shall read substantially as follows: 
  "This project has been funded at least in part with Federal funds from the  U.S. Department of
 Education under contract number TBD  The  content of this publication does not necessarily reflect the
 views or policies  of the U.S. Department of Education nor does mention of trade names, commercial 
 products, or organizations imply endorsement by the U.S. Government." 
   
                    (End of Clause) 
   

 
H. 11   3452.227-71  ADVERTISING OF AWARDS (MAY 2011)

 
   
  The contractor agrees not to refer to awards issued by, or products or  services delivered to, the
 Department of Education in commercial advertising in  such a manner as to state or imply that the
 product or service provided is  endorsed by the Federal government or is considered by the Federal
 government  to be superior to other products or services. 
   
                    (End of Clause) 
   

 
H. 12   3452.227-72  USE AND NON-DISCLOSURE AGREEMENT (MAY 2011)

 
   
  (a) Except as provided in paragraph (b) of this clause, proprietary data,  technical data, or
 computer software delivered to the Government with  restrictions on use, modification, reproduction,
 release, performance,  display, or disclosure may not be provided to third parties unless the 
 intended recipient completes and signs the use and non-disclosure agreement  in paragraph (c) of this
 clause prior to release or disclosure of the data. 
    (1) The specific conditions under which an intended recipient will be  authorized to use, modify,
 reproduce, release, perform, display, or disclose  proprietary data or technical data subject to
 limited rights, or computer  software subject to restricted rights must be stipulated in an attachment
 to  the use and non-disclosure agreement. 
    (2) For an intended release, disclosure, or authorized use of proprietary  data, technical data,
 or computer software subject to special license rights,  modify paragraph (c)(1)(iv) of this clause to
 enter the conditions,  consistent with the license requirements, governing the recipient`s obligations
  regarding use, modification, reproduction, release, performance, display, or  disclosure of the data
 or software. 
  (b) The requirement for use and non-disclosure agreements does not apply to  Government contractors
 that require access to a third party`s data or software  for the performance of a Government contract
 that contains the 3452.227-73  clause, Limitations on the use or disclosure of Government-furnished 
 information marked with restrictive legends. 
  (c) The prescribed use and non-disclosure agreement is: 
    Use and Non-Disclosure Agreement 
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    The undersigned, ___________________, an authorized representative of the  ____________________,
 (which is hereinafter referred to as the "recipient")  requests the Government to provide the
 recipient with proprietary data,  technical data, or computer software (hereinafter referred to as
 "data") in  which the Government`s use, modification, reproduction, release, performance,  display,
 or disclosure rights are restricted.  Those data are identified in  an attachment to this agreement. 
 In consideration for receiving such data,  the recipient agrees to use the data strictly in accordance
 with this  agreement. 
    (1) The recipient shall-- 
      (i) Use, modify, reproduce, release, perform, display, or disclose data  marked with Small
 Business Innovative Research (SBIR) data rights legends only  for government purposes and shall not do
 so for any commercial purpose.  The  recipient shall not release, perform, display, or disclose these
 data, without  the express written permission of the contractor whose name appears in the  restrictive
 legend (the contractor), to any person other than its subcontractors  or suppliers, or prospective
 subcontractors or suppliers, who require these  data to submit offers for, or perform, contracts
 with the recipient.  The  recipient shall require its subcontractors or suppliers, or prospective
  subcontractors or suppliers, to sign a use and non-disclosure agreement prior  to disclosing or
 releasing these data to such persons.  Such an agreement must  be consistent with the terms of this
 agreement. 
      (ii) Use, modify, reproduce, release, perform, display, or disclose  proprietary data or
 technical data marked with limited rights legends only as  specified in the attachment to this
 agreement.  Release, performance, display,  or disclosure to other persons is not authorized unless
 specified in the  attachment to this agreement or expressly permitted in writing by the  contractor.  
      (iii) Use computer software marked with restricted rights legends only  in performance of
 contract number ____________.  The recipient shall not, for  example, enhance, decompile, disassemble,
 or reverse engineer the software;  time share; or use a computer program with more than one computer
 at a time.   The recipient may not release, perform, display, or disclose such software  to others
 unless expressly permitted in writing by the licensor whose name  appears in the restrictive legend. 
      (iv) Use, modify, reproduce, release, perform, display, or disclose data  marked with special
 license rights legends [To be completed by the contracting  officer.  See paragraph (a)(2) of this
 clause.  Omit if none of the data  requested is marked with special license rights legends]. 
    (2) The recipient agrees to adopt or establish operating procedures and  physical security measures
 designed to protect these data from inadvertent  release or disclosure to unauthorized third parties. 
    (3) The recipient agrees to accept these data "as is" without any  Government representation
 as to suitability for intended use or warranty  whatsoever.  This disclaimer does not affect any
 obligation the Government  may have regarding data specified in a contract for the performance of that
  contract. 
    (4) The recipient may enter into any agreement directly with the  contractor with respect to the
 use, modification, reproduction, release,  performance, display, or disclosure of these data. 
    (5) The recipient agrees to indemnify and hold harmless the Government,  its agents, and employees
 from every claim or liability, including attorneys  fees, court costs, and expenses arising out of, or
 in any way related to, the  misuse or unauthorized modification, reproduction, release, performance, 
 display, or disclosure of data received from the Government with restrictive  legends by the recipient
 or any person to whom the recipient has released or  disclosed the data. 
    (6) The recipient is executing this agreement for the benefit of the  contractor.  The contractor
 is a third party beneficiary of this agreement  who, in addition to any other rights it may have, is
 intended to have the  rights of direct action against the recipient or any other person to whom the 
 recipient has released or disclosed the data, to seek damages from any  breach of this agreement, or
 to otherwise enforce this agreement. 
    (7) The recipient agrees to destroy these data, and all copies of the  data in its possession, no
 later than 30 days after the date shown in  paragraph (8) of this agreement, to have all persons to
 whom it released the  data do so by that date, and to notify the contractor that the data have been 
 destroyed. 
    (8) This agreement shall be effective for the period commencing with the  recipient`s execution of
 this agreement and ending upon __________.  The  obligations imposed by this agreement shall survive
 the expiration or  termination of the agreement. 
    ______________________________ 
    Recipient`s Business Name 
   
    ______________________________  
    Authorized Representative 
   
    __________ 
    Date 
   
    ______________________________ 
    Representative`s Typed Name and Title  
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                    (End of Clause) 
   

 
H. 13   3452.227-73  LIMITATIONS ON THE USE OR DISCLOSURE OF GOVERNMENT-FURNISHED INFORMATION MARKED
WITH RESTRICTIVE LEGENDS (MAY 2011)

 
   
  (a) For contracts under which data are to be produced, furnished, or acquired,  the terms limited
 rights and restricted rights are defined in the rights in  data--general clause (FAR 52.227-14). 
  (b) Proprietary data, technical data, or computer software provided to the  contractor as Government-
furnished information (GFI) under this contract may be  subject to restrictions on use, modification,
 reproduction, release, performance,  display, or further disclosure. 
    (1) Proprietary data with legends that serve to restrict disclosure or use  of data.  The
 contractor shall use, modify, reproduce, perform, or display  proprietary data received from the
 Government with proprietary or restrictive  legends only in the performance of this contract.  The
 contractor shall not,  without the express written permission of the party who owns the data, release,
  or disclose such data or software to any person. 
    (2) GFI marked with limited or restricted rights legends.  The contractor  shall use, modify,
 reproduce, perform, or display technical data received from  the Government with limited rights
 legends or computer software received with  restricted rights legends only in the performance of this
 contract.  The  contractor shall not, without the express written permission of the party  whose name
 appears in the legend, release or disclose such data or software  to any person. 
    (3) GFI marked with specially negotiated license rights legends.  The  contractor shall use,
 modify, reproduce, release, perform, or display  proprietary data, technical data, or computer
 software received from the  Government with specially negotiated license legends only as permitted
 in the  license.  Such data or software may not be released or disclosed to other  persons unless
 permitted by the license and, prior to release or disclosure,  the intended recipient has completed
 the use and non-disclosure agreement.   The contractor shall modify paragraph (c)(1)(iii) of the use
 and non-disclosure  agreement (3452.227-72) to reflect the recipient`s obligations regarding use, 
 modification, reproduction, release, performance, display, and disclosure of  the data or software. 
  (c) Indemnification and creation of third party beneficiary rights. 
    (1) The contractor agrees to indemnify and hold harmless the Government,  its agents, and employees
 from every claim or liability, including attorneys  fees, court costs, and expenses, arising out
 of, or in any way related to, the  misuse or unauthorized modification, reproduction, release,
 performance,  display, or disclosure of proprietary data, technical data, or computer  software
 received from the Government with restrictive legends by the  contractor or any person to whom the
 contractor has released or disclosed  such data or software. 
    (2) The contractor agrees that the party whose name appears on the  restrictive legend, in addition
 to any other rights it may have, is a third  party beneficiary who has the right of direct action
 against the contractor,  or any person to whom the contractor has released or disclosed such data or
  software, for the unauthorized duplication, release, or disclosure of  proprietary data, technical
 data, or computer software subject to restrictive  legends. 
   
                    (End of Clause) 
   

 
H. 14   3452.228-70  REQUIRED INSURANCE (MAY 2011)

 
   
  (a) The contractor shall procure and maintain such insurance as required by  law or regulation,
 including but not limited to the requirements of FAR Subpart  28.3.  Prior written approval of the
 contracting officer shall be required with  respect to any insurance policy, the premiums for which
 the contractor proposes  to treat as a direct cost under this contract, and with respect to any
 proposed  qualified program of self-insurance.  The terms of any other insurance policy  shall be
 submitted to the contracting officer for approval upon request. 
  (b) Unless otherwise authorized in writing by the contracting officer, the  contractor shall not
 procure or maintain for its own protection any insurance  covering loss or destruction of, or damage
 to, Government property. 
   
                     (End of Clause) 
   

 
H. 15   3452.232-70  LIMITATION OF COST OR FUNDS (MAY 2011)
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  (a)  Under the circumstances in FAR 32.704(a)(1), the contractor shall submit  the following
 information in writing to the contracting officer: 
    (1) Name and address of the contractor. 
    (2) Contract number and expiration date. 
    (3) Contract items and amounts that will exceed the estimated cost of the  contract or the limit of
 the funds allotted. 
    (4) The elements of cost that changed from the original estimate (for  example:  labor, material,
 travel, overhead), furnished in the following  order: 
      (i) Original estimate. 
      (ii) Costs incurred to date. 
      (iii) Estimated cost to completion. 
      (iv) Revised estimate. 
      (v) Amount of adjustment. 
    (5) The factors responsible for the increase. 
    (6) The latest date by which funds must be available to the contractor  to avoid delays in
 performance, work stoppage, or other impairments. 
  (b) A fixed fee provided in a contract may not be changed if a cost  overrun is funded.  Changes
 in a fixed fee may be made only to reflect  changes in the scope of work that justify an increase or
 decrease in the fee. 
   
                    (End of Clause) 
   

 
H. 16   3452.237-70  SERVICES OF CONSULTANTS (MAY 2011)

 
   
  Except as otherwise expressly provided elsewhere in this contract, and  notwithstanding the
 provisions of the clause of the contract entitled  "Subcontracts" (FAR 52.244-2), the prior written
 approval of the contracting  officer shall be required-- 
  (a) If any employee of the contractor is to be paid as a "consultant" under  this contract; and 
  (b)   
    (1) For the utilization of the services of any consultant under this  contract exceeding the daily
 rate set forth elsewhere in this contract or, if  no amount is set forth, $800, exclusive of travel
 costs, or if the services of  any consultant under this contract will exceed 10 days in any calendar
 year. 
    (2) If that contracting officer`s approval is required, the contractor shall  obtain and furnish
 to the contracting officer information concerning the need  for the consultant services and the
 reasonableness of the fee to be paid,  including, but not limited to, whether fees to be paid to
 any consultant  exceed the lowest fee charged by the consultant to others for performing  consultant
 services of a similar nature. 
   
                    (End of Clause) 
   
   

 
H. 17   3452.237-71  OBSERVANCE OF ADMINISTRATIVE CLOSURES (MAY 2011)

 
   
  (a) The contract schedule identifies all Federal holidays that are observed  under this contract. 
 Contractor performance is required under this contract at  all other times, and compensated absences
 are not extended due to administrative  closures of Government facilities and operations due to
 inclement weather,  Presidential decree, or other administrative issuances where Government  personnel
 receive early dismissal instructions. 
  (b) In cases of contract performance at a Government facility when the facility  is closed, the
 vendor may arrange for performance to continue during the  closure at the contractor`s site, if
 appropriate. 
   
                    (End of Clause) 
   

 
H. 18   Addendum to Clause 3452.237-71
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The following holidays are classified by the Office of Personnel and Management as Federal 
Holidays: 
 
New Year’s Day 
Birthday of Martin Luther King, Jr. 
Washington’s Birthday 
Memorial Day 
Independence Day 
Labor Day 
Columbus Day 
Veterans Day 
Thanksgiving Day 
Christmas Day 

 
H. 19   3452.242-70  LITIGATION AND CLAIMS (MAY 2011)
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  (a) The contractor shall give the contracting officer immediate notice in  writing of-- 
    (1) Any legal action, filed against the contractor arising out of the  performance of this
 contract, including any proceeding before any administrative  agency or court of law, and also
 including, but not limited to, the  performance of any subcontract hereunder; and 
    (2) Any claim against the contractor for cost that is allowable under the  "allowable cost and
 payment" clause. 
  (b) Except as otherwise directed by the contracting officer, the contractor  shall immediately
 furnish the contracting officer copies of all pertinent  papers received under that action or claim. 
  (c) If required by the contracting officer, the contractor shall-- 
    (1) Effect an assignment and subrogation in favor of the Government of  all the contractor`s rights
 and claims (except those against the Government)  arising out of the action or claim against the
 contractor; and 
    (2) Authorize the Government to settle or defend the action or claim and  to represent the
 contractor in, or to take charge of, the action. 
  (d) If the settlement or defense of an action or claim is undertaken by the  Government, the
 contractor shall furnish all reasonable required assistance.   However, if an action against the
 contractor is not covered by a policy of  insurance, the contractor shall notify the contracting
 officer and proceed  with the defense of the action in good faith. 
  (e) To the extent not in conflict with any applicable policy of insurance,  the contractor may, with
 the contracting officer`s approval, settle any such  action or claim. 
  (f) 
    (1) The Government shall not be liable for the expense of defending any  action or for any costs
 resulting from the loss thereof to the extent that  the contractor would have been compensated by
 insurance that was required by  law, regulation, contract clause, or other written direction of the 
 contracting officer, but that the contractor failed to secure through its  own fault or negligence. 
    (2) In any event, unless otherwise expressly provided in this contract,  the contractor shall
 not be reimbursed or indemnified by the Government for  any cost or expense of liability that the
 contractor may incur or be subject  to by reason of any loss, injury, or damage, to the person or to
 real or  personal property of any third parties as may arise from the performance of  this contract. 
   
                    (End of Clause) 
   

 
H. 20   3452.242-71  NOTICE TO THE GOVERNMENT OF DELAYS (MAY 2011)

 
   
  The contractor shall notify the contracting officer of any actual or  potential situation, including
 but not limited to labor disputes, that delays or  threatens to delay the timely performance of work
 under this contract.  The  contractor shall immediately give written notice thereof, including all 
 relevant information. 
   
                    (End of Clause) 
   

 
H. 21   3452.242-73  ACCESSIBILITY OF MEETINGS, CONFERENCES, AND SEMINARS TO PERSONS WITH DISABILITIES
(MAY 2011)

 
   
  The contractor shall assure that any meeting, conference, or seminar held  pursuant to the contract
 will meet all applicable standards for accessibility  to persons with disabilities pursuant to section
 504 of the Rehabilitation Act  of 1973, as amended (29 U.S.C. 794) and any implementing regulations of
 the  Department. 
   
                    (End of Clause) 
   

 
H. 22   3452.243-70  KEY PERSONNEL (MAY 2011)

 
   
  (a) The personnel designated as key personnel in this contract are considered  to be essential to
 the work being performed hereunder.  Prior to diverting any  of the specified individuals to other
 programs, or otherwise substituting any  other personnel for specified personnel, the contractor
 shall notify the  contracting officer reasonably in advance and shall submit justification  (including
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 proposed substitutions) in sufficient detail to permit evaluation of  the impact on the contract
 effort.  No diversion or substitution shall be made  by the contractor without written consent of the
 contracting officer; provided,  that the contracting officer may ratify a diversion or substitution
 in writing  and that ratification shall constitute the consent of the contracting officer  required by
 this clause.  The contract shall be modified to reflect the addition  or deletion of key personnel. 
  (b) The following personnel have been identified as Key Personnel in the  performance of this
 contract: 
    Labor Category                    Name 
    TBD                             
   
                    (End of Clause) 
   

 
H. 23   3452.247-70  FOREIGN TRAVEL (MAY 2011)

 
   
  Foreign travel shall not be undertaken without the prior written approval of  the contracting
 officer.  As used in this clause, foreign travel means travel  outside the Continental United States,
 as defined in the Federal Travel  Regulation.  Travel to non-foreign areas (including the States of
 Alaska and  Hawaii, the Commonwealths of Puerto Rico, Guam and the Northern Mariana Islands  and the
 territories and possessions of the United States) is considered  "foreign travel" for the purposes of
 this clause. 
   
                    (End of Clause) 
   

 
H. 24   31.205.70 FOOD COSTS

 
No food may be provided under this contract or in association with this contract unless consent is
 provided below.  The cost of food under this contract is unallowable unless the contractor receives
 written consent from the Contracting Officer prior to the incurrence of the cost.  If the contractor
 wishes to be reimbursed for a food cost, it must make a request in writing at least 21 days prior
 to the day that costs would be incurred.  The contractor shall include in its request the following:
  the purpose of the event at which the food will be served, why the food is integral to fulfill a
 government requirement in the contract, and the proposed costs.  The lack of a timely response from
 the Contracting Officer shall not constitute constructive acceptance of the allowability of the
 proposed charge. Consent is hereby given to the contractor to (Not Applicable) .    

 
H. 25   31.205.71 TRAVEL COSTS

 
No invitational travel (defined as:  Official government travel conducted by a non-federal employee in
 order to provide a #direct service# [i.e. presenting on a topic, serving as a facilitator, serving
 on a Federal Advisory Committee Act, or advising in an area of expertise] to the government) may
 be provided under this contract or in association with this contract unless consent is provided
 below.  The cost of invitational travel under this contract is unallowable unless the contractor
 receives written consent from the Contracting Officer prior to the incurrence of the cost.  If the
 contractor wishes to be reimbursed for a cost related to invitational travel, it must make a request
 in writing at least 21 days prior to the day that costs would be incurred. The contractor shall
 include in its request the following:  why the invitational travel cost is integral to fulfill a
 government requirement in the contract, and the proposed cost that must be in accordance with federal
 travel regulations .  The lack of a timely response from the Contracting Officer shall not constitute
 constructive acceptance of the allowability of the proposed charge. Consent is hereby given to the
 contractor to (Not Applicable). 
 

 
H. 26   301-20 PROHIBITION OF DISCRIMINATION AGAINST INDIVIDUALS WITH DISABILITIES (FEB 1995)

 
The contractor shall comply with all applicable requirements of the Americans with Disabilities Act of
 1990 including Section 302, which provides that:

"No individual shall be discriminated against on the basis of disability in the full and equal
 enjoyment of the goods, services, facilities, privileges, advantages, or accommodations of any place
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 of public accommodation by any person who owns, leases (or leases to), or operates a place of public
 accommodation."

Failure to comply with the Americans with Disabilities Act of 1990, as amended, shall be considered a
 failure to comply with the terms of this contract.

 
(A) The Government shall deliver to the Contractor the Governmentfurnished
data described in the contract. If the data is not
delivered on schedule, or is unsuitable for its intended use, the
Contracting Officer shall equitably adjust affected provisions of this
contract in accordance with the "Changes" clause when:
(1) The Contractor submits a timely written request for an
equitable adjustment; and
(2) The facts warrant an equitable adjustment.
 
H. 27   306-10 GOVERNMENT-FURNISHED DATA (APRIL 1984)

 
(A) The Government shall deliver to the Contractor the Government-

furnished data described in the contract.  If the data is not

delivered on schedule, or is unsuitable for its intended use, the

Contracting Officer shall equitably adjust affected provisions of this

contract in accordance with the "Changes" clause when:
      (1) The Contractor submits a timely written request for an
          equitable adjustment; and
      (2) The facts warrant an equitable adjustment.

(B)  Title to Government-furnished data shall remain in the Government.

(C)  The Contractor shall use the Government-furnished data only in

connection with this contract.

(D)  The data will be furnished to the Contractor as specified in the
  .

(E)  Other treatment and rights shall be in accordance with the

incorporated general provision titled "Government Property".

 
H. 28   307-3 DUAL COMPENSATION (MARCH 1985)

 
If a project staff member, subcontractor, or consultant is involved in two or more projects, at least
 one of which is supported by Federal funds, he/she may not be compensated for more than 100 percent of
 his/her time during any part of the period of dual involvement.  That is, an individual is prohibited
 from receiving double payment for any given period of work.

 
H. 29   307-5 PAYMENT OF TRAVEL EXPENSES AND FEES FOR ED EMPLOYEES (MARCH 1985)

 
The Contractor shall not use any contract funds, or funds from other sources, to pay the travel
 expenses of, or a fee to, ED employees for lectures, attending program functions, or any other
 activities in connection with this contract.

 
H. 30   307-12 CONSENT TO SUBCONTRACT (AUGUST 1998)
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Consent is hereby given to the contractor to subcontract with TBD  in the amount stated in its final
 proposal revision.

 
H. 31   307-13 DEPARTMENT SECURITY REQUIREMENTS (JUNE 2006)

 
The Contractor and its subcontractors shall comply with Department Security 
policy requirements as set forth in: 
 
     A.  The Statement of Work of this contract; 
     B.  The Privacy Act of 1974 (P.L. 93-579, U.S.C. 552a); 
     C.  The U. S. Department of Education Handbook for Information 
          Assurance Security Policy, OCIO-01 (March 2006); and 
     D.  The U.S. Department of Education Departmental Directive OM:5-101, 
          "Contractor Employee Personnel Security Screenings." 
 
The Contractor may request copies of the above referenced 
documents by contacting the Contract Specialist via phone at (202) 245-6822     or via e-mail at
 Barakat.Shakir@ed.gov    . 
 
Contractor employee positions required under this contract and their 
designated risk levels: 
 
    High Risk (HR):          
    Moderate Risk (MR):  Project Director
Deputy Project Director
Principal Investigator
Task/Subtask Manager - Sensitive
Researcher/Analyst #  Sensitive
Field Supervisor
Site Recruiter/Coordinator
Data Coordinator
Data Manager
Survey and Observation Director
Classroom Observation Coder
Database Coder
Programmer/Analyst        
    Low Risk (LR): Analyst Research Assistant         
 
All contractor employees must undergo personnel security screening if they 
will be employed for thirty (30) days or more, in accordance with 
Departmental Directive OM:5-101, "Contractor Employee Personnel 
Screenings."  The type of screening and the timing of the screening will 
depend upon the nature of the contractor position, the type of data to be 
accessed, and the type of information technology (IT) system access 
required.  Personnel security screenings will be commensurate with the risk 
and magnitude of harm the individual could cause. 
 
The contractor shall: 
     - Ensure that all non-U.S. citizen contractor employees are lawful 
       permanent residents of the United States or have appropriate work 
       authorization documents as required by the Department of Homeland 
       Security, Bureau of Immigration and Appeals, to work in the United 
       States. 
     - Ensure that no employees are assigned to High Risk designated 
       positions prior to a completed preliminary screening. 
     - Submit all required personnel security forms to the Contracting 
       Officer's Representative (COR) within 24 hours of an assignment to a 
       Department contract and ensure that the forms are complete. 
     - Ensure that no contractor employee is placed in a higher risk 
       position than that for which he or she was previously approved, 
       without the approval of the Contracting Officer or his or her 
       representative, the Department Personnel Security Officer, and the 
       Computer Security Officer. 
     - Ensure that all contractor employees occupying High Risk designated 
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       positions submit forms for reinvestigation every five (5) years for 
       the duration of the contract or if there is a break in service to a 
       Department contract of 365 days or more. 
     - Report to the COR all instances of individuals seeking to obtain 
       unauthorized access to any departmental IT system, or sensitive but 
       unclassified and/or Privacy Act protected information. 
     - Report to the COR any information that raises an issue as to whether 
       a contractor employee's eligibility for continued employment or 
       access to Department IT systems, or sensitive but unclassified 
       and/or Privacy Act protected information, promotes the efficiency of 
       the service or violates the public trust. 
     - Withdraw from consideration under the contract any employee 
       receiving an unfavorable adjudication determination. 
     - Officially notify each contractor employee if he or she will no 
       longer work on a Department contract. 
     - Abide by the requirements in Departmental Directive OM:5-101, 
       "Contractor Employee Personnel Screenings." 
 
Further information including definitions of terms used in this clause and 
a list of required investigative forms for each risk designation are 
contained in Departmental Directive OM:5-101, "Contractor Employee 
Personnel Screenings." 
 
Failure to comply with the contractor personnel security requirements may 
result in a termination of the contract for default. 

 
H. 32   307-15 WITHHOLDING OF CONTRACT PAYMENTS - SECURITY (JUN 2006)

 
Notwithstanding any other payment provisions of this contract, failure of the contractor to submit
 required forms, responses or reports when due; failure to perform or deliver required work, supplies,
 or services; or, failure to meet any of the requirements of the contract, to include all requirements
 as specified in Clause 307-13 Department Security Requirements, will result in the withholding of
 payments under this contract in such amounts as the contracting officer deems appropriate, unless
 the failure arises out of causes beyond the control, and without the fault of negligence, of the
 contractor, as defined by the clause entitled "Excusable Delays or Default", as applicable.  The
 Government shall promptly notify the contractor of its intention to withhold payment of any invoice
 or voucher submitted.  Payment will be withheld until the failure is cured, a new delivery schedule is
 agreed upon, or payment is made as part of a termination settlement.                 

 
H. 33   307-19 REDACTED PROPOSALS (DECEMBER 1998)

 
The contractor shall provide a redacted copy of its successful technical proposal to the Contracting
 Officer within five (5) days after contract award.  The redacted proposal shall be suitable for
 release by the Government under a Freedom of Information Act (FOIA) request. The redacted proposal
 shall be submitted in an electronic format that is readable by Microsoft Office applications.

 
H. 34   307-24 CONSULTANT SERVICES AND CONSENT (APRIL 1986)

 
The Contractor shall obtain the consent of the Contracting Officer

prior to using any consultant on this contract.  The Contractor

shall determine whether any consultant that is used has in effect an

agreement with another Federal agency for similar or like services

and, if so, shall notify the Contracting Officer.
  

 
H. 35   313.237-72 CLEARANCE OF CONFERENCES/MEETINGS (DECEMBER 2012)
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Any hotel/venue contract that the Contractor negotiates must be reviewed by and receive concurrence
 from an Event Services Team member prior to final agreement. The Event Services staff can be contacted
 at (202) 401-3679 or event.services@ed.gov.  

Comps:  The Contractor does not have authority to negotiate or accept room upgrades for Department or
 Contractor staff. However, the Contractor is authorized to exercise its best efforts to obtain other
 Comps of necessary items/services that the Department would otherwise seek to procure in furtherance
 of the conference/meeting (i.e., meeting rooms, sleeping rooms, audio-visual equipment, etc.) 

Dual Compensation:  Contractors are prohibited from receiving compensation from both the Department and
 any other source for conference planning performed pursuant to the terms of this Contract.  If the
 vendor receives any compensation from another source as a result of conference services performed for
 the Department, the Contractor will report this compensation to the Contracting Officer and offset its
 invoice to the Department in an equal amount.

 
H. 36   316-1 ACCESSIBILITY OF SOFTWARE (OCTOBER 1999)

 
The Department of Education (ED) considers universal

accessibility to information a priority for all its employees

and external customers, including individuals with disabilities.

Under Sections 504 and 508 of the Rehabilitation Act of 1973

(29 U.S.C. sections 794 and 794d,as amended), ED must ensure the

accessibility of its programs and activities, specifically its

obligation to acquire and use accessible electronic and

information technology. ED maintains the manual, "Requirements

for Accessible Software Design," to convey the accessibility

needs of the Department to the developers and suppliers

of computer applications.  To comply with the provisions of this

clause, the contractor may use the edition of the ED manual

"Requirements for Accessible Software Design" in effect at

the date of award of this contract or any more recent edition.

A copy of the most recent edition of the manual may be found at

http://www.ed.gov/fund/contract/apply/clibrary/software.html
     (a)  Software delivered to or developed for ED--Except as
     provided in paragraph (b) or (c) of this clause, all
     software delivered to or developed for ED, under this
     contract, for use by ED's employees or external customers
     must meet all the requirements of the ED manual
     "Requirements for Accessible Software Design."  However,
     in accordance with paragraph (c) of this clause, the
     contracting officer may waive a particular requirement
     of the ED Manual, provided that ED's use of the software
     will meet the requirements of Sections 504 and 508 of
     the Rehabilitation Act of 1973 (29 U.S.C. sections 794
     and 794d, as amended).
     (b)  Software enhanced or modified for ED--Any enhancements
     and other modifications, made under this contract to
     software for use by ED's employees or external customers,
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     are subject to the requirements of paragraph (a) of this
     clause, regardless of where or how the software was first
     developed.  Except as otherwise specified elsewhere in
     the contract schedule, the contractor is only required to
     ensure that enhancements or modifications (not other,
     preexisting features or components) of the software fully
     comply with the accessibility requirements of paragraph (a).
     However, the contractor is encouraged point out any preexisting
     features or components that do not meet accessibility
     requirements and to suggest solutions to ensure the software
     complies.
     (c)  Waiver of requirements--It is recognized that new
     technologies may provide solutions that are not envisioned
     in or consistent with the provisions of the manual
     "Requirements for Accessible Software Design."  Also, compliance
     with certain requirements of the manual may not be feasible for
     the particular software required.  In such extraordinary
     circumstances, the contracting officer may grant a waiver, in
     writing, to any requirement of the manual or of this clause if
     it furthers a public interest of ED and will not significantly
     impair ED's ability to ensure accessibility of its programs and
     activities to all its employees and external customers, including
     individuals with disabilities.  To request a waiver, the contractor
     shall notify the contracting officer in writing, listing the
     specific accessibility requirements that would not be met and
     explaining how the accessibility of a particular feature
     can be achieved by alternative means or why it is not feasible to
     make a feature of the software accessible.
     (d)  Condition of payment--The contractor agrees that compliance
     with the provisions of this clause upon delivery of the software
     to ED is a condition of payment under this contract.
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SECTION I
CONTRACT CLAUSES

  
I. 1   52.202-1  DEFINITIONS (NOV 2013)

 
 (Reference 52.202-1)

 
I. 2   52.203-3  GRATUITIES (APR 1984)

 
 (Reference 52.203-3)

 
I. 3   52.203-5  COVENANT AGAINST CONTINGENT FEES (MAY 2014)

 
 (Reference 52.203-5)

 
I. 4   52.203-6  RESTRICTIONS ON SUBCONTRACTOR SALES TO THE GOVERNMENT (SEP 2006)

 
 (Reference 52.203-6)

 
I. 5   52.203-7  ANTI-KICKBACK PROCEDURES (MAY 2014)

 
 (Reference 52.203-7)

 
I. 6   52.203-8  CANCELLATION, RESCISSION, AND RECOVERY OF FUNDS FOR ILLEGAL OR IMPROPER ACTIVITY (MAY
2014)

 
 (Reference 52.203-8)

 
I. 7   52.203-10  PRICE OR FEE ADJUSTMENT FOR ILLEGAL OR IMPROPER ACTIVITY (MAY 2014)

 
 (Reference 52.203-10)

 
I. 8   52.203-12  LIMITATION ON PAYMENTS TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (OCT 2010)

 
 (Reference 52.203-12)

 
I. 9   52.203-13  CONTRACTOR CODE OF BUSINESS ETHICS AND CONDUCT (APR 2010)

 
 (Reference 52.203-13)

 
I. 10   52.203-14  DISPLAY OF HOTLINE POSTER(S) (DEC 2007)

 
 (Reference 52.203-14)

 
I. 11   52.203-17  CONTRACTOR EMPLOYEE WHISTLEBLOWER RIGHTS AND REQUIREMENT TO INFORM EMPLOYEES OF
WHISTLEBLOWER RIGHTS (APR 2014)

 
 (Reference 52.203-17)

 
I. 12   52.204-4  PRINTED OR COPIED DOUBLE-SIDED ON POSTCONSUMER FIBER CONTENT PAPER (MAY 2011)

 
 (Reference 52.204-4)

 
I. 13   52.204-7  SYSTEM FOR AWARD MANAGEMENT (JUL 2013)

 
 (Reference 52.204-7)
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I. 14   52.204-10  REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT AWARDS (JULY 2013)

 
 (Reference 52.204-10)

 
I. 15   52.204-13  SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JULY 2013)

 
 (Reference 52.204-13)

 
I. 16   52.209-6  PROTECTING THE GOVERNMENT` INTEREST WHEN SUBCONTRACTING WITH CONTRACTORS DEBARRED,
SUSPENDED, OR PROPOSED FOR DEBARMENT (AUG 2013)

 
 (Reference 52.209-6)

 
I. 17   52.209-9  UPDATES OF PUBLICLY AVAILABLE INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY
2013)

 
 (Reference 52.209-9)

 
I. 18   52.210-1  MARKET RESEARCH (APR 2011)

 
 (Reference 52.210-1)

 
I. 19   52.215-2  AUDIT AND RECORDS--NEGOTIATION (OCT 2010)

 
 (Reference 52.215-2)

 
I. 20   52.215-8  ORDER OF PRECEDENCE--UNIFORM CONTRACT FORMAT (OCT 1997)

 
 (Reference 52.215-8)

 
I. 21   52.216-7  ALLOWABLE COST AND PAYMENT (JULY 2013)

 
 (Reference 52.216-7)

 
I. 22   52.216-8  FIXED FEE (JUN 2011)

 
 (Reference 52.216-8)

 
I. 23   52.219-4  NOTICE OF PRICE EVALUATION PREFERENCE FOR HUBZONE SMALL BUSINESS CONCERNS (JAN 2011)

 
 (Reference 52.219-4)

 
I. 24   52.219-8  UTILIZATION OF SMALL BUSINESS CONCERNS (MAY 2014)

 
 (Reference 52.219-8)

 
I. 25   52.219-9 II  SMALL BUSINESS SUBCONTRACTING PLAN (JUL 2013)--ALTERNATE II (OCT 2001)

 
 (Reference 52.219-9 II)

 
I. 26   52.219-16  LIQUIDATED DAMAGES--SUBCONTRACTING PLAN (JAN 1999)

 
 (Reference 52.219-16)

 
I. 27   52.219-28  POST-AWARD SMALL BUSINESS PROGRAM REPRESENTATION (JUL 2013)
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 (Reference 52.219-28)

 
I. 28   52.222-2  PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

 
 (Reference 52.222-2)

 
(The following clause shall apply as prescribed in FAR 22.202.)
 
I. 29   52.222-3  CONVICT LABOR (JUN 2003)

 
 (Reference 52.222-3)

 
I. 30   52.222-17  {52.222-17} NONDISPLACEMENT OF QUALIFIED WORKERS (MAY 2014)

 
 (Reference 52.222-17)

 
I. 31   52.222-21  PROHIBITION OF SEGREGATED FACILITIES (FEB 1999)

 
 (Reference 52.222-21)

 
(The following clause shall apply as prescribed in FAR 22.8.)
 
I. 32   52.222-26  EQUAL OPPORTUNITY (MAR 2007)

 
 (Reference 52.222-26)

 
(The following clause shall apply as prescribed in FAR 22.1308.)
 
I. 33   52.222-35  EQUAL OPPORTUNITY FOR VETERANS. [SEP 2010]

 
 (Reference 52.222-35)

 
(The following clause shall apply as prescribed in FAR 22.1408.)
 
I. 34   52.222-36  AFFIRMATIVE ACTION FOR WORKERS WITH DISABILITIES (OCT 2010

 
 (Reference 52.222-36)

 
I. 35   52.222-37  EMPLOYMENT REPORTS VETERANS (SEP 2010)

 
 (Reference 52.222-37)

 
I. 36   52.222-50  COMBATING TRAFFICKING IN PERSONS (FEB 2009)

 
 (Reference 52.222-50)

 
I. 37   52.222-54  EMPLOYMENT ELIGIBILITY VERIFICATION (AUG 2012)

 
 (Reference 52.222-54)

 
I. 38   52.223-6  DRUG-FREE WORKPLACE (MAY 2001)

 
 (Reference 52.223-6)

 
I. 39   52.223-18  ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE DRIVING (AUG 2011)
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 (Reference 52.223-18)

 
I. 40   52.224-1  PRIVACY ACT NOTIFICATION (APR 1984)

 
 (Reference 52.224-1)

 
I. 41   52.224-2  PRIVACY ACT (APR 1984)

 
 (Reference 52.224-2)

 
I. 42   52.225-13  RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUN 2008)

 
 (Reference 52.225-13)

 
I. 43   52.227-14  RIGHTS IN DATA--GENERAL (MAY 2014)

 
 (Reference 52.227-14)

 
I. 44   52.227-17  RIGHTS IN DATA--SPECIAL WORKS (DEC 2007)

 
 (Reference 52.227-17)

 
I. 45   52.228-7  INSURANCE--LIABILITY TO THIRD PERSONS (MAR 1996)

 
 (Reference 52.228-7)

 
I. 46   52.229-3  FEDERAL, STATE, AND LOCAL TAXES (FEB 2013)

 
 (Reference 52.229-3)

 
I. 47   52.230-2  COST ACCOUNTING STANDARDS (MAY 2014)

 
 (Reference 52.230-2)

 
I. 48   52.230-3  DISCLOSURE AND CONSISTENCY OF COST ACCOUNTING PRACTICES (MAY 2014)

 
 (Reference 52.230-3)

 
I. 49   52.232-1  PAYMENTS (APR 1984)

 
 (Reference 52.232-1)

 
I. 50   52.232-8  DISCOUNTS FOR PROMPT PAYMENT (FEB 2002)

 
 (Reference 52.232-8)

 
(The following clause shall apply as prescribed in FAR 32.111(c)(2).)
 
I. 51   52.232-9  LIMITATION ON WITHHOLDING OF PAYMENTS (APR 1984)

 
 (Reference 52.232-9)

 
I. 52   52.232-11  EXTRAS (APR 1984)

 
 (Reference 52.232-11)

 
I. 53   52.232-17  INTEREST (MAY 2014)
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 (Reference 52.232-17)

 
I. 54   52.232-18  AVAILABILITY OF FUNDS (APR 1984)

 
 (Reference 52.232-18)

 
(The following clause shall apply if the contract is incrementally funded.)
 
I. 55   52.232-22  LIMITATION OF FUNDS (APR 1984)

 
 (Reference 52.232-22)

 
I. 56   52.232-23  ASSIGNMENT OF CLAIMS (MAY 2014)

 
 (Reference 52.232-23)

 
I. 57   52.232-25  PROMPT PAYMENT (JUL 2013)

 
 (Reference 52.232-25)

 
I. 58   52.233-1 I  DISPUTES (MAY 2014)--ALTERNATE I (DEC 1991)

 
 (Reference 52.233-1 I)

 
I. 59   52.233-3  PROTEST AFTER AWARD (AUG 1996)

 
 (Reference 52.233-3)

 
I. 60   52.233-3 I  PROTEST AFTER AWARD (AUG 1996)--ALTERNATE I (JUN 1985)

 
 (Reference 52.233-3 I)

 
I. 61   52.233-4  APPLICABLE LAW FOR BREACH OF CONTRACT CLAIM (OCT 2004)

 
 (Reference 52.233-4)

 
I. 62   52.242-1  NOTICE OF INTENT TO DISALLOW COSTS (APR 1984)

 
 (Reference 52.242-1)

 
I. 63   52.242-4  CERTIFICATION OF FINAL INDIRECT COSTS (JAN 1997)

 
 (Reference 52.242-4)

 
I. 64   52.242-13  BANKRUPTCY (JUL 1995)

 
 (Reference 52.242-13)

 
I. 65   52.243-1 I  CHANGES--FIXED-PRICE (AUG 1987)--ALTERNATE I (APR 1984)

 
 (Reference 52.243-1 I)

 
I. 66   52.243-2 I  CHANGES--COST-REIMBURSEMENT (AUG 1987)--ALTERNATE I (APR 1984)

 
 (Reference 52.243-2 I)
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I. 67   52.244-2 I  SUBCONTRACTS (OCT 2010)--ALTERNATE I (JUN 2007)

 
 (Reference 52.244-2 I)

 
I. 68   52.244-6  SUBCONTRACTS FOR COMMERCIAL ITEMS (MAY 2014)

 
 (Reference 52.244-6)

 
I. 69   52.246-23  LIMITATION OF LIABILITY (FEB 1997)

 
 (Reference 52.246-23)

 
I. 70   52.246-25  LIMITATION OF LIABILITY--SERVICES (FEB 1997)

 
 (Reference 52.246-25)

 
I. 71   52.249-2  TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (APR 2012)

 
 (Reference 52.249-2)

 
I. 72   52.249-6  TERMINATION (COST-REIMBURSEMENT) (MAY 2004)

 
 (Reference 52.249-6)

 
I. 73   52.249-8  DEFAULT (FIXED-PRICE SUPPLY AND SERVICE) (APR 1984)

 
 (Reference 52.249-8)

 
I. 74   52.249-14  EXCUSABLE DELAYS (APR 1984)

 
 (Reference 52.249-14)

 
I. 75   52.253-1  COMPUTER GENERATED FORMS (JAN 1991)

 
 (Reference 52.253-1)

 
I. 76   3452.208-72  PAPERWORK REDUCTION ACT (MAY 2011)

 
 (Reference 3452.208-72)

 
I. 77   3452.232-70  LIMITATION OF COST OR FUNDS (MAY 2011)

 
 (Reference 3452.232-70)

 
I. 78   3452.242-70  LITIGATION AND CLAIMS (MAY 2011)

 
 (Reference 3452.242-70)

 
I. 79   3452.242-73  ACCESSIBILITY OF MEETINGS, CONFERENCES, AND SEMINARS TO PERSONS WITH DISABILITIES
(MAY 2011)

 
 (Reference 3452.242-73)

 
I. 80   52.217-8  OPTION TO EXTEND SERVICES (NOV 1999)
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  The Government may require continued performance of any services  within the limits and at the rates
 specified in the contract. These  rates may be adjusted only as a result of revisions to prevailing 
 labor rates provided by the Secretary of Labor. The option  provision may be exercised more than once,
 but the total extension  of performance hereunder shall not exceed 6 months. The  Contracting Officer
 may exercise the option by written notice to  the Contractor within 30 Days.  Labor rates negotiated
 for Option Period 17 will be used if this extension is authorized.     
           
             
          (End of Clause)  

 
I. 81   52.217-9  OPTION TO EXTEND THE TERM OF THE CONTRACT (MAR 2000)

 
 
  (a) The Government may extend the term of this contract by written  notice to the Contractor within
 60 days prior to the expiration of the Base Period (for the exercise of Option Period 1) and 60 days
 prior to the commencement of Option Periods 2-17 provided that the Government  gives the Contractor
 a preliminary written notice of its intent to  extend at least (5 months)150 days before the contract
 expires. The  preliminary notice does not commit the Government to an extension.  
  (b) If the Government exercises this option, the extended contract  shall be considered to include
 this option clause.  
  (c) The total duration of this contract, including the exercise  of any options under this clause,
 shall not exceed 98 months.

(FY 2014 Cohort)
  
Base Period: December 19, 2014 - February 5, 2016 (14 Months) - Cost: TBD
Option Period 1:  December 19, 2015 - February 5, 2017 (14 Months) - Cost: TBD
Option Period 2: December 18, 2016 - February 3, 2018 (14 Months) - Cost: TBD
Option Period 3: December 16, 2017 - February 2, 2019 (14 Months) - Cost: TBD
Option Period 4: December 15, 2018 - February 1, 2020 (14 Months) - Cost: TBD
Option Period 5: December 14, 2019 - January 31, 2021 (14 Months) - Cost: TBD

(FY 2015 Cohort)
  
Option Period 6:  December 19, 2015 - February 5, 2017 (14 Months) - Cost: TBD
Option Period 7: December 19, 2016 - February 5, 2018 (14 Months) - Cost: TBD
Option Period 8: December 18, 2017 - February 3, 2019 (14 Months) - Cost: TBD
Option Period 9:  December 16, 2018 - February 2, 2020 (14 Months) - Cost: TBD
Option Period 10: December 15, 2019 - February 1, 2021 (14 Months) - Cost: TBD
Option Period 11: December 14, 2020 - January 31, 2022 (14 Months) - Cost: TBD

 (FY 2016 Cohort)
  
Option Period 12: December 19, 2016 - February 5, 2018 (14 Months) - Cost: TBD
Option Period 13: December 19, 2017 - February 5, 2019 (14 Months) - Cost: TBD
Option Period 14: December 18, 2018 - February 3, 2020 (14 Months) - Cost: TBD
Option Period 15: December 16, 2019 - February 2, 2021 (14 Months) - Cost: TBD
Option Period 16: December 15, 2020 - February 1, 2022 (14 Months) - Cost: TBD
Option Period 17: December 14, 2021 - January 31, 2023 (14 Months) - Cost: TBD
    
           
             
          (End of Clause)  

 
I. 82   52.219-25  SMALL DISADVANTAGED BUSINESS PARTICIPATION PROGRAM--DISADVANTAGED STATUS AND
REPORTING (JUL 2013)

 
 
  (a) "Disadvantaged status for joint venture partners, team  members, and subcontractors." This
 clause addresses disadvantaged  status for joint venture partners, teaming arrangement members, 
 and subcontractors and is applicable if this contract contains  small disadvantaged business (SDB)
 participation targets. The  Contractor shall obtain representations of small disadvantaged  status
 from joint venture partners, teaming arrangement members,  and subcontractors (see exception in
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 paragraph (b) of this section)  through use of a provision substantially the  same as paragraph (b)
(1)(i) of the provision at FAR 52.219-22,  Small Disadvantaged Business Status. The Contractor shall
 confirm that a  joint venture partner, team member, or subcontractor representing itself  as a small
 disadvantaged business concern is a small disadvantaged  business concern certified by the Small
 Business Administration by  using the System for Award Managament database or by contacting  the SBA`
 Office of Small Disadvantaged Business Certification and  Eligibility. 
  (b) For subcontractors that are not certified as a small disadvantaged  business by the Small
 Business Administration, the Contractor shall accept  the subcontractor` written self-representation
 as a small disadvantaged  business, unless the Contractor has reason to question the  self-
representation. 
  (c) Reporting requirement. If this contract contains SDB  participation targets, the Contractor shall
 report on the  participation of SDB concerns at contract completion, or as  otherwise provided in
 this contract. Reporting may be on Optional  Form 312, Small Disadvantaged Business Participation
 Report, in the  Contractor` own format providing the same information, or  accomplished through using
 the Electronic Subcontracting Reporting  System` Small Disadvantaged Business Participation Report.
 This  report is required for each contract containing SDB participation  targets. If this contract
 contains an individual Small Business  Subcontracting Plan, reports shall be submitted with the final 
 Individual Subcontract Report at the completion of the contract. 
             
          (End of Clause)  

 
I. 83   52.222-40  NOTIFICATION OF EMPLOYEE RIGHTS UNDER THE NATIONAL LABOR RELATIONS ACT (DEC 2010)

 
   
  (a) During the term of this contract, the Contractor shall post an  employee notice, of such size and
 in such form, and containing such content  as prescribed by the Secretary of Labor, in conspicuous
 places in and about  its plants and offices where employees covered by the national Labor  Relations
 Act engage in activities relating to the performance of the  contract, including all places where
 notices to employees are customarily  posted both physically and electronically, in the languages
 employees speak,  in accordance with 29 CFR 471.2(d) and (f). 
    (1) Physical posting of the employee notice shall be in conspicuous  places in and about the
 Contractor`s plants and offices so that the notice is  prominent and readily seen by employees who are
 covered by the National Labor  Relations Act and engage in activities related to the performance of
 the  contact. 
    (2) If the Contractor customarily posts notices to employees  electronically, then the Contractor
 shall also post the required notice  electronically by displaying prominently, on any Web site that
 is maintained  by the Contractor and is customarily used for notices to employees about  terms and
 conditions of employment, a link to the Department of Labor`s Web  site that contains the full text
 of the poster. The link to the Department`s  Web site, as referenced in (b)(3) of this section,
 must read, "Important  Notice about Employee Rights to Organize and Bargain Collectively with Their 
 Employers." 
  (b) This required employee notice, printed by the Department of Labor, may  be-- 
    (1) Obtained from the Division of Interpretations and Standards, Office  of Labor-Management
 Standards, U.S. Department of Labor, 200 Constitution  Avenue, NW., Room N-5609, Washington, DC 20210,
 (202) 693-0123, or from any  field office of the Office of Labor-Management Standards or Office of
 Federal  Contract Compliance Programs; 
    (2) Provided by the Federal contracting agency if requested; 
    (3) Downloaded from the Office of Labor-management Standards Web site at  www.dol.gov/olms/regs/
compliance/EO13496.htm; or  
    (4) Reproduced and used as exact duplicate copies of the Department of  Labor`s official poster. 
  (c) The required text of the employee notice referred to in this clause is  located at Appendix A,
 Subpart A, 29 CFR Part 471. 
  (d) The Contractor shall comply with all provisions of the employee notice  and related rules,
 regulations, and orders of the Secretary of Labor. 
  (e) In the event that the Contractor does not comply with the requirements  set forth in paragraphs
 (a) through (d) of this clause, this contract may be  terminated or suspended in whole or in part,
 and the Contractor may be  suspended or debarred in accordance with 29 CFR 471.14 and subpart 9.4
 Such  other sanctions or remedies may be imposed as are provided by 29 CFR part  471, which implements
 Executive Order 13496 or as otherwise provided by law. 
  (f) Subcontracts. 
    (1) The Contractor shall include the substance of this clause, including  this paragraph (f),
 in every subcontract that exceeds $10,000 and will be  performed wholly or partially in the Unites
 States, unless exempted by the  rules, regulations, or orders of the Secretary of Labor issued
 pursuant to  section 3 of Executive Order 13496 of January 30, 2009, so that such  provisions will be
 binding upon each subcontractor. 
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    (2) The Contractor shall not procure supplies or services in a way  designed to avoid the
 applicability of Executive Order 13496 or this clause. 
    (3) The Contractor shall take such action with respect to any such  subcontract as may be directed
 by the Secretary of Labor as a means of  enforcing such provisions, including the imposition of
 sanctions for  noncompliance. 
    (4) However, if the Contractor becomes involved in litigation with a  subcontractor, or is
 threatened with such involvement, as a result of such  direction, the Contractor ma request the United
 States, through the Secretary  of Labor, to enter into such litigation to protect the interests of the
  United States. 
   
                    (End of clause) 

 
I. 84   52.232-33  PAYMENT BY ELECTRONIC FUNDS TRANSFER--SYSTEM FOR AWARD MANAGEMENT (JUL 2013)

 
 
  (a) "Method of payment." 
    (1) All payments by the Government under this contract shall be made by electronic funds transfer
 (EFT), except as provided in paragraph (a)(2) of this clause. As used in this clause, the term "EFT"
 refers to the funds transfer and may also  include the payment information transfer. 
    (2) In the event the Government is unable to release one or  more payments by EFT, the Contractor
 agrees to either-- 
      (i) Accept payment by check or some other mutually agreeable method of payment; or 
      (ii) Request the Government to extend the payment due date  until such time as the Government can
 make payment by  EFT (but see paragraph (d) of this clause). 
  (b) "Contractor` EFT information." The Government shall make  payment to the Contractor using the EFT
 information contained in  the System for Award Management (SAM) database. In the event  that the EFT
 information changes, the Contractor shall be  responsible for providing the updated information to the
 SAM  database. 
  (c) "Mechanisms for EFT payment." The Government may make  payment by EFT through either the
 Automated Clearing House (ACH)  network, subject to the rules of the National Automated Clearing 
 House Association, or the Fedwire Transfer System. The rules  governing Federal payments through the
 ACH are contained in 31  CFR part 210. 
  (d) "Suspension of payment." If the Contractor` EFT  information in the SAM database is incorrect,
 then the Government  need not make payment to the Contractor under this contract until  correct EFT
 information is entered into the SAM database; and any  invoice or contract financing request shall
 be deemed not to be a  proper invoice for the purpose of prompt payment under this  contract. The
 prompt payment terms of the contract regarding  notice of an improper invoice and delays in accrual of
 interest  penalties apply. 
  (e) "Liability for uncompleted or erroneous transfers." 
    (1) If an uncompleted or erroneous transfer occurs because  the Government used the Contractor` EFT
 information  incorrectly, the Government remains responsible for-- 
      (i) Making a correct payment; 
      (ii) Paying any prompt payment penalty due; and 
      (iii) Recovering any erroneously directed funds.  
    (2) If an uncompleted or erroneous transfer occurs because  the Contractor` EFT information
 was incorrect, or was  revised within 30 days of Government release of the EFT payment transaction
 instruction to the Federal Reserve  System, and-- 
      (i) If the funds are no longer under the control of the  payment office, the Government is deemed
 to have made  payment and the Contractor is responsible for recovery  of any erroneously directed
 funds; or 
      (ii) If the funds remain under the control of the payment  office, the Government shall not make
 payment, and the  provisions of paragraph (d) of this clause shall  apply. 
  (f) "EFT and prompt payment."  A payment shall be deemed to  have been made in a timely manner
 in accordance with the prompt  payment terms of this contract if, in the EFT payment  transaction
 instruction released to the Federal Reserve System,  the date specified for settlement of the payment
 is on or before  the prompt payment due date, provided the specified payment date  is a valid date
 under the rules of the Federal Reserve System. 
  (g) "EFT and assignment of claims." If the Contractor assigns  the proceeds of this contract as
 provided for in the assignment  of claims terms of this contract, the Contractor shall require as 
 a condition of any such assignment, that the assignee shall  register separately in the SAM database
 and shall be paid by EFT  in accordance with the terms of this clause. Notwithstanding any  other
 requirement of this contract, payment to an ultimate  recipient other than the Contractor, or a
 financial institution  properly recognized under an assignment of claims pursuant to  Subpart 32.8, is
 not permitted. In all respects, the  requirements of this clause shall apply to the assignee as if it
  were the Contractor. EFT information that shows the ultimate  recipient of the transfer to be other



PAGE 47 OF 187  ED-IES-14-R-0046

 than the Contractor, in  the absence of a proper assignment of claims acceptable to the  Government,
 is incorrect EFT information within the meaning of  paragraph (d) of this clause.  
  (h) "Liability for change of EFT information by financial  agent." The Government is not liable for
 errors resulting from  changes to EFT information made by the Contractor` financial  agent. 
  (i) "Payment information."  The payment or disbursing office  shall forward to the Contractor
 available payment information  that is suitable for transmission as of the date of release of  the EFT
 instruction to the Federal Reserve System. The  Government may request the Contractor to designate a
 desired  format and method(s) for delivery of payment information from  a list of formats and methods
 the payment office is capable of  executing. However, the Government does not guarantee that any 
 particular format or method of delivery is available at any  particular payment office and retains the
 latitude to use the  format and delivery method most convenient to the Government.  If the Government
 makes payment by check in accordance with  paragraph (a) of this clause, the  Government shall mail
 the  payment information to the remittance  address contained in  the SAM database.   
           
             
          (End of Clause) 

 
I. 85   52.232-39  UNENFORCEABILITY OF UNAUTHORIZED OBLIGATIONS (JUNE 2013)

 
 
    (a) Except as stated in paragraph (b) of this clause, when any  supply or service acquired under
 this contract is subject to any End  User License Agreement (EULA), Terms of Service (TOS), or similar
  legal instrument or agreement, that includes any clause requiring  the Government to indemnify the
 Contractor or any person or entity  for damages, costs, fees, or any other loss or liability that
 would  create an Anti-Deficiency Act violation (31 U.S.C. 1341), the  following shall govern: 
      (1) Any such clause is unenforceable against the Government. 
      (2) Neither the Government nor any Government authorized end  user shall be deemed to have agreed
 to such clause by virtue of it  appearing in the EULA, TOS, or similar legal instrument or  agreement.
 If the EULA, TOS, or similar legal instrument or  agreement is invoked through an `I agree` click box
 or other  comparable mechanism (e.g., `click-wrap` or `browse-wrap`  agreements), execution does not
 bind the Government or any  Government authorized end user to such clause. 
      (3) Any such clause is deemed to be stricken from the EULA, TOS,  or similar legal instrument or
 agreement. 
    (b) Paragraph (a) of this clause does not apply to  indemnification by the Government that is
 expressly authorized by  statute and specifically authorized under applicable agency  regulations and
 procedures. (End of clause) 

 
I. 86   52.232-40  PROVIDING ACCELERATED PAYMENTS TO SMALL BUSINESS SUBCONTRACTORS (DEC 2013)

 
 
    (a) Upon receipt of accelerated payments from the Government,  the Contractor shall make
 accelerated payments to its small business  subcontractors under this contract, to the maximum extent
  practicable and prior to when such payment is otherwise required  under the applicable contract or
 subcontract, after receipt of a  proper invoice and all other required documentation from the small 
 business subcontractor. 
    (b) The acceleration of payments under this clause does not  provide any new rights under the
 Prompt Payment Act. 
    (c) Include the substance of this clause, including this  paragraph (c), in all subcontracts with
 small business concerns,  including subcontracts with small business concerns for the  acquisition of
 commercial items. 
    (End of clause) 

 
I. 87   52.242-3  PENALTIES FOR UNALLOWABLE COSTS (MAY 2014)

 
 
  (a) Definition. Proposal, as used in this clause, means  either-- 
    (1) A final indirect cost rate proposal submitted by the  Contractor after the expiration of its
 fiscal year  which-- 
      (i) Relates to any payment made on the basis of billing  rates; or 
      (ii) Will be used in negotiating the final contract  price; or 
    (2) The final statement of costs incurred and estimated to  be incurred under the Incentive Price
 Revision clause  (if applicable), which is used to establish the final  contract price. 
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  (b) Contractors which include unallowable indirect costs in a  proposal may be subject to penalties.
 The penalties are  prescribed in 10 U.S.C. 2324 or 41 U.S.C. chapter 43, as applicable,  which is
 implemented in Section 42.709 of the Federal  Acquisition Regulation (FAR). 
  (c) The Contractor shall not include in any proposal any cost  that is unallowable, as defined in
 Subpart 2.1 of the FAR, or  an executive agency supplement to the FAR. 
  (d) If the Contracting Officer determines that a cost  submitted by the Contractor in its proposal is
 expressly  unallowable under a cost principle in the FAR, or an executive  agency supplement to the
 FAR, that defines the allowability of  specific selected costs, the Contractor shall be assessed a
 penalty equal to-- 
    (1) The amount of the disallowed cost allocated to this  contract; plus 
    (2) Simple interest, to be computed-- 
      (i) On the amount the Contractor was paid (whether as a  progress or billing payment) in excess
 of the amount to which the Contractor was entitled; and 
      (ii) Using the applicable rate effective for each  six-month interval prescribed by the Secretary
 of  the Treasury pursuant to Pub. L. 92-41 (85 Stat. 97). 
  (e) If the Contracting Officer determines that a cost  submitted by the Contractor in its proposal
 includes a cost  previously determined to be unallowable for that Contractor,  then the Contractor
 will be assessed a penalty in an amount  equal to two times the amount of the disallowed cost
 allocated  to this contract. 
  (f) Determinations under paragraphs (d) and (e) of this  clause are final decisions within the
 meaning of 41 U.S.C. chapter 71, Contract Disputes. 
  (g) Pursuant to the criteria in FAR 42.709-5, the  Contracting Officer may waive the penalties in
 paragraph (d)  or (e) of this clause. 
  (h) Payment by the Contractor of any penalty assessed under  this clause does not constitute
 repayment to the Government of  any unallowable cost which has been paid by the Government to  the
 Contractor.   
           
             
          (End of Clause) 

 
I. 88   52.244-5  COMPETITION IN SUBCONTRACTING (DEC 1996)

 
 
  (a) The Contractor shall select subcontractors (including  suppliers) on a competitive basis to the
 maximum practical extent  consistent with the objectives and requirements of the contract. 
  (b) If the Contractor is an approved mentor under the Department  of Defense Pilot Mentor-Protege
 Program (Pub. L. 101-510, section  831 as amended), the Contractor may award subcontracts under this 
 contract on a noncompetitive basis to its proteges.   
           
             
          (End of Clause) 

 
I. 89   52.252-2  CLAUSES INCORPORATED BY REFERENCE (FEB 1998)

 
 
  This contract incorporates one or more clauses by reference,  with the same force and effect as
 if they were given in full  text. Upon request, the Contracting Officer will make their  full text
 available. Also, the full text of a clause may be  accessed electronically at this/these address(es): 
  
     
       
           
             
          (End of Clause)  

 
I. 90   3452.224-72  RESEARCH ACTIVITIES INVOLVING HUMAN SUBJECTS (MAY 2011)

 
   
  (a) In accordance with Department of Education regulations on the  protection of human subjects
 in research, title 34, Code of Federal  Regulations, part 97 ("the regulations"), the contractor,
 any subcontractors,  and any other entities engaged in covered (nonexempt) research activities are 
 required to establish and maintain procedures for the protection of human  subjects.  The definitions
 in 34 CFR 97.102 apply to this clause.  As used in  this clause, covered research means research
 involving human subjects that is  not exempt under 34 CFR 97.101(b) and 97.401(b).   
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  (b) If ED determines that proposed research activities involving human  subjects are covered (i.e.,
 not exempt under the regulations), the contracting  officer or contacting officer`s designee will
 require the contractor to apply  for the Federal Wide Assurance from the Office for Human Research
 Protections,  U.S. Department of Health and Human Services, if the contractor does not  already have
 one on file.  The contracting officer will also require that the  contractor obtain and send to the
 Department documentation of Institutional  Review Board (IRB) review and approval of the research.  
  (c) In accordance with 34 CFR part 97, all subcontractors and any legally  separate entity (neither
 owned nor operated by the contractor) that will be  engaged in covered research activities under or
 related to this contract shall  be required to comply with the requirements for assurances and IRB
 approvals.  The contractor must include the substance of this clause, including paragraph  (c) of
 this clause, in all subcontracts, and must notify any other entities  engaged in the covered research
 activities of their responsibility to comply  with the regulations. 
  (d) Under no condition shall the contractor conduct, or allow to be  conducted, any covered research
 activity involving human subjects prior to the  Department`s receipt of the certification that
 the research has been reviewed  and approved by the IRB.  (34 CFR 97.103(f)).  No covered research
 involving  human subjects shall be initiated under this contract until the contractor has  provided
 the contracting officer (or the contracting officer`s designee) a  properly completed certification
 form certifying IRB review and approval of the  research activity, and the contracting officer
 or designee has received the  certification.  This restriction applies to the activities of each 
 participating entity.  
  (e) In accordance with 34 CFR 97.109(e), an IRB must conduct continuing  reviews of covered research
 activities at intervals appropriate to the degree  of risk, but not less than once a year.  Covered
 research activities that are  expected to last one year or more are therefore subject to review by an
 IRB  at least once a year.  
    (1) For each covered activity under this contract that requires continuing  review, the contractor
 shall submit an annual written representation to the  contracting officer (or the contracting
 officer`s designee) stating whether  covered research activities have been reviewed and approved by
 an IRB within  the previous 12 months.  The contractor may use the form titled "Protection  of Human
 Subjects:  Assurance Identification/Certification/Declaration of  Exemption" for this representation.
  For multi-institutional projects, the  contractor shall provide this information on its behalf and on
 behalf of any  other entity engaged in covered research activities for which continuing IRB  reviews
 are required.  
    (2) If the IRB disapproves, suspends, terminates, or requires modification  of any covered research
 activities under this contract, the contractor shall  immediately notify the contracting officer in
 writing of the IRB`s action.  
  (f) The contractor shall bear full responsibility for performing as safely  as is feasible all
 activities under this contract involving the use of human  subjects and for complying with all
 applicable regulations and requirements  concerning human subjects.  No one (neither the contractor,
 nor any  subcontractor, agent, or employee of the contractor, nor any other person or  organization,
 institution, or group of any kind whatsoever) involved in the  performance of such activities shall be
 deemed to constitute an agent or  employee of the Department of Education or of the Federal government
 with  respect to such activities.  The contractor agrees to discharge its  obligations, duties, and
 undertakings and the work pursuant thereto, whether  requiring professional judgment or otherwise, as
 an independent contractor  without imputing liability on the part of the Government for the acts of
 the  contractor and its employees. 
  (g) Upon discovery of any noncompliance with any of the requirements or  standards stated in
 paragraphs (b) and (c) of this clause, the contractor  shall immediately correct the deficiency.  If
 at any time during performance  of this contract, the contracting officer determines, in consultation
 with the  Protection of Human Subjects Coordinator, Office of the Chief Financial  Officer, or the
 sponsoring office, that the contractor is not in compliance  with any of the requirements or standards
 stated in paragraphs (b) and (c) of  this clause, the contracting officer may immediately suspend, in
 whole or in  part, work and further payments under this contract until the contractor  corrects such
 noncompliance.  Notice of the suspension may be communicated by  telephone and confirmed in writing. 
  (h) The Government may terminate this contract, in full or in part, for  failure to fully comply with
 any regulation or requirement related to human  subjects involved in research.  Such termination may
 be in lieu of or in  addition to suspension of work or payment.  Nothing herein shall be construed
  to limit the Government`s right to terminate the contract for failure to fully  comply with such
 requirements.  
  (i) The regulations, and related information on the protection of human  research subjects, can
 be found on the Department`s protection of human  subjects in research Web site:   http://ed.gov/
about/offices/list/ocfo/humansub.html.  Contractors may also  contact the following office to obtain
 information about the regulations for  the protection of human subjects and related policies and
 guidelines: 
    Protection of Human Subjects Coordinator 
    U.S. Department of Education 
    Office of the Chief Financial Officer 
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    400 Maryland Avenue, SW. 
    Washington, DC 20202-4331 
    Telephone:  (202) 245-8090. 
   
                    (End of Clause) 
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 1 

Performance Work Statement 

 

EVALUATION OF INVESTING IN INNOVATION 

FISCAL YEAR (FY) 2014-2016 COHORTS 

 

National Center for Education Evaluation 

Institute of Education Sciences 

U.S. Department of Education 

 

 

I. INTRODUCTION 

 

The Institute of Education Sciences (IES) at the U.S. Department of Education (ED) 

intends to provide technical assistance to the local evaluators of the 2014 cohort of 

Investing in Innovation (i3) Grantees and to produce a report summarizing the status of 

these evaluations through one year of the grants.  

 

i3 Grantees are required to fund an independent evaluation.  This contract will provide 

technical assistance on the conduct of these evaluations to maximize their strength (with 

a goal of meeting What Works Clearinghouse evidence standards) and the quality of their 

implementation data and performance feedback. The contract will also assess the strength 

of the evaluations and conduct a cross-site analysis of the results of the evaluations.   

 

The three existing Evaluation of  i3 contracts (ED-IES-10-C-0064, ED-IES-13-C-0005, 

and ED-IES-14-C-0007), which are described below in the Project Design Issues section 

(Section D), cover the 2010 – 2013 cohorts of i3 grantees and cannot be expanded to 

include future cohorts. 

 

A. Investing in Innovation Authorizing Legislation and Purpose 

 

Investing in Innovation was authorized under the American Recovery and Reinvestment 

Act of 2009 (ARRA), Section 14007, Title XIV (Public Law (P.L.) 111-5), as amended 

by section 307 of Division D of P.L. 111- 117 (H.R. 3288), the Consolidated 

Appropriations Act, 2010. 

 

The American Recovery and Reinvestment Act included $100 billion in new federal 

money for education.  A substantial portion of this money was intended to replace lost 

state revenue, but much of it is designed to drive innovation at all levels of education, 

improve school performance, and reduce achievement gaps.  ARRA authorized up to 

$650 million in FY 2010 to establish an Innovation Fund.  Subsequent appropriations 

authorized $150 million for additional grants under this program in FY 2011 and in FY 

2012, and $142 million in FY 2013 and FY 2014.  

 

The purpose of i3 is to support entities with a record of improving student achievement 

(local educational agencies (LEAs) and nonprofits in partnership with LEAs or a 

consortium of schools) in order to expand the implementation of, and investment in, 
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evidence-based practices, strategies, and programs and to serve as models.  Another 

purpose of this fund is to identify and document best practices that can be shared and 

taken to scale based on demonstrated success. 

 

The i3 program includes three types of competitive grants:  Scale-up, Validation, and 

Development.  Scale-up and Validation grants require prior evidence of effectiveness, 

while Development grants support innovative strategies. 

 

All i3 grantees are required to fund an independent local evaluation.  Scale-up and 

Validation grantees are expected to conduct a study that, if well-implemented would meet 

What Works Clearinghouse (WWC) evidence standards without reservations.  

  

More information on i3 is available on the Department’s website at:  

http://www.ed.gov/programs/innovation/index.html.   

 
 

B.  Period of Performance  

 

The contract will include a 14-month Base Period covering the first year of work with the 

FY 2014 cohort; and five successive, 14-month Option Periods to extend the technical 

assistance and reporting work through the completion of the FY 2014 cohort. Each of 

these option periods will overlap with the previous and following period by 2 months.  

 

The contract will include six additional 14-month Option Periods to conduct this work 

with the FY 2015 cohort and six additional 14-month Option Periods to conduct this 

work with the FY 2016 cohort. Within the cohorts, each of the option periods will 

overlap with the previous and following period by 2 months.  

 

While there will be a base period and 17 option periods, all periods overlap with each 

other by at least 2 months and as many as 14 months.  

 

If all of the option periods are exercised, the total length of the contract will be 98 

months. 

 

C. Key Questions and Activities 

 

The key evaluation questions are: 

 

 To what extent are the i3 independent local evaluations well-designed and 

well-implemented
1
? 

 What are the results for different categories of key i3-funded practices, 

strategies, and programs? 

 

                                                 
1
 As defined in the attached document, “National Evaluation of i3 Analysis and Reporting Plan Version 

1.0,” produced under the first contract (EDIES10C0064). 
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Since one of the purposes of i3 is to identify and document best practices that can be 

shared and taken to scale based on demonstrated success, each grantee is required to fund 

a local independent evaluation.  Scale-up and Validation applications will be judged on 

the extent to which the proposed methods of evaluation include a study that, if well-

implemented, would meet What Works Clearinghouse evidence standards without 

reservations.  While Development applications will not explicitly be judged on the extent 

to which the proposed evaluation methods would meet WWC evidence standards, these 

applicants will also be judged on the quality of their evaluation plans.     

 

The contractor will provide technical assistance to local evaluators to maximize the 

strength of the design and implementation of the independent evaluations. There are 

several i3 Government Performance and Results Act (GPRA) program performance 

measures (see the table below) related to the local independent evaluations and to the 

quality of implementation and performance data they collect (all the i3 performance 

measures can be found at: http://www2.ed.gov/programs/innovation/index.html).  There 

are measures for Scale-up and Validation grantees that involve the extent to which 

evaluations are well-designed and well-implemented.  This means that the evaluation 

meets the What Works Clearinghouse evidence standards, with or without reservations.
2
  

The contractor will assist i3 Scale-up and Validation grantees in meeting these standards. 

For Development evaluations not using a design eligible for WWC review, the contractor 

will assess the evaluation according to the standards of “promise” in the document 

“National Evaluation of i3 Analysis and Reporting Plan Version 1.0.”      

 

Scale-Up Grants Validation Grants 

 

Development Grants 

 

Short-term performance measures 
The percentage of programs, 

practices, or strategies supported 

by a Scale-up grant with ongoing 

well-designed and independent 

evaluations that will 

provide evidence of their 

effectiveness at improving 

student outcomes at scale 

The percentage of programs, 

practices, or strategies supported 

by a Validation grant with 

ongoing well-designed and 

independent evaluations that will 

provide evidence of their 

effectiveness at improving 

student outcomes 

The percentage of programs, 

practices, or strategies supported 

by a Development grant with 

ongoing evaluations that provide 

evidence of their promise for 

improving student outcomes 

The percentage of programs, 

practices, or strategies supported 

by a Scale-up grant with ongoing 

evaluations that are providing 

high-quality implementation data 

and performance feedback that 

allow for periodic assessment of 

progress toward achieving 

intended outcomes 

The percentage of programs, 

practices, or strategies supported 

by a Validation grant with 

ongoing evaluations that are 

providing high-quality 

implementation data and 

performance feedback that allow 

for periodic assessment of 

progress toward achieving 

intended outcomes 

The percentage of programs, 

practices, or strategies supported 

by a Development grant with 

ongoing evaluations that are 

providing high-quality 

implementation data and 

performance feedback that allow 

for periodic assessment of 

progress toward achieving 

intended outcomes 

Long-term performance measures 
The percentage of programs, 

practices, or strategies supported 

The percentage of programs, 

practices, or strategies supported 

 The percentage of programs, 

practices, or strategies supported 

                                                 
2
 See http://ies.ed.gov/ncee/wwc/references/idocviewer/Doc.aspx?docId=19&tocId=4). 
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by a Scale-up grant that 

implement a completed well-

designed, well-implemented and 

independent evaluation that 

provides evidence of their 

effectiveness at improving 

student outcomes at scale 

by a Validation grant that 

implement a completed well-

designed, well-implemented and 

independent evaluation that 

provides evidence of their 

effectiveness at improving 

student outcomes 

by a Development grant with a 

completed 

evaluation that provides evidence 

of their promise for improving 

student outcomes 

The percentage of programs, 

practices, or strategies supported 

by a Scale-up grant with a 

completed well-designed, well-

implemented and independent 

evaluation that provides 

information about the key 

elements and the approach of the 

project so as to facilitate 

replication or testing in other 

settings 

The percentage of programs, 

practices, or strategies supported 

by a Validation grant with a 

completed well-designed, well-

implemented and independent 

evaluation that provides 

information about the key 

elements and the approach of the 

project so as to facilitate 

replication or testing in other 

settings 

The percentage of programs, 

practices, or strategies supported 

by a Development grant with a 

completed evaluation that 

provides information about the 

key elements and approach of the 

project so as to facilitate further 

development, replication, or 

testing in other settings 

 

The contractor (using staff that has not been involved in providing technical assistance) 

will characterize whether or not the evaluations meet the standards for a well-designed 

and well-implemented study (or a study showing promise).  The contractor will also 

summarize the results of the i3 evaluations, including the use of meta-analysis within key 

areas of practices, strategies, and programs where feasible. 

   

D.  Project Design Issues  

 

ED awarded a contract to Abt Associates in September of 2010 (EDIES10C0064) to 

conduct the technical assistance and analysis and reporting activities described in this 

PWS for the 2010 cohort of i3 grantees (this contract was modified to include the 2011 

cohort in July 2012). ED awarded a second contract to Abt Associates in December of 

2012 (EDIES13C0005) to conduct the technical assistance and analysis and reporting 

activities described in this PWS for the 2012 cohort of i3 grantees. ED awarded a third 

contract to Abt Associates in December of 2013 (EDIES14C0007) to conduct the 

technical assistance and analysis and reporting activities described in this PWS for the 

2013 cohort of i3 grantees. 

 

The FY 2014 contract will continue this work for the FY 2014 (and through options 

through the FY 2015 and FY 2016 cohorts). It is important for the FY 2014 contractor to 

fully understand the work of the current three contracts to maintain high quality, 

consistent technical assistance, analysis, and reporting across i3 cohorts. Critical 

documents completed under the first contract (EDIES10C0064) are attached: National 

Evaluation of i3 Analysis and Reporting Plan Version 1.0, Evaluation Design Summary 

Template, Contrast Tool, and Customized Technical Assistance Plan template.     

 

This contract will be awarded on a similar schedule as the 2014 i3 grants (by December 

31, 2014).  Thus, the contractor shall review the funded applications and use that review 

to inform the preparation of a technical assistance and analysis plan after award (see Task 

2-Project Planning).       
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Discussed below are a number of areas of uncertainty and variation in the grants that will 

affect the plan.  Other issues may arise as the project is carried out. 

 

 Wide scope of the i3 program 

o Unlike some ED programs that focus on a specific content area (for 

example, reading), i3 will fund innovations in a wide array of areas.  The 

absolute priorities
3
 for the FY 2014 i3 grant competition are

4
:   

 Improving the Effectiveness of Teachers or Principals, 

 Improving Low-Performing Schools, 

 Improving Science, Technology, Engineering, and Mathematics 

(STEM) Education, 

 Implementing Internationally Benchmarked, College- and Career-

Ready Elementary and Secondary Academic Standards, 

 Serving Rural Communities. 

o The grant competition includes competitive preference priorities in a wide 

range of areas as well: 

 Improving Cost-Effectiveness and Productivity, 

 Enabling Broad Adoption of Effective Practices, 

 Supporting Novice i3 Applicants. 

o The program will fund innovations for students from birth through grade 

12 (including an invitational priority for supporting high-quality early 

learning).   

o The program includes a number of possible outcome measures.  Projects 

are to substantially and measurably improve student achievement or 

student growth, close achievement gaps, decrease dropout rates, increase 

high school graduation rates, or increase college enrollment and 

completion rates.   

 Variety of evaluation designs 

o Scale-up and Validation grantees are expected to fund randomized 

controlled trials or quasi-experimental designs.   

o Development grantees are not required to use any particular evaluation 

design.  

 Variability of local evaluators’ qualifications and experience across grantees 

 Variation in grant length (36 – 60 months) 

   

E.  Conflicts of Interest 

 

The contractor shall maintain independence between staff providing technical assistance 

and staff making assessments about the strength of the evaluations and conducting the 

cross-site analysis and reporting of findings.  The contractor shall also ensure that none of 

their staff will serve as an i3 local evaluator or that there is a firewall between any staff 

who will serve as an i3 local evaluator and the staff working on this contract.   

 

                                                 
3
 Applicants must identify one of these priorities for their project to address.   

4
 Note that ED could change the absolute priorities used for later competitions covered by the option 

periods of this contract. 
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F.  Preliminary Assumptions  

 

It is critical for technical assistance to be available early in the i3 grant implementation to 

ensure the strongest local evaluations possible.  However, this timing does create some 

challenges for the contract, in that information about the grantees will only be available 

after contract award.  Below, ED provides priorities and preliminary assumptions 

regarding the technical assistance and analysis plans for this contract.  It may be 

necessary to modify the contract once details are available about funded applications 

(number of grantees, types of interventions, types of evaluation designs, qualifications of 

evaluators) that could affect the types or amount of technical assistance required or the 

amount and types of analyses possible.  As such, the contractor shall finalize the technical 

assistance and analysis plan (with COR review and approval) through the work of Task 2 

(Project Planning). 

 

ED’s expectation is that all i3 grantees, regardless of grant type or study design, will 

receive proactive, regular technical assistance. Should prioritization become necessary, 

the contractor will negotiate proposed changes to the technical assistance plan with ED. 

There were 49 grantees in the 2010 cohort, 23 in the 2011 cohort, 20 in the 2012 cohort, 

and 25 in the 2013 cohort. The funding level for the FY 2014 competition is similar 

($142 million) to the levels in 2011 and 2012 ($150 million) and 2013 ($142 million).   

 

ED’s preliminary assumptions about reporting are to provide OII with information on the 

progress of the evaluations (including information they need to report on their GPRA 

performance measures) annually (during the base period and each option period), and a 

final report that also provides cross-site summary tables of findings for each cohort (in 

the 5th option period for the FY 2014 cohort, the 11th option period for the FY 2015 

cohort, and the 17th option period for the FY 2016 cohort).  
 
 

II. SCOPE OF WORK 

 

This section specifies the tasks and subtasks that the contractor shall perform to fully 

execute all PWS requirements outlined in Sections A through R outlined below.   

 

A. Base Contract (Year One of the FY 14 Cohort) 

 

Task 1—Communicate with ED (Fixed-Price Task) 

 

1.1 Kick-off Meeting.  The contractor’s project director and key project staff (up to two) 

shall meet with the COR and other appropriate ED staff in Washington, DC within 

ten working days of the effective date of the contract award to discuss details 

regarding the tasks outlined in the proposal and other issues related to the contract.  

The contractor shall provide an agenda for the meeting and come prepared to identify 

any areas of concern and to suggest ways of responding to these concerns.  Within 

one week of the meeting, the contractor shall submit to the COR a memo 

summarizing the key issues and concerns raised at the meeting, and how each will be 

addressed, as well as any proposed updates to the plans and schedule.   
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Deliverables:   Memo summarizing the kick-off meeting 

 

1.2 Periodic Telephone Calls.   The contractor shall participate in regular telephone calls 

with the COR to discuss the progress of the local evaluations and the contract, 

including any anticipated problems and proposed solutions to those problems. ED 

assumes calls every other week (during months 1 through 12 of the base contract 

period).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

1.3 Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and 

any problems and proposed solutions to those problems.  ED will provide an agenda 

for these meetings at least one week in advance, and will invite the contractor to make 

additions to the agenda. ED plans for half of the meetings to be conducted by 

conference call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

1.4 Acquire Current Contract Files and Other Knowledge. As described earlier, the work 

in this contract has already been ongoing for earlier cohorts of i3 grantees through 

three existing contracts (EDIES10C0064, EDIES13C0005, and EDIES14C0007).  

Early in the FY 2014 contract, it will be critical for the contractor to acquire 

knowledge of the technical assistance and analysis and reporting guidance already in 

place from the current contractor to ensure work continues seamlessly (without delays 

and without inconsistencies).   

 

Within two weeks after the effective date of this contract, the contractor shall submit 

to ED a plan for reviewing all necessary files and information from the current 

contracts.  In the plan, the contractor shall discuss the types of information to be 

obtained, such as the data files, data collection instruments, and existing written 

guidance to ensure consistency between the current contract and the FY 2014 contract 

(for example, the final report for the FY 2014 cohort must use the same analysis plan 

and assessment criteria as used in the current contracts, and the current registry of 

technical assistance resources must be maintained).       

 

Deliverables: i3 Contract Reconnaissance and Continuity Plan 
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Task 2— Project Planning (Cost Reimbursement Task) 

 

As mentioned in Section C (Project Design Issues), the 2014 cohort of i3 grants will be 

awarded on a similar schedule to this contract. Since the quality of the designs proposed 

and the qualifications and experience of the proposed local evaluators must drive the 

technical assistance, and the proposed designs and types of interventions proposed must 

drive the analysis plan, the contractor shall review the funded applications in order to 

develop the project technical assistance and analysis plan. 

 

ED’s expectation is that all i3 grantees, regardless of grant type or study design, will 

receive proactive, regular technical assistance. Should prioritization become necessary, 

the contractor will negotiate proposed changes to the technical assistance plan with ED. 

There were 49 grantees in the 2010 cohort, 23 in the 2011 cohort, 20 in the 2012 cohort, 

and 25 in the 2013 cohort. The funding level for the FY 2014 competition is similar 

($142 million) to the levels in 2011 and 2012 ($150 million) and 2013 ($142 million).   

 

ED’s preliminary assumptions about reporting are to provide OII with information on the 

progress of the evaluations (including information they need to report on their GPRA 

performance measures) annually (during the base period and each option period), and a 

final report that also provides cross-site summary tables of findings for each cohort (in 

the 5th option period for the FY 2014 cohort, the 11th option period for the FY 2015 

cohort, and the 17th option period for the FY 2016 cohort).  

 

The contractor shall review the funded i3 applications to summarize their characteristics 

and to assess the evaluation technical assistance needs and analytic possibilities for i3 

grantees.  The contractor will submit a memo to the COR within eight weeks of the 

effective date of the contract that summarizes the types of interventions grantees will 

implement and test, the proposed evaluation designs, and the areas on which technical 

assistance is needed.  Based on the review of the funded applications, the contractor shall 

submit a draft technical assistance and analysis plan to the COR within 14 weeks of the 

effective date of the contract.  The COR will review the draft plan and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit a revised plan to the COR within 18 weeks of the effective 

date of the contract.  The contractor shall request, in writing, COR approval for any 

subsequent changes to the approved plan.  If approved, the contractor shall then revise the 

approved final plan document to incorporate the approved changes.  

 

In the technical assistance plan, the contractor shall summarize the strengths and 

weaknesses of the i3 local evaluation plans, include draft feedback for each of the local 

evaluators, discuss the types and frequency of technical assistance to be provided to local 

evaluators (for example, sessions at annual grantee meetings held by the Office of 

Innovation and Improvement (OII), monthly calls, maintenance of the current registry of 

technical assistance resources), describe how well the draft designs conform to the i3 

criteria developed under contract EDIES10C0064 and/or what additional information is 

necessary to make that determination, and discuss how technical assistance staff will be 

trained to provide consistent feedback and other assistance. Upon receipt of COR 
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approval, the contractor shall disseminate the grantee-specific evaluation feedback to 

each grantee and local evaluator.   

 

In the analysis plan, the contractor shall document the contents to be included in the year 

one GPRA report. The contractor shall document proposed methods for assessing the 

extent to which the local independent evaluations are well-designed and being well-

implemented, and for summarizing the progress of the evaluations.   

   

Deliverables: Application summary memo 

Draft technical assistance and GPRA report analysis plan 

  Revised technical assistance and GPRA report analysis plan 

 

Task 3 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the first year of the grants 

(months 1 through 12 of the base contract period).  The contractor shall submit a 

biweekly update on the technical assistance (focusing on any known risks to the 

evaluations) to the COR at least one workday prior to each biweekly call (see Task 1.2). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 4—Analysis and Reporting  (Cost Reimbursement Task) 

 

4.1 Produce Year One GPRA report for FY 2014 cohort. The purpose of the year one 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year one GPRA report within 52 

weeks of the effective date of the contract.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 
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to COR comments and submit to the COR a revised year one GPRA report within 56 

weeks of the effective date of the contract.  ED will review and provide any comments 

within two weeks of receipt.  The contractor shall make revisions in response to ED 

comments and submit the final year one GPRA report to the COR within 60 weeks of the 

effective date of the contract.   

 

Deliverables: Draft Year One GPRA Report 

Revised Year One GPRA Report 

   Final Year One GPRA Report 

       

Task 5—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 1 through 12 of 

the base contract period and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 
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B. Option Period 1 (Year Two of the FY 14 Cohort) 

 

ED will make a decision about exercising Option Period 1 by September 19, 2015. If 

exercised, the 14-month Option Period 1 will begin by the 13
th

 month (expected to be 

December 19, 2015) and end after the 26
th

 month (expected to be February 5, 2017), 

overlapping with the base period by 2 months.   

 

Task 6—Communicate with ED (Fixed-Price Task) 

 

6.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone calls 

with the COR to discuss the progress of the local evaluations and the contract, including 

any anticipated problems and proposed solutions to those problems. ED assumes calls 

every other week (during months 13 through 24 of Option Period 1).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

6.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with 

the COR and the OII program staff to discuss the progress of the local evaluations and 

any problems and proposed solutions to those problems.  ED will provide an agenda for 

these meetings at least one week in advance, and will invite the contractor to make 

additions to the agenda. ED plans for half of the meetings to be conducted by conference 

call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 7 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the second year of the 

grants (months 13 through 24 of Option Period 1).  The contractor shall submit a 

biweekly update on the technical assistance (focusing on any known risks to the 

evaluations) to the COR at least one workday prior to each biweekly call (see Task 6.1). 

 

Deliverables: Biweekly reports on technical assistance 
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Task 8—Analysis and Reporting  (Cost Reimbursement Task) 

 

8.1 Produce Year Two GPRA report for FY 2014 cohort. The purpose of the year two 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year two GPRA report within 104 

weeks of the effective date of the contract.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year two GPRA report within 108 

weeks of the effective date of the contract.  ED will review and provide any comments 

within two weeks of receipt.  The contractor shall make revisions in response to ED 

comments and submit the final year two GPRA report to the COR within 112 weeks of 

the effective date of the contract.   

 

Deliverables: Draft Year Two GPRA Report 

Revised Year Two GPRA Report 

   Final Year Two GPRA Report 

          

Task 9—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 13 through 24 of 

Option Period 1 and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 
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extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

C. Option Period 2 (Year Three of the FY 14 Cohort) 

 

ED will make a decision about exercising Option Period 2 by September 18, 2016. If 

exercised, the 14-month Option Period 2 will begin by the 25
th

 month (expected to be 

December 18, 2016) and end after the 38
th

 month (expected to be February 3, 2018), 

overlapping with Option Period 1 by 2 months.   

 

Task 10—Communicate with ED (Fixed-Price Task) 

 

10.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone calls 

with the COR to discuss the progress of the local evaluations and the contract, including 

any anticipated problems and proposed solutions to those problems. ED assumes calls 

every other week (during months 25 through 36 of Option Period 2).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

10.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   
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Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 11 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the third year of the grants 

(months 25 through 36 of Option Period 2).  The contractor shall submit a biweekly 

update on the technical assistance (focusing on any known risks to the evaluations) to the 

COR at least one workday prior to each biweekly call (see Task 10.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 12—Analysis and Reporting  (Cost Reimbursement Task) 

 

12.1 Produce Year Three GPRA report for FY 2014 cohort. The purpose of the year three 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year three GPRA report within 156 

weeks of the effective date of the contract.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year three GPRA report within 160 

weeks of the effective date of the contract.  ED will review and provide any comments 

within two weeks of receipt.  The contractor shall make revisions in response to ED 

comments and submit the final year three GPRA report to the COR within 164 weeks of 

the effective date of the contract.   

 

Deliverables: Draft Year Three GPRA Report 
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Revised Year Three GPRA Report 

   Final Year Three GPRA Report 

          

Task 13—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 25 through 36 of 

Option Period 2 and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

D. Option Period 3 (Year Four of the FY 14 Cohort) 

 

ED will make a decision about exercising Option Period 3 by September 16, 2017. If 

exercised, the 14-month Option Period 3 will begin by the 37
th

 month (expected to be 

December 16, 2017) and end after the 50
th

 month (expected to be February 2, 2019), 

overlapping with Option Period 2 by 2 months.   
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Task 14—Communicate with ED (Fixed-Price Task) 

 

14.1  Periodic Telephone Calls.   The contractor shall participate in regular telephone 

calls with the COR to discuss the progress of the local evaluations and the contract, 

including any anticipated problems and proposed solutions to those problems. ED 

assumes calls every other week (during months 37 through 48 of Option Period 3).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

14.2  Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 15 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the fourth year of the grants 

(months 37 through 48 of Option Period 3).  The contractor shall submit a biweekly 

update on the technical assistance (focusing on any known risks to the evaluations) to the 

COR at least one workday prior to each biweekly call (see Task 14.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 16—Refine Analysis Plan (Fixed-Price Task) 

 

For the final report for the FY 2014 cohort, the contractor shall prepare a detailed data 

analysis plan that documents the intended analyses to be conducted and included in the 

reports, as well as an annotated outline for the reports’ contents and organization.  In the 

data analysis plan, the contractor shall document proposed methods for assessing the 

extent to which the local independent evaluations are well-designed and being well-

implemented, and for summarizing the progress of implementation of the practice, 

strategy, or program being tested as well as the progress of the evaluations.  In addition to 

the preceding items, the contractor shall include in the analysis plan a discussion of the 
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proposed methods for presenting a summary of findings to date across sites in table 

format as well as table shells (including a discussion of meta-analysis within key areas of 

practices, strategies, and programs where feasible). 

   

The contractor shall provide the draft analysis plan for the final reports within 162 weeks 

of the effective date of the contract. The COR will review and provide any comments 

within four weeks.  The contractor shall make revisions in response to COR comments 

and submit a revised analysis plan to the COR within 168 weeks of the effective date of 

the contract.    

 

The contractor shall request, in writing, COR approval for any subsequent changes to the 

approved analysis plan.  If approved, the contractor shall then revise the approved 

analysis plan document to incorporate the approved changes.   

 

Deliverables: Draft Analysis Plan for FY 2014 cohort Final Report 

Revised Analysis Plan for FY 2014 cohort Final Report 

 

Task 17 – Prepare Data Collection Forms and Office of Management and Budget 

(OMB) Data Collection Clearance Package (Fixed-Price Task) 

 

17.1 Obtain Institutional Review Board (IRB) Approval.  If necessary, the contractor 

shall ensure that all aspects of the evaluation have been approved by the appropriate 

IRBs, including its own IRB.   Documentation of all IRB approvals shall be submitted 

to the COR no later than 52 weeks after the effective date of the contract.    

 

17.2 Prepare data collection forms and Obtain OMB Data Collection Clearance.  The 

contractor shall design data collection instruments to address the key evaluation 

questions.  The contractor shall prepare an OMB data collection clearance package 

that describes the study design and data collection instruments and activities, and 

includes the necessary forms required for OMB approval.  The contractor shall ensure 

that the OMB data collection clearance package justifies the necessity for collecting 

the data and comprehensively responds to each required item in the instructions.  In 

addition, the contractor shall ensure that the OMB data collection clearance package 

includes: (1) the study mandate and objectives; (2) the research questions; (3) a 

crosswalk between the research questions and the information to be collected; (4) 

instructions to study participants; (5) consent forms if needed; (6) description of and 

justification for incentives; (7) discussion of questions likely to be deemed “sensitive” 

by OMB; (8) limitations of the study and its potential use for policy decisions; and (9) 

table shells indicating how data will be tabulated and analyzed.  In addition, the 

contractor shall include the anticipated response rates.   

 

The contractor shall submit the draft OMB data collection clearance package to the 

COR within 162 weeks of the effective date of the contract.  The COR will review the 

draft and provide any comments within four weeks of receipt.  The contractor shall 

make revisions in response to COR comments and submit the revised OMB data 

collection clearance package to the COR within 168 weeks of the effective date of the 
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contract. When acceptable, the COR will submit the OMB data collection clearance 

package for clearance.   

    

The contractor shall submit the OMB data collection clearance package mindful that 

the OMB clearance process requires a minimum of 120 days and usually takes at least 

five months from ED’s submission of the package (the revised package due within 

168 weeks of the effective date of the contract) into the clearance process to receipt of 

OMB clearance. 

 

The contractor shall be prepared to make revisions to the OMB data collection 

clearance package, to address questions that arise during the clearance process, and to 

submit to the COR any necessary modifications to the cleared OMB data collection 

clearance package such as extension requests. 

 

Deliverables:  Documentation of IRB approvals 

Draft OMB data collection clearance package  

   Revised OMB data collection clearance package  

 

Task 18 – Data Collection (Cost Reimbursement Task) 

 

Using instruments and plans approved by the COR and OMB, the contractor shall collect 

data necessary to answer the key evaluation questions.   

 

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579, 

5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974, 

20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations, 

including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the 

Federal common rule or ED’s final regulations on the protection of human research 

participants. 

 

The contractor shall be required to establish procedures at its sites and at subcontractor 

sites to ensure confidentiality of data.  Their systems shall be required to provide 

reasonable assurance that information identifying individuals is in files physically 

separated from other research data.  The contractor and subcontractors shall be required 

to maintain security of the complete set of all master data files and documentation.  

Access to individually identifiable data shall be strictly controlled.  At each site all data 

shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data 

shall take place in a single room, except for data entry.  Physical security of electronic 

data shall also be maintained.  Security features that protect project data shall include 

password-protected accounts that authorize users to use the contractor’s and 

subcontractors’ information systems but only to access specific network directories and 

network software; user rights and directory and file attributes that limit those who can use 

particular directories and files and determine how they can use them; and, additional 

security features that the network administrators establish for projects as needed.   

Contractor and subcontractor employees who “maintain” (collect, maintain, use, or 
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disseminate) such data shall comply with the requirements of the confidentiality 

standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573). 

In safeguarding personally identifiable information (PII), the contractor and its 

subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook 

for the Protection of Sensitive But Unclassified Information, OCIO-15, and ED’s policy 

that the transmission of sensitive but unclassified information, including PII, through an 

e-mail requires that the contents be password protected in a ZIP file. 

 

18.1 Train data collection staff.  To ensure that the data collection and coding staff have 

the skills necessary to perform their duties, and to ensure consistency, the contractor 

shall develop a training plan for data collectors.  The types of data collection will be 

determined through Task 2 (Project Planning) and could be as simple as collecting 

existing reports of the grantees' local evaluations or as complex as assisting the local 

evaluators in obtaining student achievement data from districts and schools.  The 

contractor shall base the data collector training plan on the COR and OMB-approved 

data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection 

Forms and OMB Data Collection Clearance Package).  The contractor shall submit 

the training plan to the COR within 158 weeks of the effective date of the contract.    

The contractor shall train all persons who collect, code, or otherwise have access to 

raw data in confidentiality issues and shall provide signed assurances of 

nondisclosure of confidential information.  The contractor shall maintain these 

records and provide them to the Government upon request.   

 

Deliverables:  Training Plan 

 

18.2  Collect data.  Following COR and OMB-approved plans (Task 2-Project Planning 

and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance 

Package), the contractor shall collect data (and/or local evaluation products for data 

extraction) to address the evaluation questions.  The contractor shall submit biweekly 

updates on the status of the data collection to the COR during each period of data 

collection (expected to be December 2017 through March 2018).      

 

Deliverables: Biweekly progress reports on data collection during periods of  

   data collection 

 

Task 19—Analysis and Reporting  (Cost Reimbursement Task) 

 

19.1 Produce Year Four GPRA report for FY 2014 cohort. The purpose of the year four 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 
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for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year four GPRA report within 208 

weeks of the effective date of the contract.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year four GPRA report within 212 

weeks of the effective date of the contract.  ED will review and provide any comments 

within two weeks of receipt.  The contractor shall make revisions in response to ED 

comments and submit the final year four GPRA report to the COR within 216 weeks of 

the effective date of the contract.   

 

Deliverables: Draft Year Four GPRA Report 

Revised Year Four GPRA Report 

   Final Year Four GPRA Report 

          

Task 20—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 37 through 48 of 

Option Period 3 and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 
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member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

E. Option Period 4 (Year Five of the FY 2014 Cohort)   
 

ED will make a decision about exercising Option Period 4 by September 15, 2018. If 

exercised, the 14-month Option Period 4 will begin by the 49
th

 month (expected to be 

December 15, 2018) and end after the 62
nd

 month (expected to be February 1, 2020), 

overlapping with Option Period 3 by 2 months.   

 

Task 21—Communicate with ED (Fixed-Price Task) 

 

21.1  Periodic Telephone Calls.   The contractor shall participate in regular telephone 

calls with the COR to discuss the progress of the local evaluations and the contract, 

including any anticipated problems and proposed solutions to those problems. ED 

assumes calls every other week (during months 49 through 60 of Option Period 4).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

21.2  Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 22 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the fifth year of the grants 
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(months 49 through 60 of Option Period 4).  The contractor shall submit a biweekly 

update on the technical assistance (focusing on any known risks to the evaluations) to the 

COR at least one workday prior to each biweekly call (see Task 21.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 23 – Data Collection (Cost Reimbursement Task) 

 

Using instruments and plans approved by the COR and OMB, the contractor shall collect 

data necessary to answer the key evaluation questions.   

 

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579, 

5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974, 

20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations, 

including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the 

Federal common rule or ED’s final regulations on the protection of human research 

participants. 

 

The contractor shall be required to establish procedures at its sites and at subcontractor 

sites to ensure confidentiality of data.  Their systems shall be required to provide 

reasonable assurance that information identifying individuals is in files physically 

separated from other research data.  The contractor and subcontractors shall be required 

to maintain security of the complete set of all master data files and documentation.  

Access to individually identifiable data shall be strictly controlled.  At each site all data 

shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data 

shall take place in a single room, except for data entry.  Physical security of electronic 

data shall also be maintained.  Security features that protect project data shall include 

password-protected accounts that authorize users to use the contractor’s and 

subcontractors’ information systems but only to access specific network directories and 

network software; user rights and directory and file attributes that limit those who can use 

particular directories and files and determine how they can use them; and, additional 

security features that the network administrators establish for projects as needed.   

Contractor and subcontractor employees who “maintain” (collect, maintain, use, or 

disseminate) such data shall comply with the requirements of the confidentiality 

standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573). 

In safeguarding personally identifiable information (PII), the contractor and its 

subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook 

for the Protection of Sensitive But Unclassified Information, OCIO-15, and ED’s policy 

that the transmission of sensitive but unclassified information, including PII, through an 

e-mail requires that the contents be password protected in a ZIP file. 

 

23.1 Train data collection staff.  To ensure that the data collection and coding staff have 

the skills necessary to perform their duties, and to ensure consistency, the contractor 

shall develop a training plan for data collectors.  The types of data collection will be 

determined through Task 2 (Project Planning) and could be as simple as collecting 

existing reports of the grantees' local evaluations or as complex as assisting the local 
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evaluators in obtaining student achievement data from districts and schools.  The 

contractor shall base the data collector training plan on the COR and OMB-approved 

data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection 

Forms and OMB Data Collection Clearance Package).  The contractor shall submit 

the training plan to the COR within 210 weeks of the effective date of the contract.    

The contractor shall train all persons who collect, code, or otherwise have access to 

raw data in confidentiality issues and shall provide signed assurances of 

nondisclosure of confidential information.  The contractor shall maintain these 

records and provide them to the Government upon request.   

 

Deliverables:  Training Plan 

 

23.2 Collect data.  Following COR and OMB-approved plans (Task 2-Project Planning 

and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance 

Package), the contractor shall collect data (and/or local evaluation products for data 

extraction) to address the evaluation questions.  The contractor shall submit biweekly 

updates on the status of the data collection to the COR during each period of data 

collection (expected to be December 2018 through March 2019).      

 

Deliverables: Biweekly progress reports on data collection during periods of  

   data collection 

 

Task 24—Analysis and Reporting  (Cost Reimbursement Task) 

 

24.1 Produce Year Five GPRA report for FY 2014 cohort. The purpose of the year five 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year five GPRA report within 260 

weeks of the effective date of the contract.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year five GPRA report within 264 

weeks of the effective date of the contract.  ED will review and provide any comments 
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within two weeks of receipt.  The contractor shall make revisions in response to ED 

comments and submit the final year five GPRA report to the COR within 268 weeks of 

the effective date of the contract.   

 

Deliverables: Draft Year Five GPRA Report 

Revised Year Five GPRA Report 

   Final Year Five GPRA Report 

         

Task 25—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 49 through 60 of 

Option Period 4 and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 
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F. Option Period 5 (FY 2014 Cohort Final Report) 

 

ED will make a decision about exercising Option Period 5 by September 14, 2019. If 

exercised, the 14-month Option Period 5 will begin by the 61
st
 month (expected to be 

December 14, 2019) and end after the 74
th

 month (expected to be January 31, 2021), 

overlapping with Option Period 4 by 2 months.   

 

Task 26—Communicate with ED (Fixed-Price Task) 

 

26.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone 

calls with the COR to discuss the progress of the local evaluations and the contract, 

including any anticipated problems and proposed solutions to those problems. ED 

assumes calls every other week (during months 61 through 74 of Option Period 5).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

26.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 27 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

While the longest FY 2014 i3 grants will end early during Option Period 5, it is possible 

that the Office of Innovation and Improvement could award no-cost extensions to 

grantees to allow finalizing their independent evaluations. Should there be i3 evaluators 

in need of technical assistance, the contractor shall provide technical assistance to i3 

grantees’ independent local evaluators on the implementation and reporting of their 

evaluations. The contractor shall submit a biweekly update on the technical assistance 

(focusing on any known risks to the evaluations) to the COR at least one workday prior to 

each biweekly call (see Task 26.1). 

 

Deliverables: Biweekly reports on technical assistance 
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Task 28 – Data Collection (Cost Reimbursement Task) 

 

Using instruments and plans approved by the COR and OMB, the contractor shall collect 

data necessary to answer the key evaluation questions.   

 

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579, 

5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974, 

20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations, 

including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the 

Federal common rule or ED’s final regulations on the protection of human research 

participants. 

 

The contractor shall be required to establish procedures at its sites and at subcontractor 

sites to ensure confidentiality of data.  Their systems shall be required to provide 

reasonable assurance that information identifying individuals is in files physically 

separated from other research data.  The contractor and subcontractors shall be required 

to maintain security of the complete set of all master data files and documentation.  

Access to individually identifiable data shall be strictly controlled.  At each site all data 

shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data 

shall take place in a single room, except for data entry.  Physical security of electronic 

data shall also be maintained.  Security features that protect project data shall include 

password-protected accounts that authorize users to use the contractor’s and 

subcontractors’ information systems but only to access specific network directories and 

network software; user rights and directory and file attributes that limit those who can use 

particular directories and files and determine how they can use them; and, additional 

security features that the network administrators establish for projects as needed.   

Contractor and subcontractor employees who “maintain” (collect, maintain, use, or 

disseminate) such data shall comply with the requirements of the confidentiality 

standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573). 

In safeguarding personally identifiable information (PII), the contractor and its 

subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook 

for the Protection of Sensitive But Unclassified Information, OCIO-15, and ED’s policy 

that the transmission of sensitive but unclassified information, including PII, through an 

e-mail requires that the contents be password protected in a ZIP file. 

 

28.1 Train data collection staff.  To ensure that the data collection and coding staff have 

the skills necessary to perform their duties, and to ensure consistency, the contractor 

shall develop a training plan for data collectors.  The types of data collection will be 

determined through Task 2 (Project Planning) and could be as simple as collecting 

existing reports of the grantees' local evaluations or as complex as assisting the local 

evaluators in obtaining student achievement data from districts and schools.  The 

contractor shall base the data collector training plan on the COR and OMB-approved 

data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection 

Forms and OMB Data Collection Clearance Package).  The contractor shall submit 

the training plan to the COR within 262 weeks of the effective date of the contract.    
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The contractor shall train all persons who collect, code, or otherwise have access to 

raw data in confidentiality issues and shall provide signed assurances of 

nondisclosure of confidential information.  The contractor shall maintain these 

records and provide them to the Government upon request.   

 

Deliverables:  Training Plan 

 

28.2  Collect data.  Following COR and OMB-approved plans (Task 2-Project Planning 

and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance 

Package), the contractor shall collect data (and/or local evaluation products for data 

extraction) to address the evaluation questions.  The contractor shall submit biweekly 

updates on the status of the data collection to the COR during each period of data 

collection (expected to be December 2019 through March 2020).      

 

Deliverables: Biweekly progress reports on data collection during periods of  

   data collection 

 

Task 29—Analysis and Reporting  (Cost Reimbursement Task) 

 

29.1 Produce final report for FY 2014 cohort.  The contractor shall conduct data analyses 

and prepare a final report for the FY 2014 cohort to include the data collection under task 

28 through the 2018-2019 school years. The purpose of the final report is to provide an 

overall summary of the quality of the evaluations funded by i3 grantees and to summarize 

the findings of the evaluations.  The final report will go through the IES peer review 

process and be released to the public.  The contractor shall write the final report to be 

consistent with National Center for Education Statistics (NCES) and IES peer review 

standards.   

 

The contractor shall write and organize the final report so that it is accessible to policy 

makers and research-savvy practitioners and suitable for publication by IES.    

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the FY 2014 cohort final report within 

289 weeks of the effective date of the contract.  The COR will review and provide any 

comments within four weeks.  The contractor shall make revisions in response to COR 

comments and submit a revised draft of the final report to the COR that is ready for peer 

review within 297 weeks of the effective date of the contract.  The COR will submit the 

report for peer review.  Within approximately five weeks, the COR will provide 

comments to the contractor from the IES peer review.  The contractor shall make 

revisions based on IES review comments and submit a revised final report and response 

memo within 306 weeks of the effective date of the contract.  The contractor shall revise 

the report until all peer review comments are addressed and the report clears peer review 
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(current experience is an average of three rounds of successively less extensive peer 

review comments).  The contractor shall provide a web-ready and a print ready version of 

the report to the COR within 320 weeks of the effective date of the contract.   

 

Deliverables: Draft FY 2014 cohort Final Report    

Revised FY 2014 cohort Final Report peer review ready 

Revised FY 2014 cohort Final Report and Response Memo 

Print and Web-ready FY 2014 cohort Final Report 

          

Task 30—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 61 through 74 of 

Option Period 5 and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

 

 

 



PAGE 80 OF 187  ED-IES-14-R-0046

ATTACHMENT A – i3 Performance Work Statement (PWS) 

 29 

G. Option Period 6 (Year One of the FY 15 Cohort) 

 

ED will make a decision about exercising Option Period 6 by September 19, 2015. If 

exercised, the 14-month Option Period 6 will begin by the 13th month (expected to be 

December 19, 2015) and end after the 26th month (expected to be February 5, 2017), 

overlapping with option period 1.   

 

Task 1—Communicate with ED (Fixed-Price Task) 

 

1.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone 

calls with the COR to discuss the progress of the local evaluations and the contract, 

including any anticipated problems and proposed solutions to those problems. ED 

assumes calls every other week (during months 13 through 24 of the contract).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

1.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with 

the COR and the OII program staff to discuss the progress of the local evaluations and 

any problems and proposed solutions to those problems.  ED will provide an agenda for 

these meetings at least one week in advance, and will invite the contractor to make 

additions to the agenda. ED plans for half of the meetings to be conducted by conference 

call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

 

Task 2— Project Planning (Cost Reimbursement Task) 

 

Since the quality of the designs proposed and the qualifications and experience of the 

proposed local evaluators must drive the technical assistance, and the proposed designs 

and types of interventions proposed must drive the analysis plan, the contractor shall 

review the funded applications in order to develop the project technical assistance and 

analysis plan. 

 

ED’s expectation is that all i3 grantees, regardless of grant type or study design, will 

receive proactive, regular technical assistance. Should prioritization become necessary, 

the contractor will negotiate proposed changes to the technical assistance plan with ED. 

There were 49 grantees in the 2010 cohort, 23 in the 2011 cohort, 20 in the 2012 cohort, 
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and 25 in the 2013 cohort. The funding level for the FY 2014 competition is similar 

($142 million) to the levels in 2011 and 2012 ($150 million) and 2013 ($142 million).   

 

ED’s preliminary assumptions about reporting are to provide OII with information on the 

progress of the evaluations (including information they need to report on their GPRA 

performance measures) annually (during the base period and each option period), and a 

final report that also provides cross-site summary tables of findings for each cohort (in 

the 5th option period for the FY 2014 cohort, the 11th option period for the FY 2015 

cohort, and the 17th option period for the FY 2016 cohort).  

 

The contractor shall review the funded i3 applications to summarize their characteristics 

and to assess the evaluation technical assistance needs and analytic possibilities for i3 

grantees.  The contractor will submit a memo to the COR within eight weeks of the 

effective date of the option period that summarizes the types of interventions grantees 

will implement and test, the proposed evaluation designs, and the areas on which 

technical assistance is needed.  Based on the review of the funded applications, the 

contractor shall submit a draft technical assistance and analysis plan to the COR within 

14 weeks of the effective date of the option period.  The COR will review the draft plan 

and provide any comments within two weeks of receipt.  The contractor shall make 

revisions in response to COR comments and submit a revised plan to the COR within 18 

weeks of the effective date of the option period.  The contractor shall request, in writing, 

COR approval for any subsequent changes to the approved plan.  If approved, the 

contractor shall then revise the approved final plan document to incorporate the approved 

changes.  

 

In the technical assistance plan, the contractor shall summarize the strengths and 

weaknesses of the i3 local evaluation plans, include draft feedback for each of the local 

evaluators, discuss the types and frequency of technical assistance to be provided to local 

evaluators (for example, sessions at annual grantee meetings held by the Office of 

Innovation and Improvement (OII), monthly calls, maintenance of the current registry of 

technical assistance resources), describe how well the draft designs conform to the i3 

criteria developed under contract EDIES10C0064 and/or what additional information is 

necessary to make that determination, and discuss how technical assistance staff will be 

trained to provide consistent feedback and other assistance. Upon receipt of COR 

approval, the contractor shall disseminate the grantee-specific evaluation feedback to 

each grantee and local evaluator.   

 

In the analysis plan, the contractor shall document the contents to be included in the year 

one GPRA report. The contractor shall document proposed methods for assessing the 

extent to which the local independent evaluations are well-designed and being well-

implemented, and for summarizing the progress of the evaluations.   

   

Deliverables: Application summary memo 

Draft technical assistance and GPRA report analysis plan 

  Revised technical assistance and GPRA report analysis plan 
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Task 3 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the first year of the grants 

(during months 13 through 24 of the contract).  The contractor shall submit a biweekly 

update on the technical assistance (focusing on any known risks to the evaluations) to the 

COR at least one workday prior to each biweekly call (see Task 1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 4—Analysis and Reporting  (Cost Reimbursement Task) 

 

4.1 Produce Year One GPRA report for FY 2015 cohort. The purpose of the year one 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year one GPRA report within 52 

weeks of the effective date of the option period.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year one GPRA report within 56 

weeks of the effective date of the option period.  ED will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to ED comments and submit the final year one GPRA report to the COR within 60 weeks 

of the effective date of the option period.   

 

Deliverables: Draft Year One GPRA Report 

Revised Year One GPRA Report 

   Final Year One GPRA Report 
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Task 5—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 13 through 24 of 

the contract and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

H. Option Period 7 (Year Two of the FY 15 Cohort) 

 

ED will make a decision about exercising Option Period 7 by September 19, 2016. If 

exercised, the 14-month Option Period 7 will begin by the 25th month (expected to be 

December 19, 2016) and end after the 38
th

 month (expected to be February 5, 2018), 

overlapping with option period 6 by 2 months.   

 

Task 6—Communicate with ED (Fixed-Price Task) 

 

6.1  Periodic Telephone Calls.   The contractor shall participate in regular telephone calls 

with the COR to discuss the progress of the local evaluations and the contract, including 

any anticipated problems and proposed solutions to those problems. ED assumes calls 

every other week (during months 25 through 36 of the contract).  
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Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

6.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with 

the COR and the OII program staff to discuss the progress of the local evaluations and 

any problems and proposed solutions to those problems.  ED will provide an agenda for 

these meetings at least one week in advance, and will invite the contractor to make 

additions to the agenda. ED plans for half of the meetings to be conducted by conference 

call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 7 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the second year of the 

grants (months 25 through 36 of the contract).  The contractor shall submit a biweekly 

update on the technical assistance (focusing on any known risks to the evaluations) to the 

COR at least one workday prior to each biweekly call (see Task 6.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

 

Task 8—Analysis and Reporting  (Cost Reimbursement Task) 

 

8.1 Produce Year Two GPRA report for FY 2015 cohort. The purpose of the year two 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   
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In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year two GPRA report within 104 

weeks of the effective date of the option period.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year two GPRA report within 108 

weeks of the effective date of the option period.  ED will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to ED comments and submit the final year two GPRA report to the COR within 112 

weeks of the effective date of the option period.   

 

Deliverables: Draft Year Two GPRA Report 

Revised Year Two GPRA Report 

   Final Year Two GPRA Report 

          

Task 9—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 25 through 36 of 

Option Period 7 and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 
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individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

I. Option Period 8 (Year Three of the FY 15 Cohort) 

 

ED will make a decision about exercising Option Period 8 by September 18, 2017. If 

exercised, the 14-month Option Period 8 will begin by the 37
th

 month (expected to be 

December 18, 2017) and end after the 50
th

 month (expected to be February 3, 2019), 

overlapping with Option Period 7 by 2 months.   

 

Task 10—Communicate with ED (Fixed-Price Task) 

 

10.1  Periodic Telephone Calls.   The contractor shall participate in regular telephone 

calls with the COR to discuss the progress of the local evaluations and the contract, 

including any anticipated problems and proposed solutions to those problems. ED 

assumes calls every other week (during months 37 through 48 of the contract).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

10.2  Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 11 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the third year of the grants 

(months 37 through 48 of the contract).  The contractor shall submit a biweekly update on 

the technical assistance (focusing on any known risks to the evaluations) to the COR at 

least one workday prior to each biweekly call (see Task 10.1). 
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Deliverables: Biweekly reports on technical assistance 

 

Task 12—Analysis and Reporting  (Cost Reimbursement Task) 

 

12.1 Produce Year Three GPRA report for FY 2015 cohort. The purpose of the year three 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year three GPRA report within 156 

weeks of the effective date of the option period.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year three GPRA report within 160 

weeks of the effective date of the option period.  ED will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to ED comments and submit the final year three GPRA report to the COR within 164 

weeks of the effective date of the option period.   

 

Deliverables: Draft Year Three GPRA Report 

Revised Year Three GPRA Report 

   Final Year Three GPRA Report 

          

Task 13—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 37 through 48 of 

Option Period 8 and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 
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events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

J. Option Period 9 (Year Four of the FY 15 Cohort) 

 

ED will make a decision about exercising Option Period 9 by September 16, 2018. If 

exercised, the 14-month Option Period 9 will begin by the 49
th

 month (expected to be 

December 16, 2018) and end after the 62
nd

 month (expected to be February 2, 2020), 

overlapping with Option Period 8 by 2 months.   

 

Task 14—Communicate with ED (Fixed-Price Task) 

 

14.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone calls 

with the COR to discuss the progress of the local evaluations and the contract, including 

any anticipated problems and proposed solutions to those problems. ED assumes calls 

every other week (during months 49 through 60 of the contract).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

14.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   
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Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 15 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the fourth year of the grants 

(months 49 through 60 of the contract).  The contractor shall submit a biweekly update on 

the technical assistance (focusing on any known risks to the evaluations) to the COR at 

least one workday prior to each biweekly call (see Task 14.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 16—Refine Analysis Plan (Fixed-Price Task) 

 

For the final report for the FY 2015 cohort, the contractor shall prepare a detailed data 

analysis plan that documents the intended analyses to be conducted and included in the 

reports, as well as an annotated outline for the reports’ contents and organization.  In the 

data analysis plan, the contractor shall document proposed methods for assessing the 

extent to which the local independent evaluations are well-designed and being well-

implemented, and for summarizing the progress of implementation of the practice, 

strategy, or program being tested as well as the progress of the evaluations.  In addition to 

the preceding items, the contractor shall include in the analysis plan a discussion of the 

proposed methods for presenting a summary of findings to date across sites in table 

format as well as table shells (including a discussion of meta-analysis within key areas of 

practices, strategies, and programs where feasible). 

   

The contractor shall provide the draft analysis plan for the final reports within 162 weeks 

of the effective date of the option period. The COR will review and provide any 

comments within four weeks.  The contractor shall make revisions in response to COR 

comments and submit a revised analysis plan to the COR within 168 weeks of the 

effective date of the option period.    

 

The contractor shall request, in writing, COR approval for any subsequent changes to the 

approved analysis plan.  If approved, the contractor shall then revise the approved 

analysis plan document to incorporate the approved changes.   

 

Deliverables: Draft Analysis Plan for FY 2015 cohort Final Report 

Revised Analysis Plan for FY 2015 cohort Final Report 
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Task 17 – Prepare Data Collection Forms and Office of Management and Budget 

(OMB) Data Collection Clearance Package (Fixed-Price Task) 

 

17.1 Obtain Institutional Review Board (IRB) Approval.  If necessary, the contractor 

shall ensure that all aspects of the evaluation have been approved by the appropriate 

IRBs, including its own IRB.   Documentation of all IRB approvals shall be submitted 

to the COR no later than 52 weeks after the effective date of the option period.    

 

17.2 Prepare data collection forms and Obtain OMB Data Collection Clearance.  The 

contractor shall design data collection instruments to address the key evaluation 

questions.  The contractor shall prepare an OMB data collection clearance package 

that describes the study design and data collection instruments and activities, and 

includes the necessary forms required for OMB approval.  The contractor shall ensure 

that the OMB data collection clearance package justifies the necessity for collecting 

the data and comprehensively responds to each required item in the instructions.  In 

addition, the contractor shall ensure that the OMB data collection clearance package 

includes: (1) the study mandate and objectives; (2) the research questions; (3) a 

crosswalk between the research questions and the information to be collected; (4) 

instructions to study participants; (5) consent forms if needed; (6) description of and 

justification for incentives; (7) discussion of questions likely to be deemed “sensitive” 

by OMB; (8) limitations of the study and its potential use for policy decisions; and (9) 

table shells indicating how data will be tabulated and analyzed.  In addition, the 

contractor shall include the anticipated response rates.   

 

The contractor shall submit the draft OMB data collection clearance package to the 

COR within 162 weeks of the effective date of the option period.  The COR will 

review the draft and provide any comments within four weeks of receipt.  The 

contractor shall make revisions in response to COR comments and submit the revised 

OMB data collection clearance package to the COR within 168 weeks of the effective 

date of the option period. When acceptable, the COR will submit the OMB data 

collection clearance package for clearance.   

    

The contractor shall submit the OMB data collection clearance package mindful that 

the OMB clearance process requires a minimum of 120 days and usually takes at least 

five months from ED’s submission of the package (the revised package due within 

168 weeks of the effective date of the option period) into the clearance process to 

receipt of OMB clearance. 

 

The contractor shall be prepared to make revisions to the OMB data collection 

clearance package, to address questions that arise during the clearance process, and to 

submit to the COR any necessary modifications to the cleared OMB data collection 

clearance package such as extension requests. 

 

Deliverables:  Documentation of IRB approvals 

Draft OMB data collection clearance package  

   Revised OMB data collection clearance package  
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Task 18 – Data Collection (Cost Reimbursement Task) 

 

Using instruments and plans approved by the COR and OMB, the contractor shall collect 

data necessary to answer the key evaluation questions.   

 

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579, 

5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974, 

20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations, 

including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the 

Federal common rule or ED’s final regulations on the protection of human research 

participants. 

 

The contractor shall be required to establish procedures at its sites and at subcontractor 

sites to ensure confidentiality of data.  Their systems shall be required to provide 

reasonable assurance that information identifying individuals is in files physically 

separated from other research data.  The contractor and subcontractors shall be required 

to maintain security of the complete set of all master data files and documentation.  

Access to individually identifiable data shall be strictly controlled.  At each site all data 

shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data 

shall take place in a single room, except for data entry.  Physical security of electronic 

data shall also be maintained.  Security features that protect project data shall include 

password-protected accounts that authorize users to use the contractor’s and 

subcontractors’ information systems but only to access specific network directories and 

network software; user rights and directory and file attributes that limit those who can use 

particular directories and files and determine how they can use them; and, additional 

security features that the network administrators establish for projects as needed.   

Contractor and subcontractor employees who “maintain” (collect, maintain, use, or 

disseminate) such data shall comply with the requirements of the confidentiality 

standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573). 

In safeguarding personally identifiable information (PII), the contractor and its 

subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook 

for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy 

that the transmission of sensitive but unclassified information, including PII, through an 

e-mail requires that the contents be password protected in a ZIP file. 

 

18.1 Train data collection staff.  To ensure that the data collection and coding staff have 

the skills necessary to perform their duties, and to ensure consistency, the contractor 

shall develop a training plan for data collectors.  The types of data collection will be 

determined through Task 2 (Project Planning) and could be as simple as collecting 

existing reports of the grantees' local evaluations or as complex as assisting the local 

evaluators in obtaining student achievement data from districts and schools.  The 

contractor shall base the data collector training plan on the COR and OMB-approved 

data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection 

Forms and OMB Data Collection Clearance Package).  The contractor shall submit 

the training plan to the COR within 158 weeks of the effective date of the option 

period. 
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The contractor shall train all persons who collect, code, or otherwise have access to 

raw data in confidentiality issues and shall provide signed assurances of 

nondisclosure of confidential information.  The contractor shall maintain these 

records and provide them to the Government upon request.   

 

Deliverables:  Training Plan 

 

18.2 Collect data.  Following COR and OMB-approved plans (Task 2-Project Planning 

and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance 

Package); the contractor shall collect data (and/or local evaluation products for data 

extraction) to address the evaluation questions.  The contractor shall submit biweekly 

updates on the status of the data collection to the COR during each period of data 

collection (expected to be December 2018 through March 2019).      

 

Deliverables: Biweekly progress reports on data collection during periods of  

   data collection 

 

Task 19—Analysis and Reporting (Cost Reimbursement Task) 

 

19.1 Produce Year Four GPRA report for FY 2015 cohort. The purpose of the year four 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provides technical assistance 

to the evaluators and the staff that assesses the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year four GPRA report within 208 

weeks of the effective date of the option period.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year four GPRA report within 212 

weeks of the effective date of the option period.  ED will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to ED comments and submit the final year four GPRA report to the COR within 216 

weeks of the effective date of the option period.   
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Deliverables: Draft Year Four GPRA Report 

Revised Year Four GPRA Report 

   Final Year Four GPRA Report 

          

Task 20—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 49 through 60 of 

the contract and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

K. Option Period 10 (Year Five of the FY 2015 Cohort)   

 

ED will make a decision about exercising Option Period 10 by September 15, 2019. If 

exercised, the 14-month Option Period 10 will begin by the 61
st
 month (expected to be 

December 15, 2019) and end after the 74
th

 month (expected to be February 1, 2021), 

overlapping with Option Period 9 by 2 months.   
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Task 21—Communicate with ED (Fixed-Price Task) 

 

21.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone calls 

with the COR to discuss the progress of the local evaluations and the contract, including 

any anticipated problems and proposed solutions to those problems. ED assumes calls 

every other week (during months 61 through 72 of the contract).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

21.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 22 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the fifth year of the grants 

(months 61 through 72 of the contract).  The contractor shall submit a biweekly update on 

the technical assistance (focusing on any known risks to the evaluations) to the COR at 

least one workday prior to each biweekly call (see Task 21.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 23 – Data Collection (Cost Reimbursement Task) 

 

Using instruments and plans approved by the COR and OMB, the contractor shall collect 

data necessary to answer the key evaluation questions.   

 

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579, 

5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974, 

20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations, 

including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the 
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Federal common rule or ED’s final regulations on the protection of human research 

participants. 

 

The contractor shall be required to establish procedures at its sites and at subcontractor 

sites to ensure confidentiality of data.  Their systems shall be required to provide 

reasonable assurance that information identifying individuals is in files physically 

separated from other research data.  The contractor and subcontractors shall be required 

to maintain security of the complete set of all master data files and documentation.  

Access to individually identifiable data shall be strictly controlled.  At each site all data 

shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data 

shall take place in a single room, except for data entry.  Physical security of electronic 

data shall also be maintained.  Security features that protect project data shall include 

password-protected accounts that authorize users to use the contractor’s and 

subcontractors’ information systems but only to access specific network directories and 

network software; user rights and directory and file attributes that limit those who can use 

particular directories and files and determine how they can use them; and, additional 

security features that the network administrators establish for projects as needed.   

Contractor and subcontractor employees who “maintain” (collect, maintain, use, or 

disseminate) such data shall comply with the requirements of the confidentiality 

standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573). 

In safeguarding personally identifiable information (PII), the contractor and its 

subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook 

for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy 

that the transmission of sensitive but unclassified information, including PII, through an 

e-mail requires that the contents be password protected in a ZIP file. 

 

23.1 Train data collection staff.  To ensure that the data collection and coding staff have 

the skills necessary to perform their duties, and to ensure consistency, the contractor 

shall develop a training plan for data collectors.  The types of data collection will be 

determined through Task 2 (Project Planning) and could be as simple as collecting 

existing reports of the grantees' local evaluations or as complex as assisting the local 

evaluators in obtaining student achievement data from districts and schools.  The 

contractor shall base the data collector training plan on the COR and OMB-approved 

data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection 

Forms and OMB Data Collection Clearance Package).  The contractor shall submit 

the training plan to the COR within 210 weeks of the effective date of the option 

period.    

The contractor shall train all persons who collect, code, or otherwise have access to 

raw data in confidentiality issues and shall provide signed assurances of 

nondisclosure of confidential information.  The contractor shall maintain these 

records and provide them to the Government upon request.   

 

Deliverables:  Training Plan 

 

23.2 Collect data.  Following COR and OMB-approved plans (Task 2-Project Planning 

and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance 
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Package); the contractor shall collect data (and/or local evaluation products for data 

extraction) to address the evaluation questions.  The contractor shall submit biweekly 

updates on the status of the data collection to the COR during each period of data 

collection (expected to be December 2019 through March 2020).      

 

Deliverables: Biweekly progress reports on data collection during periods of  

   data collection 

 

Task 24—Analysis and Reporting (Cost Reimbursement Task) 

 

24.1 Produce Year Five GPRA report for FY 2015 cohort. The purpose of the year five 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provides technical assistance 

to the evaluators and the staff that assesses the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year five GPRA report within 260 

weeks of the effective date of the option period.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year five GPRA report within 264 

weeks of the effective date of the option period.  ED will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to ED comments and submit the final year five GPRA report to the COR within 268 

weeks of the effective date of the option period.   

 

Deliverables: Draft Year Five GPRA Report 

Revised Year Five GPRA Report 

   Final Year Five GPRA Report 

         

Task 25—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 61 through 72 of 

the contract and shall be submitted simultaneously with the submission of the 
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contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

L. Option Period 11 (FY 2015 Cohort Final Report) 

 

ED will make a decision about exercising Option Period 11 by September 14, 2020. If 

exercised, the 14-month Option Period 11 will begin by the 73
rd

 month (expected to be 

December 14, 2020) and end after the 86
th

 month (expected to be January 31, 2022), 

overlapping with Option Period 10 by 2 months.   

 

Task 26—Communicate with ED (Fixed-Price Task) 

 

26.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone 

calls with the COR to discuss the progress of the local evaluations and the contract, 

including any anticipated problems and proposed solutions to those problems. ED 

assumes calls every other week (during months 73 through 86 of the contract).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
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Deliverables: Summaries of telephone calls 

 

26.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 27 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

While the longest FY 2015 i3 grants will end early during Option Period 11, it is possible 

that the Office of Innovation and Improvement could award no-cost extensions to 

grantees to allow finalizing their independent evaluations. Should there be i3 evaluators 

in need of technical assistance, the contractor shall provide technical assistance to i3 

grantees’ independent local evaluators on the implementation and reporting of their 

evaluations. The contractor shall submit a biweekly update on the technical assistance 

(focusing on any known risks to the evaluations) to the COR at least one workday prior to 

each biweekly call (see Task 26.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 28 – Data Collection (Cost Reimbursement Task) 

 

Using instruments and plans approved by the COR and OMB, the contractor shall collect 

data necessary to answer the key evaluation questions.   

 

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579, 

5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974, 

20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations, 

including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the 

Federal common rule or ED’s final regulations on the protection of human research 

participants. 

 

The contractor shall be required to establish procedures at its sites and at subcontractor 

sites to ensure confidentiality of data.  Their systems shall be required to provide 

reasonable assurance that information identifying individuals is in files physically 

separated from other research data.  The contractor and subcontractors shall be required 

to maintain security of the complete set of all master data files and documentation.  

Access to individually identifiable data shall be strictly controlled.  At each site all data 
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shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data 

shall take place in a single room, except for data entry.  Physical security of electronic 

data shall also be maintained.  Security features that protect project data shall include 

password-protected accounts that authorize users to use the contractor’s and 

subcontractors’ information systems but only to access specific network directories and 

network software; user rights and directory and file attributes that limit those who can use 

particular directories and files and determine how they can use them; and, additional 

security features that the network administrators establish for projects as needed.   

Contractor and subcontractor employees who “maintain” (collect, maintain, use, or 

disseminate) such data shall comply with the requirements of the confidentiality 

standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573). 

In safeguarding personally identifiable information (PII), the contractor and its 

subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook 

for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy 

that the transmission of sensitive but unclassified information, including PII, through an 

e-mail requires that the contents be password protected in a ZIP file. 

 

28.1 Train data collection staff.  To ensure that the data collection and coding staff have 

the skills necessary to perform their duties, and to ensure consistency, the contractor 

shall develop a training plan for data collectors.  The types of data collection will be 

determined through Task 2 (Project Planning) and could be as simple as collecting 

existing reports of the grantees' local evaluations or as complex as assisting the local 

evaluators in obtaining student achievement data from districts and schools.  The 

contractor shall base the data collector training plan on the COR and OMB-approved 

data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection 

Forms and OMB Data Collection Clearance Package).  The contractor shall submit 

the training plan to the COR within 262 weeks of the effective date of the option 

period. 

    

The contractor shall train all persons who collect, code, or otherwise have access to 

raw data in confidentiality issues and shall provide signed assurances of 

nondisclosure of confidential information.  The contractor shall maintain these 

records and provide them to the Government upon request.   

 

Deliverables:  Training Plan 

 

28.2 Collect data.  Following COR and OMB-approved plans (Task 2-Project Planning 

and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance 

Package); the contractor shall collect data (and/or local evaluation products for data 

extraction) to address the evaluation questions.  The contractor shall submit biweekly 

updates on the status of the data collection to the COR during each period of data 

collection (expected to be December 2020 through March 2021).      

 

Deliverables: Biweekly progress reports on data collection during periods of  

   data collection 
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Task 29—Analysis and Reporting (Cost Reimbursement Task) 

 

29.1 Produce final report for FY 2015 cohort.  The contractor shall conduct data analyses 

and prepare a final report for the FY 2015 cohort to include the data collection under task 

28 through the 2019-2020 school years. The purpose of the final report is to provide an 

overall summary of the quality of the evaluations funded by i3 grantees and to summarize 

the findings of the evaluations.  The final report will go through the IES peer review 

process and be released to the public.  The contractor shall write the final report to be 

consistent with National Center for Education Statistics (NCES) and IES peer review 

standards.   

 

The contractor shall write and organize the final report so that it is accessible to policy 

makers and research-savvy practitioners and suitable for publication by IES.    

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provides technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the FY 2015 cohort final report within 

289 weeks of the effective date of the option period.  The COR will review and provide 

any comments within four weeks.  The contractor shall make revisions in response to 

COR comments and submit a revised draft of the final report to the COR that is ready for 

peer review within 297 weeks of the effective date of the option period.  The COR will 

submit the report for peer review.  Within approximately five weeks, the COR will 

provide comments to the contractor from the IES peer review.  The contractor shall make 

revisions based on IES review comments and submit a revised final report and response 

memo within 306 weeks of the effective date of the option period.  The contractor shall 

revise the report until all peer review comments are addressed and the report clears peer 

review (current experience is an average of three rounds of successively less extensive 

peer review comments).  The contractor shall provide a web-ready and a print ready 

version of the report to the COR within 320 weeks of the effective date of the option 

period.   

 

Deliverables: Draft FY 2015 cohort Final Report    

Revised FY 2015 cohort Final Report peer review ready 

Revised FY 2015 cohort Final Report and Response Memo 

Print and Web-ready FY 2015 cohort Final Report 

          

Task 30—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 73 through 86 of 

the contract and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   
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 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

M. Option Period 12 (Year One of the FY 16 Cohort) 

 

ED will make a decision about exercising Option Period 12 by September 19, 2016. If 

exercised, the 14-month Option Period 12 will begin by the 25th month (expected to be 

December 19, 2016) and end after the 38th month (expected to be February 5, 2018), 

overlapping with option periods 2 and 7.    

 

Task 1—Communicate with ED (Fixed-Price Task) 

 

1.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone 

calls with the COR to discuss the progress of the local evaluations and the contract, 

including any anticipated problems and proposed solutions to those problems. ED 

assumes calls every other week (during months 25 through 36 of the contract).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 
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1.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with 

the COR and the OII program staff to discuss the progress of the local evaluations and 

any problems and proposed solutions to those problems.  ED will provide an agenda for 

these meetings at least one week in advance, and will invite the contractor to make 

additions to the agenda. ED plans for half of the meetings to be conducted by conference 

call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

 

Task 2— Project Planning (Cost Reimbursement Task) 

 

Since the quality of the designs proposed and the qualifications and experience of the 

proposed local evaluators must drive the technical assistance, and the proposed designs 

and types of interventions proposed must drive the analysis plan, the contractor shall 

review the funded applications in order to develop the project technical assistance and 

analysis plan. 

 

ED’s expectation is that all i3 grantees, regardless of grant type or study design, will 

receive proactive, regular technical assistance. Should prioritization become necessary, 

the contractor will negotiate proposed changes to the technical assistance plan with ED. 

There were 49 grantees in the 2010 cohort, 23 in the 2011 cohort, 20 in the 2012 cohort, 

and 25 in the 2013 cohort. The funding level for the FY 2014 competition is similar 

($142 million) to the levels in 2011 and 2012 ($150 million) and 2013 ($142 million).   

 

ED’s preliminary assumptions about reporting are to provide OII with information on the 

progress of the evaluations (including information they need to report on their GPRA 

performance measures) annually (during the base period and each option period), and a 

final report that also provides cross-site summary tables of findings for each cohort (in 

the 5th option period for the FY 2014 cohort, the 11th option period for the FY 2015 

cohort, and the 17th option period for the FY 2016 cohort).  

 

The contractor shall review the funded i3 applications to summarize their characteristics 

and to assess the evaluation technical assistance needs and analytic possibilities for i3 

grantees.  The contractor will submit a memo to the COR within eight weeks of the 

effective date of the option period that summarizes the types of interventions grantees 

will implement and test, the proposed evaluation designs, and the areas on which 

technical assistance is needed.  Based on the review of the funded applications, the 

contractor shall submit a draft technical assistance and analysis plan to the COR within 

14 weeks of the effective date of the option period.  The COR will review the draft plan 

and provide any comments within two weeks of receipt.  The contractor shall make 

revisions in response to COR comments and submit a revised plan to the COR within 18 

weeks of the effective date of the option period.  The contractor shall request, in writing, 
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COR approval for any subsequent changes to the approved plan.  If approved, the 

contractor shall then revise the approved final plan document to incorporate the approved 

changes.  

 

In the technical assistance plan, the contractor shall summarize the strengths and 

weaknesses of the i3 local evaluation plans, include draft feedback for each of the local 

evaluators, discuss the types and frequency of technical assistance to be provided to local 

evaluators (for example, sessions at annual grantee meetings held by the Office of 

Innovation and Improvement (OII), monthly calls, maintenance of the current registry of 

technical assistance resources), describe how well the draft designs conform to the i3 

criteria developed under contract EDIES10C0064 and/or what additional information is 

necessary to make that determination, and discuss how technical assistance staff will be 

trained to provide consistent feedback and other assistance. Upon receipt of COR 

approval, the contractor shall disseminate the grantee-specific evaluation feedback to 

each grantee and local evaluator.   

 

In the analysis plan, the contractor shall document the contents to be included in the year 

one GPRA report. The contractor shall document proposed methods for assessing the 

extent to which the local independent evaluations are well-designed and being well-

implemented, and for summarizing the progress of the evaluations.   

   

Deliverables: Application summary memo 

Draft technical assistance and GPRA report analysis plan 

  Revised technical assistance and GPRA report analysis plan 

 

Task 3 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the first year of the grants 

(during months 25 through 36 of the contract).  The contractor shall submit a biweekly 

update on the technical assistance (focusing on any known risks to the evaluations) to the 

COR at least one workday prior to each biweekly call (see Task 1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 4—Analysis and Reporting (Cost Reimbursement Task) 

 

4.1 Produce Year One GPRA report for FY 2016 cohort. The purpose of the year one 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   
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The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year one GPRA report within 52 

weeks of the effective date of the option period.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year one GPRA report within 56 

weeks of the effective date of the option period.  ED will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to ED comments and submit the final year one GPRA report to the COR within 60 weeks 

of the effective date of the option period.   

 

Deliverables: Draft Year One GPRA Report 

Revised Year One GPRA Report 

   Final Year One GPRA Report 

  

      

Task 5—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 25 through 36 of 

the contract and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 
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 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

N. Option Period 13 (Year Two of the FY 16 Cohort) 

 

ED will make a decision about exercising Option Period 13 by September 19, 2017. If 

exercised, the 14-month Option Period 13 will begin by the 37th month (expected to be 

December 19, 2017) and end after the 50
th

 month (expected to be February 5, 2019), 

overlapping with option period 12 by 2 months.   

 

Task 6—Communicate with ED (Fixed-Price Task) 

 

6.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone calls 

with the COR to discuss the progress of the local evaluations and the contract, including 

any anticipated problems and proposed solutions to those problems. ED assumes calls 

every other week (during months 37 through 48 of the contract).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

6.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with 

the COR and the OII program staff to discuss the progress of the local evaluations and 

any problems and proposed solutions to those problems.  ED will provide an agenda for 

these meetings at least one week in advance, and will invite the contractor to make 

additions to the agenda. ED plans for half of the meetings to be conducted by conference 

call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 
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Task 7 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the second year of the 

grants (months 37 through 48 of the contract).  The contractor shall submit a biweekly 

update on the technical assistance (focusing on any known risks to the evaluations) to the 

COR at least one workday prior to each biweekly call (see Task 6.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

 

Task 8—Analysis and Reporting (Cost Reimbursement Task) 

 

8.1 Produce Year Two GPRA report for FY 2016 cohort. The purpose of the year two 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website. 

   

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year two GPRA report within 104 

weeks of the effective date of the option period.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year two GPRA report within 108 

weeks of the effective date of the option period.  ED will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to ED comments and submit the final year two GPRA report to the COR within 112 

weeks of the effective date of the option period.   

 

Deliverables: Draft Year Two GPRA Report 

Revised Year Two GPRA Report 

   Final Year Two GPRA Report 
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Task 9—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 37 through 48 of 

the contract and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

O. Option Period 14 (Year Three of the FY 16 Cohort) 

 

ED will make a decision about exercising Option Period 14 by September 18, 2018. If 

exercised, the 14-month Option Period 14 will begin by the 49
th

 month (expected to be 

December 18, 2018) and end after the 62
nd

 month (expected to be February 3, 2020), 

overlapping with Option Period 13 by 2 months.   

 

Task 10—Communicate with ED (Fixed-Price Task) 

 

10.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone calls 

with the COR to discuss the progress of the local evaluations and the contract, including 

any anticipated problems and proposed solutions to those problems. ED assumes calls 

every other week (during months 49 through 60 of the contract).  
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Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

10.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 11 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the third year of the grants 

(months 49 through 60 of the contract).  The contractor shall submit a biweekly update on 

the technical assistance (focusing on any known risks to the evaluations) to the COR at 

least one workday prior to each biweekly call (see Task 10.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 12—Analysis and Reporting (Cost Reimbursement Task) 

 

12.1 Produce Year Three GPRA report for FY 2016 cohort. The purpose of the year three 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 
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to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year three GPRA report within 156 

weeks of the effective date of the option period.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year three GPRA report within 160 

weeks of the effective date of the option period.  ED will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to ED comments and submit the final year three GPRA report to the COR within 164 

weeks of the effective date of the option period.   

 

Deliverables: Draft Year Three GPRA Report 

Revised Year Three GPRA Report 

   Final Year Three GPRA Report 

          

Task 13—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 49 through 60 of 

the contract and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   
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Deliverables: Monthly reports 

 

 

P. Option Period 15 (Year Four of the FY 16 Cohort) 

 

ED will make a decision about exercising Option Period 15 by September 16, 2019. If 

exercised, the 14-month Option Period 15 will begin by the 61
st
 month (expected to be 

December 16, 2019) and end after the 74
th

 month (expected to be February 2, 2021), 

overlapping with Option Period 14 by 2 months.   

 

Task 14—Communicate with ED (Fixed-Price Task) 

 

14.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone calls 

with the COR to discuss the progress of the local evaluations and the contract, including 

any anticipated problems and proposed solutions to those problems. ED assumes calls 

every other week (during months 61 through 72 of the contract).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

14.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 15 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the fourth year of the grants 

(months 61 through 72 of the contract).  The contractor shall submit a biweekly update on 

the technical assistance (focusing on any known risks to the evaluations) to the COR at 

least one workday prior to each biweekly call (see Task 14.1). 

 

Deliverables: Biweekly reports on technical assistance 
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Task 16—Refine Analysis Plan (Fixed-Price Task) 

 

For the final report for the FY 2016 cohort, the contractor shall prepare a detailed data 

analysis plan that documents the intended analyses to be conducted and included in the 

reports, as well as an annotated outline for the reports’ contents and organization.  In the 

data analysis plan, the contractor shall document proposed methods for assessing the 

extent to which the local independent evaluations are well-designed and being well-

implemented, and for summarizing the progress of implementation of the practice, 

strategy, or program being tested as well as the progress of the evaluations.  In addition to 

the preceding items, the contractor shall include in the analysis plan a discussion of the 

proposed methods for presenting a summary of findings to date across sites in table 

format as well as table shells (including a discussion of meta-analysis within key areas of 

practices, strategies, and programs where feasible). 

   

The contractor shall provide the draft analysis plan for the final reports within 162 weeks 

of the effective date of the option period. The COR will review and provide any 

comments within four weeks.  The contractor shall make revisions in response to COR 

comments and submit a revised analysis plan to the COR within 168 weeks of the 

effective date of the option period.    

 

The contractor shall request, in writing, COR approval for any subsequent changes to the 

approved analysis plan.  If approved, the contractor shall then revise the approved 

analysis plan document to incorporate the approved changes.   

 

Deliverables: Draft Analysis Plan for FY 2016 cohort Final Report 

Revised Analysis Plan for FY 2016 cohort Final Report 

 

Task 17 – Prepare Data Collection Forms and Office of Management and Budget 

(OMB) Data Collection Clearance Package (Fixed-Price Task) 

 

17.1 Obtain Institutional Review Board (IRB) Approval.  If necessary, the contractor 

shall ensure that all aspects of the evaluation have been approved by the appropriate 

IRBs, including its own IRB.   Documentation of all IRB approvals shall be submitted 

to the COR no later than 52 weeks after the effective date of the option period.    

 

17.2 Prepare data collection forms and Obtain OMB Data Collection Clearance.  The 

contractor shall design data collection instruments to address the key evaluation 

questions.  The contractor shall prepare an OMB data collection clearance package 

that describes the study design and data collection instruments and activities, and 

includes the necessary forms required for OMB approval.  The contractor shall ensure 

that the OMB data collection clearance package justifies the necessity for collecting 

the data and comprehensively responds to each required item in the instructions.  In 

addition, the contractor shall ensure that the OMB data collection clearance package 

includes: (1) the study mandate and objectives; (2) the research questions; (3) a 

crosswalk between the research questions and the information to be collected; (4) 
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instructions to study participants; (5) consent forms if needed; (6) description of and 

justification for incentives; (7) discussion of questions likely to be deemed “sensitive” 

by OMB; (8) limitations of the study and its potential use for policy decisions; and (9) 

table shells indicating how data will be tabulated and analyzed.  In addition, the 

contractor shall include the anticipated response rates.   

 

The contractor shall submit the draft OMB data collection clearance package to the 

COR within 162 weeks of the effective date of the option period.  The COR will 

review the draft and provide any comments within four weeks of receipt.  The 

contractor shall make revisions in response to COR comments and submit the revised 

OMB data collection clearance package to the COR within 168 weeks of the effective 

date of the option period. When acceptable, the COR will submit the OMB data 

collection clearance package for clearance.   

    

The contractor shall submit the OMB data collection clearance package mindful that 

the OMB clearance process requires a minimum of 120 days and usually takes at least 

five months from ED’s submission of the package (the revised package due within 

168 weeks of the effective date of the option period) into the clearance process to 

receipt of OMB clearance. 

 

The contractor shall be prepared to make revisions to the OMB data collection 

clearance package, to address questions that arise during the clearance process, and to 

submit to the COR any necessary modifications to the cleared OMB data collection 

clearance package such as extension requests. 

 

Deliverables:  Documentation of IRB approvals 

Draft OMB data collection clearance package  

   Revised OMB data collection clearance package  

 

Task 18 – Data Collection (Cost Reimbursement Task) 

 

Using instruments and plans approved by the COR and OMB, the contractor shall collect 

data necessary to answer the key evaluation questions.   

 

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579, 

5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974, 

20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations, 

including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the 

Federal common rule or ED’s final regulations on the protection of human research 

participants. 

 

The contractor shall be required to establish procedures at its sites and at subcontractor 

sites to ensure confidentiality of data.  Their systems shall be required to provide 

reasonable assurance that information identifying individuals is in files physically 

separated from other research data.  The contractor and subcontractors shall be required 

to maintain security of the complete set of all master data files and documentation.  
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Access to individually identifiable data shall be strictly controlled.  At each site all data 

shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data 

shall take place in a single room, except for data entry.  Physical security of electronic 

data shall also be maintained.  Security features that protect project data shall include 

password-protected accounts that authorize users to use the contractor’s and 

subcontractors’ information systems but only to access specific network directories and 

network software; user rights and directory and file attributes that limit those who can use 

particular directories and files and determine how they can use them; and, additional 

security features that the network administrators establish for projects as needed.   

Contractor and subcontractor employees who “maintain” (collect, maintain, use, or 

disseminate) such data shall comply with the requirements of the confidentiality 

standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573). 

In safeguarding personally identifiable information (PII), the contractor and its 

subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook 

for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy 

that the transmission of sensitive but unclassified information, including PII, through an 

e-mail requires that the contents be password protected in a ZIP file. 

 

18.1 Train data collection staff.  To ensure that the data collection and coding staff have 

the skills necessary to perform their duties, and to ensure consistency, the contractor 

shall develop a training plan for data collectors.  The types of data collection will be 

determined through Task 2 (Project Planning) and could be as simple as collecting 

existing reports of the grantees' local evaluations or as complex as assisting the local 

evaluators in obtaining student achievement data from districts and schools.  The 

contractor shall base the data collector training plan on the COR and OMB-approved 

data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection 

Forms and OMB Data Collection Clearance Package).  The contractor shall submit 

the training plan to the COR within 158 weeks of the effective date of the option 

period. 

The contractor shall train all persons who collect, code, or otherwise have access to 

raw data in confidentiality issues and shall provide signed assurances of 

nondisclosure of confidential information.  The contractor shall maintain these 

records and provide them to the Government upon request.   

 

Deliverables:  Training Plan 

 

18.2 Collect data.  Following COR and OMB-approved plans (Task 2-Project Planning 

and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance 

Package); the contractor shall collect data (and/or local evaluation products for data 

extraction) to address the evaluation questions.  The contractor shall submit biweekly 

updates on the status of the data collection to the COR during each period of data 

collection (expected to be December 2019 through March 2020).      

 

Deliverables: Biweekly progress reports on data collection during periods of  

   data collection 
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Task 19—Analysis and Reporting (Cost Reimbursement Task) 

 

19.1 Produce Year Four GPRA report for FY 2016 cohort. The purpose of the year four 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   

 

The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year four GPRA report within 208 

weeks of the effective date of the option period.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year four GPRA report within 212 

weeks of the effective date of the option period.  ED will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to ED comments and submit the final year four GPRA report to the COR within 216 

weeks of the effective date of the option period.   

 

Deliverables: Draft Year Four GPRA Report 

Revised Year Four GPRA Report 

   Final Year Four GPRA Report 

          

Task 20—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 61 through 72 of 

the contract and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 
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events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 

reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

Q. Option Period 16 (Year Five of the FY 2016 Cohort)   
 

ED will make a decision about exercising Option Period 16 by September 15, 2020. If 

exercised, the 14-month Option Period 16 will begin by the 73
rd

 month (expected to be 

December 15, 2020) and end after the 86
th

 month (expected to be February 1, 2022), 

overlapping with Option Period 15 by 2 months.   

 

Task 21—Communicate with ED (Fixed-Price Task) 

 

21.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone calls 

with the COR to discuss the progress of the local evaluations and the contract, including 

any anticipated problems and proposed solutions to those problems. ED assumes calls 

every other week (during months 73 through 84 of the contract).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

21.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   
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Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 22 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  

 

Following the COR-approved technical assistance plan (Task 2-Project Planning), the 

contractor shall provide technical assistance to i3 grantees’ independent local evaluators 

on the design and implementation of their evaluations during the fifth year of the grants 

(months 73 through 84 of the contract).  The contractor shall submit a biweekly update on 

the technical assistance (focusing on any known risks to the evaluations) to the COR at 

least one workday prior to each biweekly call (see Task 21.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 23 – Data Collection (Cost Reimbursement Task) 

 

Using instruments and plans approved by the COR and OMB, the contractor shall collect 

data necessary to answer the key evaluation questions.   

 

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579, 

5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974, 

20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations, 

including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the 

Federal common rule or ED’s final regulations on the protection of human research 

participants. 

 

The contractor shall be required to establish procedures at its sites and at subcontractor 

sites to ensure confidentiality of data.  Their systems shall be required to provide 

reasonable assurance that information identifying individuals is in files physically 

separated from other research data.  The contractor and subcontractors shall be required 

to maintain security of the complete set of all master data files and documentation.  

Access to individually identifiable data shall be strictly controlled.  At each site all data 

shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data 

shall take place in a single room, except for data entry.  Physical security of electronic 

data shall also be maintained.  Security features that protect project data shall include 

password-protected accounts that authorize users to use the contractor’s and 

subcontractors’ information systems but only to access specific network directories and 

network software; user rights and directory and file attributes that limit those who can use 

particular directories and files and determine how they can use them; and, additional 

security features that the network administrators establish for projects as needed.   

Contractor and subcontractor employees who “maintain” (collect, maintain, use, or 
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disseminate) such data shall comply with the requirements of the confidentiality 

standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573). 

In safeguarding personally identifiable information (PII), the contractor and its 

subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook 

for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy 

that the transmission of sensitive but unclassified information, including PII, through an 

e-mail requires that the contents be password protected in a ZIP file. 

 

23.1 Train data collection staff.  To ensure that the data collection and coding staff have 

the skills necessary to perform their duties, and to ensure consistency, the contractor 

shall develop a training plan for data collectors.  The types of data collection will be 

determined through Task 2 (Project Planning) and could be as simple as collecting 

existing reports of the grantees' local evaluations or as complex as assisting the local 

evaluators in obtaining student achievement data from districts and schools.  The 

contractor shall base the data collector training plan on the COR and OMB-approved 

data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection 

Forms and OMB Data Collection Clearance Package).  The contractor shall submit 

the training plan to the COR within 210 weeks of the effective date of the option 

period.    

 

The contractor shall train all persons who collect, code, or otherwise have access to 

raw data in confidentiality issues and shall provide signed assurances of 

nondisclosure of confidential information.  The contractor shall maintain these 

records and provide them to the Government upon request.   

 

Deliverables:  Training Plan 

 

23.2 Collect data.  Following COR and OMB-approved plans (Task 2-Project Planning 

and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance 

Package); the contractor shall collect data (and/or local evaluation products for data 

extraction) to address the evaluation questions.  The contractor shall submit biweekly 

updates on the status of the data collection to the COR during each period of data 

collection (expected to be December 2020 through March 2021).      

 

Deliverables: Biweekly progress reports on data collection during periods of  

   data collection 

 

Task 24—Analysis and Reporting (Cost Reimbursement Task) 

 

24.1 Produce Year Five GPRA report for FY 2016 cohort. The purpose of the year five 

GPRA report is to update ED on the progress of the local independent evaluations, 

including the extent to which the evaluations are well-designed and being well-

implemented for the purpose of supporting ED with GPRA reporting.  This report will 

not go through the IES peer review process, but will undergo review by at least the COR 

and OII and will potentially be posted on the ED website.   
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The contractor shall write and organize the report so that they are accessible to policy 

makers and research-savvy practitioners rather than for academic researchers and suitable 

for posting on the OII i3 website.  Should ED choose to post these reports on the website, 

OII will be responsible for posting the reports.   

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 

to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the year five GPRA report within 260 

weeks of the effective date of the option period.  The COR will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to COR comments and submit to the COR a revised year five GPRA report within 264 

weeks of the effective date of the option period.  ED will review and provide any 

comments within two weeks of receipt.  The contractor shall make revisions in response 

to ED comments and submit the final year five GPRA report to the COR within 268 

weeks of the effective date of the option period.   

 

Deliverables: Draft Year Five GPRA Report 

Revised Year Five GPRA Report 

   Final Year Five GPRA Report 

         

Task 25—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 73 through 84 of 

the contract and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 
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reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

R. Option Period 17 (FY 2016 Cohort Final Report) 

 

ED will make a decision about exercising Option Period 17 by September 14, 2021. If 

exercised, the 14-month Option Period 17 will begin by the 85
th

 month (expected to be 

December 14, 2021) and end after the 98
th

 month (expected to be January 31, 2023), 

overlapping with Option Period 16 by 2 months.   

 

Task 26—Communicate with ED (Fixed-Price Task) 

 

26.1 Periodic Telephone Calls.   The contractor shall participate in regular telephone 

calls with the COR to discuss the progress of the local evaluations and the contract, 

including any anticipated problems and proposed solutions to those problems. ED 

assumes calls every other week (during months 85 through 98 of the contract).  

 

Within two working days of each call, the contractor shall submit to the COR a brief 

summary of the key issues and concerns discussed along with the contractor’s 

understanding of the COR’s technical direction.        
 

Deliverables: Summaries of telephone calls 

 

26.2 Quarterly Meetings. The contractor shall participate in quarterly meetings with the 

COR and the OII program staff to discuss the progress of the local evaluations and any 

problems and proposed solutions to those problems.  ED will provide an agenda for these 

meetings at least one week in advance, and will invite the contractor to make additions to 

the agenda. ED plans for half of the meetings to be conducted by conference call.   

 

Within two working days of each meeting, the contractor shall submit to the COR a 

brief summary of the key issues and concerns discussed as well as the contractor’s 

understanding of next steps.        
 

Deliverables: Summaries of meetings 

 

Task 27 – Provide Technical Assistance to i3 Independent Local Evaluators (Cost 

Reimbursement Task)  
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While the longest FY 2016 i3 grants will end early during Option Period 17, it is possible 

that the Office of Innovation and Improvement could award no-cost extensions to 

grantees to allow finalizing their independent evaluations. Should there be i3 evaluators 

in need of technical assistance, the contractor shall provide technical assistance to i3 

grantees’ independent local evaluators on the implementation and reporting of their 

evaluations. The contractor shall submit a biweekly update on the technical assistance 

(focusing on any known risks to the evaluations) to the COR at least one workday prior to 

each biweekly call (see Task 26.1). 

 

Deliverables: Biweekly reports on technical assistance 

 

Task 28 – Data Collection (Cost Reimbursement Task) 

 

Using instruments and plans approved by the COR and OMB, the contractor shall collect 

data necessary to answer the key evaluation questions.   

 

The contractor, as appropriate, shall comply with: The Privacy Act of 1974, P.L. 93-579, 

5 USC 552 a; the “Buckley Amendment,” Family Educational and Privacy Act of 1974, 

20 USC 1232 g; The Freedom of Information Act, 5 USC 522; and related regulations, 

including but not limited to: 41 CFR Part 1-1 and 45 CFR Part 5b and, as appropriate, the 

Federal common rule or ED’s final regulations on the protection of human research 

participants. 

 

The contractor shall be required to establish procedures at its sites and at subcontractor 

sites to ensure confidentiality of data.  Their systems shall be required to provide 

reasonable assurance that information identifying individuals is in files physically 

separated from other research data.  The contractor and subcontractors shall be required 

to maintain security of the complete set of all master data files and documentation.  

Access to individually identifiable data shall be strictly controlled.  At each site all data 

shall be kept in locked file cabinets during nonworking hours, and work on hardcopy data 

shall take place in a single room, except for data entry.  Physical security of electronic 

data shall also be maintained.  Security features that protect project data shall include 

password-protected accounts that authorize users to use the contractor’s and 

subcontractors’ information systems but only to access specific network directories and 

network software; user rights and directory and file attributes that limit those who can use 

particular directories and files and determine how they can use them; and, additional 

security features that the network administrators establish for projects as needed.   

Contractor and subcontractor employees who “maintain” (collect, maintain, use, or 

disseminate) such data shall comply with the requirements of the confidentiality 

standards in section 183 of the Education Sciences Reform Act (20 U.S.C. 9573). 

In safeguarding personally identifiable information (PII), the contractor and its 

subcontractors also shall be subject to ED’s requirements contained in ED’s Handbook 

for the Protection of Sensitive but Unclassified Information, OCIO-15, and ED’s policy 

that the transmission of sensitive but unclassified information, including PII, through an 

e-mail requires that the contents be password protected in a ZIP file. 
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28.1 Train data collection staff.  To ensure that the data collection and coding staff have 

the skills necessary to perform their duties, and to ensure consistency, the contractor 

shall develop a training plan for data collectors.  The types of data collection will be 

determined through Task 2 (Project Planning) and could be as simple as collecting 

existing reports of the grantees' local evaluations or as complex as assisting the local 

evaluators in obtaining student achievement data from districts and schools.  The 

contractor shall base the data collector training plan on the COR and OMB-approved 

data collection plan (Task 2-Project Planning and Task 17-Prepare Data Collection 

Forms and OMB Data Collection Clearance Package).  The contractor shall submit 

the training plan to the COR within 262 weeks of the effective date of the option 

period. 

    

The contractor shall train all persons who collect, code, or otherwise have access to 

raw data in confidentiality issues and shall provide signed assurances of 

nondisclosure of confidential information.  The contractor shall maintain these 

records and provide them to the Government upon request.   

 

Deliverables:  Training Plan 

 

28.2 Collect data.  Following COR and OMB-approved plans (Task 2-Project Planning 

and Task 17-Prepare Data Collection Forms and OMB Data Collection Clearance 

Package); the contractor shall collect data (and/or local evaluation products for data 

extraction) to address the evaluation questions.  The contractor shall submit biweekly 

updates on the status of the data collection to the COR during each period of data 

collection (expected to be December 2021 through March 2022).      

 

Deliverables: Biweekly progress reports on data collection during periods of  

   data collection 

 

Task 29—Analysis and Reporting (Cost Reimbursement Task) 

 

29.1 Produce final report for FY 2016 cohort.  The contractor shall conduct data analyses 

and prepare a final report for the FY 2016 cohort to include the data collection under task 

28 through the 2020-2021 school years. The purpose of the final report is to provide an 

overall summary of the quality of the evaluations funded by i3 grantees and to summarize 

the findings of the evaluations.  The final report will go through the IES peer review 

process and be released to the public.  The contractor shall write the final report to be 

consistent with National Center for Education Statistics (NCES) and IES peer review 

standards.   

 

The contractor shall write and organize the final report so that it is accessible to policy 

makers and research-savvy practitioners and suitable for publication by IES.    

 

In order to ensure objectivity to analysis and reporting, the contractor shall develop 

procedures to maintain independence between the staff that provide technical assistance 
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to the evaluators and the staff that assess the extent to which evaluations are well-

designed and well-implemented, analyze, and report the findings. 

 

The contractor shall submit to the COR a draft of the FY 2016 cohort final report within 

289 weeks of the effective date of the option period.  The COR will review and provide 

any comments within four weeks.  The contractor shall make revisions in response to 

COR comments and submit a revised draft of the final report to the COR that is ready for 

peer review within 297 weeks of the effective date of the option period.  The COR will 

submit the report for peer review.  Within approximately five weeks, the COR will 

provide comments to the contractor from the IES peer review.  The contractor shall make 

revisions based on IES review comments and submit a revised final report and response 

memo within 306 weeks of the effective date of the option period.  The contractor shall 

revise the report until all peer review comments are addressed and the report clears peer 

review (current experience is an average of three rounds of successively less extensive 

peer review comments).  The contractor shall provide a web-ready and a print ready 

version of the report to the COR within 320 weeks of the effective date of the option 

period.   

 

Deliverables: Draft FY 2016 cohort Final Report    

Revised FY 2016 cohort Final Report peer review ready 

Revised FY 2016 cohort Final Report and Response Memo 

Print and Web-ready FY 2016 cohort Final Report 

          

Task 30—Reporting Requirements (Fixed-Price Task) 

 

The contractor shall prepare monthly reports and submit the reports to the COR and the 

CS within ten workdays after the end of each calendar month of months 85 through 98 of 

the contract and shall be submitted simultaneously with the submission of the 

contractor’s voucher charging ED for the work completed during the month for which the 

performance is being reported.  The following reports are required:   

 

 Monthly Progress Report/Exception Reports.  The contractor shall prepare 

monthly progress reports due at the same time as the monthly invoice.  In the 

monthly progress reports, the contractor shall summarize the major activities and 

accomplishments for the reporting period.  In addition, the reports shall provide 

information for each project task and subtask regarding significant findings and 

events, problems encountered, and staff use.  The reports shall also specify the 

extent to which the project is on schedule, briefly describe the activities planned 

for the next month, identify and discuss significant deviations from the 

substantive and time factors in the contract, and identify and discuss any decisions 

which may be needed from ED.  If there are no exceptions, the reports shall state 

that there are no exceptions.  If there are exceptions, the contractor shall describe 

the plan for resolving the problems. 

 

 Monthly Manpower/Expenditure Reports.  The contractor shall prepare 

monthly expenditure reports due at the same time as the monthly invoice.  These 
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reports, prepared and signed by the project director, shall summarize the actual 

personnel assignments for the month just completed, showing for each staff 

member (including staff from subcontractors) the hours charged by task and 

subtask.  The report shall project similar assignment information for the upcoming 

month.  The reports shall also exhibit expenditures; segregating project costs by 

individual and by task and subtask, and specifying for all travel the locations, 

duration, and personnel for each trip.   

 

Deliverables: Monthly reports 

 

 

III. GOVERNMENT FURNISHED INFORMATION 

 

The Government shall provide the following documents produced under the first i3 

contract (ED-IES-10-C-0064), to the contractor as Government Furnished Information 

(GFI): 

 

• National Evaluation of i3 Analysis and Reporting Plan,  

• Evaluation Design Summary Template,  

• Contrast Tool, and  

• Customized Technical Assistance Plan template.     

 

IV. Compliance with ED IT Security Policy 

 
The contractor, and all sub-contractors, shall comply with the Department of Education’s 

IT security policy requirements, specifically those set forth in the ‘Handbook for 

Information Assurance Security Policy (OCIO-01)’, and other applicable procedures and 

guidance. The contractor, and all sub-contractors, shall develop and implement 

management, operational and technical security controls to assure required levels of 

protection for information systems.  The contractor, and all sub-contractors, shall further 

comply with all applicable Federal IT security requirements including, but not limited to, 

the Federal Information Security Management Act (FISMA) of 2002, Office of 

Management and Budget (OMB) Circular A-130 Appendix III, Homeland Security 

Presidential Directives (HSPD), the National Institute of Standards and Technology 

(NIST) standards and guidance, and the Federal Risk and Authorization Management 

Program (FedRAMP) requirements and guidance. 

 

These security requirements include, but are not limited to, the successful Security 

Authorization (SA) of the system (includes commercially owned and operated systems 

managed by the commercial vendor and its sub-contractors, supporting Department 

programs, contracts, and projects); obtaining a full Authority to Operate (ATO) before 

being granted operational status; performance of annual self-assessments of security 

controls; annual Contingency Plan testing; performance of periodic vulnerability scans; 

updating all information system security documentation as changes occur; and other 

continuous monitoring activities, which may include, mapping, penetration and other 

intrusive scanning. Full and unfettered access for the Department’s third party Managed 
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Security Services Provider (MSSP)
5
must be granted to access all computers and networks 

used for this system.  Additionally, when there is a significant change to the system’s 

security posture, the system (Federal and commercial prime- and sub- contractors 

included) must have a new SA, with all required activities to obtain a new ATO, signed 

by the Authorizing Official (AO). 

 

System security controls shall be designed and implemented consistent with NIST SP 

800-53 Rev 3, ‘Recommended Security Controls for Federal Information Systems and 

Organizations.’  All NIST SP 800-53 controls must be tested / assessed no less than every 

3 years, according to federal and Department policy. The risk impact level of the system 

will be determined via the completion of the Department's inventory form and shall meet 

the accurate depiction of security categorization as outlined in Federal Information 

Publishing Standards (FIPS) 199, ‘Standards for Security Categorization of Federal 

Information and Information Systems.’ 

 

System security documentation shall be developed to record and support the 

implementation of the security controls for the system.  This documentation shall be 

maintained for the life of the system.  The contractor, and all sub-contractors, shall 

review and update the system security documentation at least annually and after 

significant changes to the system, to ensure the relevance and accurate depiction of the 

implemented system controls and to reflect changes to the system and its environment of 

operation.  Security documentation must be developed in accordance with the NIST 800 

series and Department of Education policy and guidance. 

 

The contractor, and all sub-contractors, shall allow Department employees (or 

Department designated third party contractors) access to the hosting facility to conduct 

SA activities to include control reviews in accordance with NIST SP 800-53, Rev. 3 and 

NIST SP 800-53A.  The contractor, and all sub-contractors, shall be available for 

interviews and demonstrations of security control compliance to support the SA process 

and continuous monitoring of system security.   In addition, if the system is rated as 

‘Moderate’ or ‘High’ for FIPS 199 risk impact, vulnerability scanning and penetration 

testing shall be performed on the hosting facility and application as part of the SA 

process.   Appropriate access agreements will be reviewed and signed before any 

scanning or testing occurs. 

 

Identified deficiencies between required NIST SP 800-53 Rev. 3 controls and the 

contractor’s, and all sub-contractor’s implementation, as documented in the Risk 

Assessment Report, System Security Plan (SSP) and Security Assessment Report (SAR), 

shall be tracked for mitigation through the development of a Plan of Action and 

Milestones (POA&M) in accordance with the ‘Handbook for Information Assurance 

Security Policy (OCIO-01).’ Depending on the severity of the deficiencies, the 

Department may require remediation before an ATO is issued. 

                                                 
5
 It is incumbent upon all offerors to incorporate anticipated costs into their proposals arising from these 

activities.  Any offeror submitting a proposal inherently accepts the burdens and expenses of these intrusive 

scans by the Department, third party MSSP vendors, as well as IV&V agents working on behalf of the 

Department’s interests. 
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All awarded contracts shall ensure that: 

 

1. Their IT product/system is monitored during all hours of operations using 

entrusted detective/preventive systems; 

2. Their IT product/system has current antiviral products installed and operational; 

3. Their IT product/system is scanned on a reoccurring basis; 

4. Vulnerabilities are remediated in a timely manner on their IT product/system; and  

5. Access/view for cyber security situational awareness on their IT product/system is 

made available to the Department CIRC (cyber incident response capability). 

 

Internet Protocol version 6 (IPv6) 
For IPv6, the contractor shall provide COTS solutions that are IPv6 capable.  An IPv6 

capable system or product shall be capable of receiving, processing, transmitting and 

forwarding IPv6 packets and/or interfacing with other systems and protocols in a manner 

similar to that of IPv4.  Specific criteria to be deemed IPv6 capable are:  

 

 An IPv6 capable system that meets the IPv6 base requirements defined by the 

USGv6 Profile (http://www.antd.nist.gov/usgv6/profile.html). 

 Systems being developed, procured or acquired shall maintain interoperability 

with IPv4 systems/capabilities. 

 Systems shall implement IPv4/IPv6 dual-stack and shall also be built to determine 

which protocol layer to use depending on the destination host it is attempting to 

communicate with or establish a socket with.  If either protocol is possible, 

systems shall employ IPv6. 

 

The contractor shall provide IPv6 technical support for system development, 

implementation and management. 

 

Reporting of Data Security Breaches 
If there is a suspected or known breach/disclosure of PII due to lost, theft, intercepted 

transfer, or other, the contractor must ensure that this breach is reported to the agency as 

soon as the contractor has knowledge of it.  Per Office of Management and Budget 

Memorandum M-06-19, Federal agencies have a requirement to report breaches of PII 

security to a Federal incident response center.  IES must notify the department within 30 

minutes of discovering the incident (and the agency should not distinguish between 

suspected or confirmed breaches). The data security plan must be written to reflect this 

requirement, and the contractor must provide sufficient notification and documentation of 

the suspected loss, as it is understood at the time of notification to the agency for this 

requirement to be met.  Follow-up reports of the final status of loss events will also be 

prepared by the contractor within a reasonable period of time as advised by the IES COR. 

 

 

V. SCHEDULE OF DELIVERABLES and DELIVERABLE SUBMISSION 

STANDARDS 
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The contractor shall submit all deliverables to ED’s Contracting Officer’s Representative 

(COR), Contracting Officer (CO), and Contract Specialist (CS) electronically. The 

contractor shall be fully responsive to ED comments and technical direction in 

deliverable revisions and shall clarify with the COR any points of confusion about or 

disagreement with ED comments and technical direction prior to the submission of 

revised deliverables. Unless indicated otherwise, the COR will notify the contractor 

within two weeks of receipt of any changes required in the deliverable, and the contractor 

shall have up to two weeks to make the necessary revisions and submit a final deliverable 

to the Department.  

 

The COR reserves the right to inspect the contractor’s work while in process. The 

contractor shall submit to the COR any progress report or other written documentation of 

work to date that the COR requests to facilitate that inspection, according to contract 

clause 52.246-4 (fixed price) and 52.246-5 (cost-reimbursement).  

 

 

 

Task 

 

Deliverable  

Due Date, After 

the Contract’s 

Beginning 

Date/Option 

Period 

Exercised, unless 

otherwise 

specified  

FY 2014 

COHORT 

Estimated 

Due Date 

(Based on 

12/13/2014 

award) 

FY 2015 

COHORT 

Estimated 

Due Date 

(with 

12/19/15 

option 

period start 

date)  

FY 2016 

COHORT 

Estimated 

Due Date 

(with 

12/19/16 

option 

period start 

date) 

A. BASE PERIOD/G. OPTION PERIOD 6/M. OPTION PERIOD 12 

1.1 Memo summarizing kick-off 

meeting 

one week after 

meeting 

1/3/2015   NA   NA   

1.2 Summaries of telephone calls two working days 

after each call 

   

1.3 Summaries of meetings two working days 

after each 

meeting 

   

1.4 i3 Contract Reconnaissance 

and Continuity Plan 

two weeks 12/27/2014 NA NA 

2 Application summary memo eight weeks 2/7/2015 2/7/2015 2/7/2016 

2 Draft technical assistance 

and GPRA report analysis 

plan 

14 weeks 3/21/2015 3/21/2015 3/21/2016 

2 Revised technical assistance 

and GPRA report analysis 

plan 

18 weeks 4/18/2015 4/18/2015 4/18/2016 

3 Biweekly report on technical 

assistance  

At least one 

business day prior 

to biweekly calls 

   

4.1 Draft Year One GPRA 52 weeks 12/12/2014 12/12/2015 12/12/2016 
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Task 

 

Deliverable  

Due Date, After 

the Contract’s 

Beginning 

Date/Option 

Period 

Exercised, unless 

otherwise 

specified  

FY 2014 

COHORT 

Estimated 

Due Date 

(Based on 

12/13/2014 

award) 

FY 2015 

COHORT 

Estimated 

Due Date 

(with 

12/19/15 

option 

period start 

date)  

FY 2016 

COHORT 

Estimated 

Due Date 

(with 

12/19/16 

option 

period start 

date) 

Report 

4.1 Revised Year One GPRA 

Report 

56 weeks 1/9/2015 1/9/2016 1/9/2017 

4.1 Final Year One GPRA 

Report 

60 weeks 2/6/2015 2/6/2016 2/6/2017 

5 Monthly reports 

(progress/exception and 

manpower/expenditure) 

Within ten 

business days of 

the end of each 

calendar month 

   

OPTION PERIOD 1/H. OPTION PERIOD 7/N. OPTION PERIOD 13 

6.1 Summaries of telephone calls two working days 

after each call 

   

6.2 Summaries of meetings two working days 

after each 

meeting 

   

7 Biweekly report on technical 

assistance  

At least one 

business day prior 

to biweekly calls 

   

8.1 Draft Year Two GPRA 

Report 

104 weeks 12/11/2015 12/11/2016 12/11/2017 

8.1 Revised Year Two GPRA 

Report  

108 weeks 1/8/2016 1/8/2017 1/8/2018 

8.1 Final Year Two GPRA 

Report 

112 weeks 2/5/2016 2/5/2017 2/5/2018 

9 Monthly reports 

(progress/exception and 

manpower/expenditure) 

Within ten 

business days of 

the end of each 

calendar month 

   

B. OPTION PERIOD 2/I. OPTION PERIOD 8/O. OPTION PERIOD 14 

10.1 Summaries of telephone calls two working days 

after each call 

   

10.2 Summaries of meetings two working days 

after each 

meeting 

   

11 Biweekly report on technical 

assistance  

At least one 

business day prior 

to biweekly calls 
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Task 

 

Deliverable  

Due Date, After 

the Contract’s 

Beginning 

Date/Option 

Period 

Exercised, unless 

otherwise 

specified  

FY 2014 

COHORT 

Estimated 

Due Date 

(Based on 

12/13/2014 

award) 

FY 2015 

COHORT 

Estimated 

Due Date 

(with 

12/19/15 

option 

period start 

date)  

FY 2016 

COHORT 

Estimated 

Due Date 

(with 

12/19/16 

option 

period start 

date) 

12.1 Draft Year Three GPRA 

Report 

156 weeks 12/9/2016 12/9/2017 12/9/2018 

12.1 Revised Year Three GPRA 

Report  

160 weeks 1/6/2017 1/6/2018 1/6/2019 

12.1 Final Year Three GPRA 

Report 

164 weeks 2/3/2017 2/3/2018 2/3/2019 

13 Monthly reports 

(progress/exception and 

manpower/expenditure) 

Within ten 

business days of 

the end of each 

calendar month 

   

C. OPTION PERIOD 3/J. OPTION PERIOD 9/P. OPTION PERIOD 15 

14.1 Summaries of telephone calls two working days 

after each call 

   

14.2 Summaries of meetings two working days 

after each 

meeting 

   

15 Biweekly report on technical 

assistance  

At least one 

business day prior 

to biweekly calls 

   

16 Draft Analysis Plan for final 

reports 

162 weeks 1/20/2017 1/20/2018 1/20/2019 

16 Revised Analysis Plan for 

final reports 

168 weeks 3/3/2017 3/3/2018 3/3/2019 

17.1 Documentation of IRB 

approvals 

52 weeks 12/12/2014 12/12/2015 12/12/2016 

17.2 Draft OMB data collection 

clearance package  

162 weeks 1/20/2017 1/20/2018 1/20/2019 

17.2 Revised OMB data 

collection clearance package 

168 weeks 3/3/2017 3/3/2018 3/3/2019 

18.1 Training plan 157 weeks 12/16/2016 12/16/2017 12/16/2018 

18.2 Biweekly progress reports on 

data collection 

Biweekly during 

data collection 

(expected Dec 

2016 – Mar 2017) 

   

19.1 Draft Year Four GPRA 

Report 

208 weeks 12/8/2017 12/8/2018 12/8/2019 

19.1 Revised Year Four GPRA 212 weeks 1/5/2018 1/5/2019 1/5/2020 
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Task 

 

Deliverable  

Due Date, After 

the Contract’s 

Beginning 

Date/Option 

Period 

Exercised, unless 

otherwise 

specified  

FY 2014 

COHORT 

Estimated 

Due Date 

(Based on 

12/13/2014 

award) 

FY 2015 

COHORT 

Estimated 

Due Date 

(with 

12/19/15 

option 

period start 

date)  

FY 2016 

COHORT 

Estimated 

Due Date 

(with 

12/19/16 

option 

period start 

date) 

Report  

19.1 Final Year Four GPRA 

Report 

216 weeks 2/2/2018 2/2/2019 2/2/2020 

20 Monthly reports 

(progress/exception and 

manpower/expenditure) 

Within ten 

business days of 

the end of each 

calendar month 

   

D. OPTION PERIOD 4/K. OPTION PERIOD 10/Q. OPTION PERIOD 16 

21.1 Summaries of telephone calls two working days 

after each call 

   

21.2 Summaries of meetings two working days 

after each 

meeting 

   

22 Biweekly report on technical 

assistance  

At least one 

business day prior 

to biweekly calls 

   

23.1 Training plan 209 weeks 12/15/2017 12/15/2018 12/15/2019 

23.2 Biweekly progress reports on 

data collection 

Biweekly during 

data collection 

(expected Dec 

2017 – Mar 2018) 

   

24.1 Draft Year Five GPRA 

Report 

260 weeks 12/7/2018 12/7/2019 12/7/2020 

24.1 Revised Year Five GPRA 

Report  

264 weeks 1/4/2019 1/4/2020 1/4/2021 

24.1 Final Year Five GPRA 

Report 

268 weeks 2/1/2019 2/1/2020 2/1/2021 

25 Monthly reports 

(progress/exception and 

manpower/expenditure) 

Within ten 

business days of 

the end of each 

calendar month 

   

E. OPTION PERIOD 5/L. OPTION PERIOD 11/R. OPTION PERIOD 17 

26.1 Summaries of telephone calls two working days 

after each call 

   

26.2 Summaries of meetings two working days 

after each 

meeting 
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Task 

 

Deliverable  

Due Date, After 

the Contract’s 

Beginning 

Date/Option 

Period 

Exercised, unless 

otherwise 

specified  

FY 2014 

COHORT 

Estimated 

Due Date 

(Based on 

12/13/2014 

award) 

FY 2015 

COHORT 

Estimated 

Due Date 

(with 

12/19/15 

option 

period start 

date)  

FY 2016 

COHORT 

Estimated 

Due Date 

(with 

12/19/16 

option 

period start 

date) 

27 Biweekly report on technical 

assistance  

At least one 

business day prior 

to biweekly calls 

   

28.1 Training plan 261 weeks 12/14/2018 12/14/2019 12/14/2020 

28.2 Biweekly progress reports on 

data collection 

Biweekly during 

data collection 

(expected Dec 

2018 – Mar 2019) 

   

29.1 Draft Final Report 289 weeks 6/28/2019 6/28/2020 6/28/2021 

29.1 Revised Final Report peer 

review ready 

297 weeks 8/23/2019 8/23/2020 8/23/2021 

29.1 Revised Final Report and 

response memo 

306 weeks 10/25/2019 10/25/2020 10/25/2021 

29.1 Print and web-ready Final 

Report 

320 weeks 1/31/2020 1/31/2021 1/31/2022 

30 Monthly reports 

(progress/exception and 

manpower/expenditure) 

Within ten 

business days of 

the end of each 

calendar month 
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NOTE: Fixed Price Payment Schedule – To be Incorporated at award 

 
 

The Department wants all of our contractors to understand how the Department processes invoices 
(see Note at the bottom of this page).  The basic rule is this; we pay you within 15 days of receipt 
of a proper invoice.  There are two key terms that determine when the clock starts—receipt and 
proper invoice. 
 
Receipt occurs on the latter of: 

 
1) Invoices are transmitted electronically, following the procedures in contract clause, 306- 

1b Invoice and Contract Financing Requests Submission – Invoice Processing Platform 

(December 2013). We look for the date a readable transmission is received by our office, or 

if it is received after normal working hours we will use the next business day. 

 

2) The seventh day after the date on which the property is actually delivered or the 

performance of services is actually completed. This date may not be accurate if the 

contract calls for a longer acceptance period or if we actually accept goods or services 

before the seventh day. (5 CFR § 1315.4) 

 

3) On the date of delivery, if specified in the contract. 

 

4) On the date placed on the invoice by the contractor, if we fail to annotate the date of 

receipt in our office. 

 
An invoice is deemed proper when: 

 
We receive your invoice containing the following information: 

 

1) Name of vendor 

2) Invoice date 

3) Government contract number (10 digits) 

4) Vendor invoice number, account number, or other number identified in the contract 

5) Description (including, for example, contract line/subline number), price, and quantity  

of goods or services rendered. 

6) Shipping and payment terms (unless mutually agreed that this information is only 

required in the contract) 

7) TIN (unless mutually agreed that this information is only required in the contract) 

8) Banking information for payment by EFT (unless mutually agreed that this     

information is only required in the contract) 

9) Contact name (where practicable), title and telephone number 

10) Other substantiating documentation or information required by the contract. This 

documentation should include information regarding where the requested funds were 

spent. We need to see detailed labor hours per task, travel expenses (where travelers 

went, transportation costs, etc.), supplies purchased, etc. 
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If The Department determines that your invoice is not proper, we will return it to you and 
identify all defects that prevent payment. You should correct the invoice and return it to us for 
payment. 

 

NOTE—There is a difference between an invoice and a voucher. Since the FAR refers to “proper 
invoices” when applying the Prompt Payment Act, we will use the term invoice also. This does not 
mean that vouchers are not covered in the same manner. 

 

Item # 10 above is, in our experience, the most problematic for our contractors.  The following 
explanation may help you to think about the types of information to include in your 
invoices/vouchers.  
 
According to the Federal Acquisition Regulations (FAR) 16.301-3, paragraph (a)(2), a cost-
reimbursement contract requires, “Appropriate Government surveillance during the performance 
[that] will provide reasonable assurance that efficient methods and effective cost controls are used.” 
This “surveillance” not only comes in the form of monthly reports, but more importantly, in 
invoicing.  
 
You have the responsibility to request reimbursement of your recorded costs; in other words, to 
submit an invoice on a regular basis. FAR 52.216-7, paragraph (b) defines the term costs to include 
the following: materials issued from the contractor's inventory and placed in the production process 
for use on the contract; direct labor; direct travel; other direct in-house costs; and reasonable, 
allocable, and allowable indirect costs (see FAR 31), as shown in the records maintained by your 
company for purposes of obtaining reimbursement under a Government contract. The Government 
has the responsibility to pay the invoice, after determining which of the costs are reasonable, 

allocable, and allowable. To make this determination we must receive a detailed reasonable, 

allocable, and allowable invoice with the costs broken out, and all supporting documentation 
attached. 
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ATTACHEMENT C-  SMALL BUSINESS SUBCONTRACTING PLAN  
 
DATE: 
 
CONTRACTOR: 
 
ADDRESS: 
 
SOLICITATION OR CONTRACT NUMBER:   _________________ 
 
TITLE:   ________________________ 
 
The following, together with any attachments, is hereby submitted as a Subcontracting Plan to 
satisfy the applicable requirements of 48 CFR 52.219-9 II. 
 
1. The total estimated dollar value of all planned subcontracting (to all types of business 

concerns) under this contract is $                             . 
 

2. The following percentage goals (expressed in terms of a percentage of total planned 
dollars) are applicable to the above-cited contract or to the contract to be awarded under 
the above-cited solicitation.   

 

 The following total dollar amounts represent the subcontracting dollars proposed under 
the above-cited contract or the contract to be awarded under the above-cited solicitation. 

 
(a) Small business concerns:                     % of total planned dollars under this contract 
will go to subcontractors who are small business concerns. Total dollars: $___________. 

 
(i) Veteran Owned Small Business Concerns:                       % of total planned 
dollars under this contract will go to subcontractors who are veteran owned small 
business concerns.  This percentage is included in the percentage shown under 
2(a), above, as a subset. Total dollars: $___________. 
 
(ii) HUBZone Small Business Concerns:                       % of total planned dollars 
under this contract will go to subcontractors who are HUBZone small business 
concerns.  This percentage is included in the percentage shown under 2(a), above, 
as a subset. Total dollars: $___________. 
 
(iii) Small Disadvantaged Business Concerns:                       % of total planned 
dollars under this contract will go to subcontractors who are small business 
concerns owned and controlled by socially and economically disadvantaged 
individuals.  This percentage is included in the percentage shown under 2(a), 
above, as a subset. Total dollars: $___________. 
 
(iv) Women Owned Small Business Concerns:                       % of total planned 
dollars under this contract will go to subcontractors who are women owned small 
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business concerns.  This percentage is included in the percentage shown under 
2(a), above, as a subset. Total dollars: $___________. 
 
(v)  Service Disabled Veteran Small Business Concerns:              % of total 
planned dollars under this contract will go to subcontractors who are service 
disabled veteran small business concerns.  This percentage is included in the 
percentage shown under 2(a), above, as a subset.  Total dollars: $              . 
 

3.   The following principal types of supplies and services will be subcontracted, and the 
distribution among small, veteran-owned small, HUBZone small, small disadvantaged, 
women-owned small, and large businesses is as follows: 

 
4. The following method was used to develop the subcontracting goals in section 1 of this 

plan:   
 
5. The following method was used to identify potential sources for solicitation purposes (e.g., 

existing company source lists, the Procurement Marketing and Access Network (PRO-Net) of the Small Business  
Administration (SBA), veterans service organizations, the National  Minority Purchasing Council Vendor Information 
Service, the Research and  Information Division of the Minority Business Development Agency in the  Department of 
Commerce, or small, HUBZone, small disadvantaged, and women-owned small business trade associations): 

 
6. The subcontracting goals in section 1 of this plan were established (check one) ______ 

including ______ not including indirect costs.  The following method was used to 
determine the proportionate share of indirect costs to be incurred with the five types of 
small business concerns in section 1: 

 
7. The following individual is employed by the offeror/contractor and will administer the 

offeror/contractor's subcontracting program. This individual's name, address, phone 
number, and duties are: 

 
8. The offeror/contractor will make the following efforts to assure that small business, 

veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns have an equitable opportunity to compete for 
subcontracts: 

 
9. The offeror/contractor (check one) ____ will  ____  will not include the clause of this 

contract entitled "Utilization of Small Business Concerns" in all  subcontracts that offer 
further subcontracting opportunities, and the offeror/contractor (check one) _____ will 
_____ will not require all subcontractors (except small business  concerns) that receive 
subcontracts in excess of $500,000 ($1,000,000 for  construction of any public facility) to 
adopt a subcontracting plan that complies with the requirements of this clause. 

 
 
10. The offeror/contractor (check one of each) 
 _____ will ______ will not cooperate in any studies or surveys as may be required; 
 _____ will ______ will not submit periodic reports so that the Government can  

determine the extent of compliance by the offeror/contractor with the 
subcontracting plan; 
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 _____ will ______  will not Submit Standard Form (SF) 294, Subcontracting Report for 
Individual Contracts, and/or SF 295, Summary Subcontract Report, 
in accordance with paragraph (j) of clause 52.219-9 II; and 

 _____ will ______ will not ensure that its subcontractors agree to submit SF 294 and 
295. 

 
 
11. The following types of records will be maintained by the offeror/contractor concerning 

procedures that have been adopted to comply with the requirements and goals in the plan, 
including establishing source lists:  

 
 
12. The following is a description of the offeror/contractor's efforts to locate small business, 

veteran-owned small business, HUBZone small business, small disadvantaged business, 
and women-owned small business concerns and award subcontracts to them: 

 
 

____________________________________ _____________________________ 
Signed:   Date: 
 
____________________________________  
Name:  
 
____________________________________ 
Title:  
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1 

ATTACHMENT D 

 
 

CONTRACTOR PERFORMANCE INFORMATION 
 
Contractor Name and Address (Identify Division) 

 
1. Contract Number:  

 
 

 
2. Type of Contract:   
 
3. Contract Value (Current plus any unexercised options):  $  

 
(Please correct the above as needed.) 

 
4. Period of Performance (including any option periods):   

 
5.  Description of Requirement:   

 
6. Ratings.  Summarize contractor performance and circle or type in the number below that corresponds to the 

performance rating for each category.  Please see the attachment, which explains the rating scale.  

Quality: 

 

 

0 

1 

2 

3 

4 

 Comments:   

 
Problem 

Resolution: 

 

0 

1 

2 

3 

4 

 
Comments:   

 
Cost Control: 

 

 

 
0 

1 

2 

3 

4 

 
Comments:   

 
Timeliness: 

 

 

 
0 

1 

2 

3 

4 

 
Comments:   

 
Business 

Relations: 

 

 
0 

1 

2 

3 

4 

 
Comments:   

 
Customer 

Service: 

 
0 

1 

2 

3 

4 

 
Comments:   

7.  Total score:   
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2 

U.S. Department of Education 

 
Evaluated by: 

 

 

Agency/Organization_______________________________________      Date ____________ 
 
(In accordance with the Federal Acquisition Streamlining Act, the following information will not be released to the contractor.) 

Name and Title _________________________________________   

 

Telephone number   _________________________ 

 

Signature _____________________________________________   

 

E-mail address _______________________ 

 
 

Please return this form to the following address: 

 
 

 

 
 

U.S. Department of Education 

Contracts and Acquisitions Management  

PCP Room 7163 

550 12th Street, SW 

Washington, DC 20202 

 

Or e-mail to: Barakat.Shakir@ed.gov 

Cc: Veronica.Price@ed.gov 

Or fax to:  202-245-6298                

Attn: Barakat Shakir 

RFP: Evaluation of Investing in 

Innovation Fiscal Year (FY) 2014 – 2016 

Cohorts 

 

Forms are due at the time of submission 

of proposals.   

 

 
 

 
SOURCE SELECTION INFORMATION—SEE FAR 3.104 

Information entered on this form will be used in source selection decisions and is protected under 

subsection 3.104 of the Federal Acquisition Regulation.  Do not disclose information entered on this 

form to the contractor or to any other person except as authorized by the Department of Education 

contracting officer. 
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3 

 
 

Supplementary Questions 

 

To assist the Department’s CO, we would greatly appreciate your taking the time to answer the following 

questions, if any, related to the contractor’s past performance: N/A 

 

 Contractor Performance Evaluation 

 Instructions for Completing Contractor Performance Information Form 
  
Based on the rating area elements presented below and the rating guidelines on the back of this 
sheet, please evaluate contractor performance in each of the rating areas.  On the “Contractor 
Performance Information” form, circle (or type in the “Comments” area) the rating from 0 to 4 
that most closely matches your evaluation of the contractor’s performance.  Please add written 
comments for each rating.  If you wish, you may attach additional comments or information.  We 
would also appreciate your answers to the specific questions, if any, on the back of the form.  
Please return the form to the address indicated on the back of the form.  Thank you for your time 
and your cooperation. 
 
The Department will use the information from this form to evaluate offerors competing for 
contract awards.  We may release the information from this form to the contractor during 
negotiations or debriefings.  If we release information from this form, we will not release your 
name to the contractor. 
 

 Elements within Each Rating Area 
 
Quality of Product or Service 
- Compliance with contract requirements 
- Accuracy of reports  
-  Appropriateness of personnel  
-  Technical excellence 
 
Problem Resolution  
-  Anticipates and avoids or mitigates 

problems 
-  Satisfactorily overcomes or resolves 

problems  
- Prompt notification of problems  
-  Pro-active  
- Effective contractor-recommended 

solutions                                  
 
Cost Control  
-  Within budget  
-  Current, accurate and complete billings  
-  Costs properly allocated  
-  Unallowable costs not billed  
-  Relationship of negotiated costs to 

actual  
-  Cost efficiencies 
 

Timeliness of Performance  
-  Meets interim milestones  
-  Reliable  
-  Stays on schedule despite problems  
-  Responsive to technical direction  
-  Completes work on time, including 

wrap-up and contract administration  
-  No liquidated damages assessed  
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Business Relations  
-  Effective management  
- Use of performance-based management 

techniques  
-  Business-like concern for the customer's 

interests  
- Effective management and selection of 

subcontractors  
-  Effective small/small disadvantaged 

business subcontracting program  
-  Reasonable/cooperative behavior  
-  Effective use of technology in 

management and communication  
-  Flexible  
-  Minimal staff turnover  
-  Maintains high employee morale  

- Resolves disagreements without being 
unnecessarily litigious.  

 
Customer Service  
-  Understands and embraces service and 

program goals  
-  Team approach with the customer  
-  Satisfaction of end users with the 

contractor’s service  
-  Positive customer feedback  
-  Prompt responses 
-  Courteous interactions  
- Effective escalations and referrals  
-  Initiative and proactive improvements  
-  Creative service strategies 
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Rating Guidelines 

Quality of Product or Service 
0 - Unsatisfactory Nonconformance jeopardizes the achievement of contract goals; default. 
1 - Poor Nonconformance requires major agency intervention to ensure achievement of 

contract goals; show cause or cure notices. 
2 - Fair Quality meets specifications in most cases, however, some agency intervention 

required to ensure achievement of contract requirements. 
3 - Good Quality meets specifications in all cases. 
4 - Excellent Quality exceeds specifications in some cases. 

 
Problem Resolution  

0 - Unsatisfactory Inadequately resolved problems jeopardize contract goals. 
1 - Poor Significant agency intervention required to resolve problems jeopardizing 

contract goals. 
2 - Fair Some agency intervention required to resolve problems jeopardizing contract 

goals. 
3 - Good Successfully overcomes or resolves all problems and achieves contract goals 

with minimal agency intervention. 
4 - Excellent Anticipates and avoids most problems and successfully overcomes all 

unforeseen problems. 
 
Cost Control  

 

0 - Unsatisfactory Cost increases jeopardize achievement of contract goals; or billings routinely 
include unallowable costs. 

1 - Poor Significant cost increases; or some inaccurate billings including some with 
unallowable costs. 

2 - Fair Minor cost increases; or some inaccurate billings, but a minimal (1-2) number 
with unallowable costs. 

3 - Good Contractor performed within costs; but some late billings, none with 
unallowable costs. 

4 - Excellent Costs were less than the amount cited in the contract; and billings accurate and 
timely. 
 

Timeliness of Performance  
0 - Unsatisfactory Delays jeopardize the achievement of contract goals. 
1 - Poor Other significant delays. 
2 - Fair Minor delays. 
3 - Good All deliverables on time. 
4 - Excellent All deliverables on time with some ahead of schedule; or stays on schedule 

despite unforeseen circumstances. 
 
Business Relations  

 

0 - Unsatisfactory Unethical or illegal business practices. 
1 - Poor Business practices are not attuned to customer support. 
2 - Fair Business practices are somewhat attuned to customer support. 
3 - Good Business practices focus on customer support. 
4 - Excellent 

 
Customer Service  

Highly effective, proactive business practices focused on customer support. 

0 - Unsatisfactory Response to service requests is routinely late, ineffective, or rude; customers 
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express frustration or anger about many interactions; complaints are 
unresolved; contractor seems unaware of service issues. 

1 - Poor Response to service requests is often late, ineffective or rude; some complaints 
are resolved. 

2 -Fair Response to service requests is uneven in timing or effectiveness; customer 
interactions are tenuous; contractor is trying hard and understands service 
issues.  

3 - Good Response to service requests is timely, effective and courteous; customers 
express positive feedback; delivery of service is smooth and organized; collects 
customer feedback; customer problems are resolved well. 

4 - Excellent Response to service requests is timely, effective and courteous; the contractor is 
proactive in building good relations with customers, proposing new service 
strategies, analyzing and reporting on service loads and collecting and using 
customer feedback. 
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SECTION K
REPRESENTATIONS, CERTIFICATIONS AND OTHER STATEMENTS OF OFFERORS

  
K. 1   52.203-11  CERTIFICATION AND DISCLOSURE REGARDING PAYMENTS TO INFLUENCE CERTAIN FEDERAL
TRANSACTIONS (SEP 2007)

 
 
  (a) Definitions. As used in this provision--"Lobbying contact" has the  meaning provided at 2
 U.S.C. 1602(8). The terms "agency," "influencing or  attempting to influence," "officer or employee
 of an agency," "person,"  "reasonable compensation," and "regularly employed" are defined in the
 FAR  clause of this solicitation entitled "Limitation on Payments to Influence  Certain Federal
 Transactions" (52.203-12). 
  (b) Prohibition. The prohibition and exceptions contained in the FAR  clause of this solicitation
 entitled "Limitation on Payments to Influence  Certain Federal Transactions" (52.203-12) are hereby
 incorporated by  reference in this provision. 
  (c) Certification. The offeror, by signing its offer, hereby certifies to  the best of its knowledge
 and belief that no Federal appropriated funds have been paid or will be paid to any person for
 influencing or attempting to influence an officer or employee of any  agency, a Member of Congress, an
 officer or employee of Congress, or an  employee of a Member of Congress on its behalf in connection
 with the  awarding of this contract.  
  (d) Disclosure. If any registrants under the Lobbying Disclosure Act of  1995 have made a lobbying
 contact on behalf of the offeror with respect to  this contract, the offeror shall complete and
 submit, with its offer, OMB  Standard Form LLL, Disclosure of Lobbying Activities, to provide the name
  of the registrants. The offeror need not report regularly employed officers   or employees of the
 offeror to whom payments of reasonable compensation  were made.  
  (e) Penalty. Submission of this certification and disclosure is a  prerequisite for making or
 entering into this contract imposed by 31 U.S.C.  1352. Any person who makes an expenditure prohibited
 under this provision or  who fails to file or amend the disclosure required to be filed or amended
 by  this provision, shall be subject to a civil penalty of not less than $10,000,  and not more than
 $100,000, for each such failure.    
           
             
          (End of Provision)  

 
K. 2   52.204-5  WOMEN-OWNED BUSINESS (OTHER THAN SMALL BUSINESS) (MAY 1999)

 
 
  (a) "Definition." "Women-owned business concern," as used in this  provision, means a concern that
 is at least 51 percent owned by one  or more women; or in the case of any publicly owned business, at
  least 51 percent of its stock is owned by one or more women; and  whose management and daily business
 operations are controlled by  one or more women.  
  (b) "Representation." [Complete only if the offeror is a  women-owned business concern and has not
 represented itself as a small business concern in paragraph (b)(1) of FAR 52.219-1, Small  Business
 Program Representations, of this solicitation.] The offeror  represents that it o is a women-owned
 business concern.    
           
             
          (End of Provision)  

 
K. 3   52.204-8  ANNUAL REPRESENTATIONS AND CERTIFICATIONS (MAY 2014)

 
 
  (a)  
    (1) The North American Industry Classification System (NAICS) code for  this acquisition is 541720
  
    (2) The small business size standard is $20.5 Million 
    (3) The small business size standard for a concern which submits an offer in its own name, other
 than on a construction or service contract, but which proposes to furnish a product which it did not
 itself manufacture, is  500 employees. 
  (b) 
    (1) If the provision at 52.204-7, System for Award Management, is  included in this solicitation,
 paragraph (d) of this provision applies. 
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    (2) If the provision at 52.204-7 is not included in this  solicitation, and the offeror is
 currently registered in the System for Award Management, and has completed the Representations   and
 Certifications section of SAM electronic ally, the  offeror may choose to use paragraph (d) of this
 provision instead of completing the corresponding individual  representations and certifications in
 the solicitation.  The offeror shall indicate which option applies by  checking one of the following
 boxes: 
      /_/ (i) Paragraph (d) applies. 
      /_/ (ii) Paragraph (d) does not apply and the offeror has completed the individual
 representations and certifications in the solicitation. 
  (c) 
    (1) The following representations or certifications in SAM are applicable to this solicitation as
 indicated: 
      (i) 52.203-2, Certificate of Independent Price Determination.  This  provision applies to
 solicitations when a firm-fixed-price contract or  fixed-price contract with economic price adjustment
 is contemplated, unless-- 
        (A) The acquisition is to be made under the simplified acquisition  procedures in Part 13; 
        (B) The solicitation is a request for technical proposals under  two-step sealed bidding
 procedures; or 
        (C) The solicitation is for utility services for which rates are set  by law or regulation. 
      (ii) 52.203-11, Certification and Disclosure Regarding Payments to  Influence Certain Federal
 Transactions. This provision applies to  solicitations expected to exceed $150,000. 
      (iii) 52.204-3, Taxpayer Identification. This provision applies to  solicitations that do not
 include the provision at 52.204-7, System for Award  Management. 
      (iv) 52.204-5, Women-Owned Business (Other Than Small Business). This  provision applies to
 solicitations that-- 
        (A) Are not set aside for small business concerns; 
        (B) Exceed the simplified acquisition threshold; and 
        (C) Are for contracts that will be performed in the United States or  its outlying areas. 
      (v) 52.209-2, Prohibition on Contracting with Inverted Domestic  Corporations?Representation.
 This provision applies to solicitations using  funds appropriated in fiscal years 2008, 2009, 2010, or
 2012.  
      (vi) 52.209-5, Certification Regarding Responsibility Matters. This  provision applies to
 solicitations where the contract value is expected to  exceed the simplified acquisition threshold. 
      (vii) 52.214-14, Place of Performance-Sealed Bidding. This provision  applies to invitations for
 bids except those in which the place of  performance is specified by the Government. 
      (viii) 52.215-6, Place of Performance. This provision applies to  solicitations unless the place
 of performance is specified by the Government. 
      (ix) 52.219-1, Small Business Program Representations (Basic &  Alternate I). This provision
 applies to solicitations when the contract will  be performed in the United States or its outlying
 areas. 
        (A) The basic provision applies when the solicitations are issued by  other than DoD, NASA, and
 the Coast Guard. 
        (B) The provision with its Alternate I applies to solicitations  issued by DoD, NASA, or the
 Coast Guard. 
      (x) 52.219-2, Equal Low Bids. This provision applies to solicitations  when contracting by sealed
 bidding and the contract will be performed in the  United States or its outlying areas. 
      (xi) 52.222-22, Previous Contracts and Compliance Reports. This  provision applies to
 solicitations that include the clause at 52.222-26, Equal  Opportunity. 
      (xii) 52.222-25, Affirmative Action Compliance. This provision applies  to solicitations,
 other than those for construction, when the solicitation  includes the clause at 52.222-26, Equal
 Opportunity. 
      (xiii) 52.222-38, Compliance with Veterans` Employment Reporting  Requirements. This provision
 applies to solicitations when it is anticipated  the contract award will exceed the simplified
 acquisition threshold and the  contract is not for acquisition of commercial items. 
      (xiv) 52.223-1, Biobased Product Certification. This provision applies  to solicitations that
 require the delivery or specify the use of  USDA-designated items; or include the clause at 52.223-2,
 Affirmative  Procurement of Biobased Products Under Service and Construction Contracts. 
      (xv) 52.223-4, Recovered Material Certification. This provision  applies to solicitations that
 are for, or specify the use of, EPA-designated  items. 
      (xvi) 52.225-2, Buy American Certificate. This provision applies to  solicitations containing the
 clause at 52.225-1. 
      (xvii) 52.225-4, Buy American--Free Trade Agreements--Israeli Trade  Act Certificate. (Basic,
 Alternates I, II, and III.) This provision  applies to solicitations containing the clause at
 52.225-3. 
        (A) If the acquisition value is less than $25,000, the basic  provision applies. 
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        (B) If the acquisition value is $25,000 or more but is less than  $50,000, the provision with
 its Alternate I applies.  
        (C) If the acquisition value is $50,000 or more but is less than  $79,507, the provision with
 its Alternate II applies. 
        (D) If the acquisition value is $79,507 or more but is less than  $100,000, the provision with
 its Alternate III applies. 
      (xviii) 52.225-6, Trade Agreements Certificate. This provision applies  to solicitations
 containing the clause at 52.225-5. 
      (xvix) 52.225-20, Prohibition on Conducting Restricted Business  Operations in Sudan-
Certification.  This provision applies to all  solicitations.  
      (xx) 52.225-25, Prohibition on Contracting with Entities  Engaging in Certain Activities or
 Transactions Relating to Iran-- Representation and Certifications. This provision applies to all 
 solicitations. 
      (xxi) 52.226-2, Historically Black College or University and Minority  Institution
 Representation. This provision applies to-- 
        (A) Solicitations for research, studies, supplies, or services of the  type normally acquired
 from higher educational institutions; and 
        (B) For DoD, NASA, and Coast Guard acquisitions, solicitations that  contain the clause at
 52.219-23, Notice of Price Evaluation Adjustment for  Small Disadvantaged Business Concerns. 
    (2) The following certifications are applicable as indicated by the  Contracting Officer: 
       (i) 52.219-22, Small Disadvantaged Business Status. 
         (A) Basic. 
         (B) Alternate I. 
       (ii) 52.222-18, Certification Regarding Knowledge of Child  
                Labor for Listed End Products. 
       (iii) 52.222-48, Exemption from Application of the Service  
                   Contract Labor Standards to Contracts for Maintenance, Calibration, or  
                   Repair of Certain Equipment--Certification. 
       (iv) 52.222-52, Exemption from Application of the Service  
                  Contract Labor Standards to Contracts for Certain Services-- 
                  Certification. 
       (v) 52.223-9, with its Alternate I, Estimate of Percentage of  
                Recovered Material Content for EPA-Designated Products  
                (Alternate I only). 
       (vi) 52.227-6, Royalty Information. 
         (A) Basic. 
         (B) Alternate I. 
       (vii) 52.227-15, Representation of Limited Rights Data and  
                Restricted Computer Software. 
  (d) The offeror has completed the annual representations and  certifications electronically via
 the SAM Web site accessed through  https://www.acquisition.gov. After reviewing the SAM database
  information, the offeror verifies by submission of the offer that  the representations and
 certifications currently posted  electronically that apply to this solicitation as indicated in 
 paragraph (c) of this provision have been entered or updated within  the last 12 months, are current,
 accurate, complete, and applicable  to this solicitation (including the business size standard 
 applicable to the NAICS code referenced for this solicitation), as  of the date of this offer and
 are incorporated in this offer by  reference (see FAR 4.1201); except for the changes identified
 below  [offeror to insertchanges, identifying change by clause number, title, date]. These amended
 representation(s) and/or certification(s) are also  incorporated in this offer and are current,
 accurate, and complete  as of the date of this offer. 
    
       
    __________________________________________________________ 
   |         FAR         |             |        |             | 
   |       Clause        |    Title    |  Date  |   Change    | 
   |          #          |             |        |             | 
   |_____________________|_____________|________|_____________| 
   |                     |             |        |             | 
   |  _________________  |  _________  | ______ | ___________ | 
   |_____________________|_____________|________|_____________| 
      
  Any changes provided by the offeror are applicable to this  solicitation only, and do not result in
 an update to the  representations and certifications posted on SAM. 
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          (End of Provision) 

 
K. 4   52.209-5  CERTIFICATION REGARDING RESPONSIBILITY MATTERS (APR 2010)

 
 
  (a) 
    (1) The Offeror certifies, to the best of its knowledge and  belief, that-- 
      (i) The Offeror and/or any of its Principals-- 
        (A) Are /_/ are not /_/ presently debarred, suspended,  proposed for debarment, or declared
 ineligible for  the award of contracts by any Federal agency;  
        (B) Have /_/ have not /_/, within a three-year period  preceding this offer, been convicted
 of or had a  civil judgment rendered against them for: commission of fraud or a criminal offense in
 connection with  obtaining, attempting to obtain, or performing a public (Federal, State, or local)
 contract or  subcontract; violation of Federal or State antitrust statutes relating to the submission
 of offers; or  commission of embezzlement, theft, forgery, bribery, falsification or destruction of
 records, making false statements, tax evasion, violating Federal criminal tax laws,  or receiving
 stolen property (if offeror checks "have", the offeror  shall also see 52.209-7, if included in this
 solicitation);  
        (C) Are /_/ are not /_/ presently indicted for, or  otherwise criminally or civilly charged by
 a  governmental entity with, commission of any of the  offenses enumerated in paragraph (a)(1)(i)(B)
 of this provision. 
        (D) Have /_/, have not /_/, within a three-year  period preceding this offer, been notified
 of any delinquent  Federal taxes in an amount that exceeds $3,000 for which the  liability remains
 unsatisfied.  
          (1) Federal taxes are considered delinquent if  both of the following criteria apply: 
            (i) The tax liability is finally determined.  The liability is finally determined if
 it has been assessed. A  liability is not finally determined if there is a pending administrative 
 or judicial challenge. In the case of a judicial challenge  to the liability, the liability is not
 finally determined until  all judicial appeal rights have been exhausted. 
            (ii) The taxpayer is delinquent in making  payment. A taxpayer is delinquent if the
 taxpayer has failed  to pay the tax liability when full payment was due and  required. A taxpayer is
 not delinquent in cases where  enforced collection action is precluded.  
          (2) Examples. 
            (i) The taxpayer has received a statutory  notice of deficiency, under I.R.C. ?? 6212,
 which entitles the  taxpayer to seek Tax Court review of a proposed tax deficiency.  This is not a
 delinquent tax because it is not a final tax  liability. Should the taxpayer seek Tax Court review,
 this will  not be a final tax liability until the taxpayer has exercised all  judicial appeal rights. 
            (ii) The IRS has filed a notice of Federal tax  lien with respect to an assessed tax
 liability, and the taxpayer  has been issued a notice under I.R.C. ?? 6320 entitling the taxpayer  to
 request a hearing with the IRS Office of Appeals contesting  the lien filing, and to further appeal to
 the Tax Court if  the IRS determines to sustain the lien filing. In the course of  the hearing, the
 taxpayer is entitled to contest the underlying  tax liability because the taxpayer has had no prior
 opportunity  to contest the liability. This is not a delinquent tax because it  is not a final tax
 liability. Should the taxpayer seek tax court  review, this will not be a final tax liability until
 the taxpayer  has exercised all judicial appeal rights. 
            (iii) The taxpayer has entered into an  installment agreement pursuant to I.R.C. ?? 6159.
 The taxpayer  is making timely payments and is in full compliance  with the agreement terms. The
 taxpayer is not delinquent  because the taxpayer is not currently required to make full payment. 
            (iv) The taxpayer has filed for bankruptcy  protection. The taxpayer is not delinquent
 because enforced  collection action is stayed under 11 U.S.C. 362 (the Bankruptcy Code).  
      (ii) The Offeror has /_/ has not /_/, within a three-year period  preceding this offer, had one
 or more contracts  terminated for default by any Federal agency.  
    (2) "Principal," for the purposes of this certification,  means an officer, director, owner,
 partner, or a person having  primary management or supervisory responsibilities within a  business
 entity (e.g., general manager; plant manager; head of  a division or business segment; and similar
 positions).   
  This Certification Concerns a Matter Within the  Jurisdiction of an Agency of the United States
 and the  Making of a False, Fictitious, or Fraudulent  Certification May Render the Maker Subject to
 Prosecution Under Section 1001, Title 18, United States Code.   
  (b) The Offeror shall provide immediate written notice to the  Contracting Officer if, at any time
 prior to contract award, the  Offeror learns that its certification was erroneous when  submitted or
 has become erroneous by reason of changed  circumstances.  
  (c) A certification that any of the items in paragraph (a) of  this provision exists will not
 necessarily result in withholding  of an award under this solicitation. However, the certification
  will be considered in connection with a determination of the  Offeror`s responsibility. Failure of
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 the Offeror to furnish a  certification or provide such additional information as requested  by the
 Contracting Officer may render the Offeror nonresponsible.  
  (d) Nothing contained in the foregoing shall be construed to  require establishment of a system
 of records in order to render,  in good faith, the certification required by paragraph (a) of  this
 provision. The knowledge and information of an Offeror is  not required to exceed that which is
 normally possessed by a  prudent person in the ordinary course of business dealings.  
  (e) The certification in paragraph (a) of this provision is a  material representation of fact upon
 which reliance was placed  when making award. If it is later determined that the Offeror  knowingly
 rendered an erroneous certification, in addition to  other remedies available to the Government, the
 Contracting  Officer may terminate the contract resulting from this  solicitation for default.   
        
           
             
          (End of Provision)  

 
K. 5   52.209-7  INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY 2013)

 
   
  (a) Definitions. As used in this provision-- 
  "Administrative proceeding" means a non-judicial process that is  adjudicatory in nature in order to
 make a determination of fault or liability  (e.g., Securities and Exchange Commission Administrative
 Proceedings,  Civilian Board of Contract Appeals Proceedings, and Armed Services Board of  Contract
 Appeals Proceedings). This includes administrative proceedings  at the Federal and State level but
 only in connection with performance of a  Federal contract or grant. It does not include agency
 actions such as  contract audits, site visits, corrective plans, or inspection of  deliverables. 
  "Federal contracts and grants with total value greater than  $10,000,000" means-- 
    (1) The total value of all current, active contracts and grants,  including all priced options;
 and 
    (2) The total value of all current, active orders including all priced  options under indefinite-
delivery, indefinite-quantity, 8(a), or requirements  contracts (including task and delivery and
 multiple-award Schedules). 
  "Principal" means an officer, director, owner, partner, or a person having  primary management or
 supervisory responsibilities within a business entity  (e.g., general manager; plant manager; head of
 a division or business  segment; and similar positions). 
  (b) The offeror [ ] has [ ] does not have current active Federal contracts  and grants with total
 value greater than $10,000,000. 
  (c) If the offeror checked "has" in paragraph (b) of this provision,  the offeror represents, by
 submission of this offer, that the information it  has entered in the Federal Awardee Performance
 and Integrity Information  System (FAPIIS) is current, accurate, and complete as of the date of 
 submission of this offer with regard to the following information: 
    (1) Whether the offeror, and/or any of its principals, has or has not,  within the last five years,
 in connection with the award to or performance  by the offeror of a Federal contract or grant, been
 the subject of a  proceeding, at the Federal or State level that resulted in any of the  following
 dispositions: 
      (i) In a criminal proceeding, a conviction. 
      (ii) In a civil proceeding, a finding of fault and liability that  results in the payment of a
 monetary fine, penalty, reimbursement,  restitution, or damages of $5,000 or more.  
      (iii) In an administrative proceeding, a finding of fault and  liability that results in-- 
        (A) The payment of a monetary fine or penalty of $5,000 or more; or 
        (B) The payment of a reimbursement, restitution, or damages in  excess of $100,000. 
      (iv) In a criminal, civil, or administrative proceeding, a disposition of the matter by consent
 or compromise with an acknowledgment of fault by the Contractor if the proceeding could have  led to
 any of the outcomes specified in paragraphs (c)(1)(i), (c)(1)(ii), or  (c)(1)(iii) of this provision.
  
    (2) If the offeror has been involved in the last five years in any of  the occurrences listed in
 (c)(1) of this provision, whether the offeror has  provided the requested information with regard to
 each occurrence. 
  (d) The offeror shall post the information in paragraphs (c)(1)(i)  through (c)(1)(iv) of this
 provision in FAPIIS as required through  maintaining an active registration in the System for Award
 Management database at https://www.acquisition.gov (see 52.204-7). 
   
                    (End of provision) 
   

 
K. 6   52.215-6  PLACE OF PERFORMANCE (OCT 1997)
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  (a) The offeror or respondent, in the performance of any  contract resulting from this
 solicitation, /_/ intends,   /_/ does not intend to use one or more plants or facilities  located at
 a different address from the address of the offeror  or respondent as indicated in this proposal or
 response to  request for information.  
  (b) If the offeror or respondent checks "intends" in paragraph  (a) of this provision, it shall
 insert in the following spaces  the required information:    
   ____________________________________________________________ 
  | Place of Performance     | Name and Address of Owner and   | 
  | (Street Address, City,   | Operator of the Plant or        | 
  | State, County, Zip Code) | Facility if Other than          | 
  |                          | Offeror or Respondent           | 
  |__________________________|_________________________________|  
  |                          |                                 | 
  |                          |                                 | 
  |__________________________|_________________________________| 
  |                          |                                 | 
  |                          |                                 | 
  |__________________________|_________________________________|  
     
           
             
          (End of Provision)  

 
K. 7   52.219-1  SMALL BUSINESS PROGRAM REPRESENTATIONS (APR 2012)

 
 
  (a) 
    (1) The North American Industry Classification System (NAICS)  code for this acquisition is 541720
  
    (2) The small business size standard is $20.5 Million 
    (3) The small business size standard for a concern which  submits an offer in its own name, other
 than on a  construction or service contract, but which proposes to  furnish a product which it did not
 itself manufacture,  is 500 employees.  
  (b) Representations.  
    (1) The offeror represents as part of its offer that it  /_/ is, /_/ is not a small business
 concern.  
    (2) The offeror represents, for general statistical purposes,  that it /_/ is, /_/ is not, a small
 disadvantaged business concern as defined in 13 CFR 124.1002.  
    (3) The offeror represents as part of its offer that it  /_/ is, /_/ is not a women-owned small
 business concern.  
    (4) Women-owned small business (WOSB) concern eligible under the WOSB  Program. The offeror
 represents as part of its offer that-- 
      (i) It /_/ is, /_/ is not a WOSB concern eligible under the WOSB  Program, has provided all the
 required documents to the WOSB Repository, and  no change in circumstances or adverse decisions have
 been issued that affects  its eligibility; and 
      (ii) It /_/ is, /_/ not a joint venture that complies with the  requirements of 13 CFR part 127,
 and the representation in paragraph  (b)(4)(i) of this provision is accurate for each WOSB concern
 eligible under  the WOSB Program participating in the joint venture. [The offeror shall enter  the
 name or names of the WOSB concern eligible under the WOSB Program and  other small businesses that are
 participating in the joint venture:  __________.] Each WOSB concern eligible under the WOSB Program
 participating  in the joint venture shall submit a separate signed copy of the WOSB  representation. 
    (5) Economically disadvantaged women-owned small business (EDWOSB)  concern. The offeror represents
 as part of its offer that-- 
      (i) It /_/ is, /_/ is not an EDWOSB concern eligible under the WOSB  Program, has provided all
 the required documents to the WOSB Repository, and  no change in circumstances or adverse decisions
 have been issued that affects  its eligibility; and 
      (ii) It /_/ is, /_/ is not a joint venture that complies with the  requirements of 13 CFR part
 127, and the representation in paragraph  (b)(5)(i) of this provision is accurate for each EDWOSB
 concern participating  in the joint venture. [The offeror shall enter the name or names of the EDWOSB
  concern and other small businesses that are participating in the joint venture:  __________.] Each
 EDWOSB concern participating in the joint venture shall  submit a separate signed copy of the EDWOSB
 representation. 
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    (6) The offeror represents as part of its offer that it /_/ is, /_/ is  not a veteran-owned small
 business concern. 
    (7) The offeror represents as part of its offer that it  /_/ is, /_/ is not a service-disabled
 veteran-owned small business concern.  
    (8) The offeror represents, as part of its offer, that-- 
      (i) It /_/ is, /_/ is not a HUBZone small business concern  listed, on the date of this
 representation, on the List of  Qualified HUBZone Small Business Concerns maintained by  the Small
 Business Administration, and no material changes  in ownership and control, principal office, or
 HUBZone  employee percentage have occurred since it was certified in  accordance with 13 CFR Part 126;
 and  
      (ii) It /_/ is, /_/ is not a HUBZone joint venture that  complies with the requirements of
 13 CFR Part 126, and the  representation in paragraph (b)(8)(i) of this provision is accurate  for
 each HUBZone small business concern participating  in the HUBZone joint venture. [The offeror shall
 enter the  names of each of the HUBZone small business concerns participating  in the HUBZone joint
 venture:/__________/.] Each  HUBZone small business concern participating in the HUBZone  joint
 venture shall submit a separate signed copy of the  HUBZone representation. 
  (c) Definitions. As used in this provision-- 
  "Economically disadvantaged women-owned small business (EDWOSB) concern"  means a small business
 concern that is at least 51 percent directly and  unconditionally owned by, and the management
 and daily business operations of  which are controlled by, one or more women who are citizens of
 the United  States and who are economically disadvantaged in accordance with 13 CFR part  127. It
 automatically qualifies as a women-owned small business concern  eligible under the WOSB Program. 
  "Service-disabled veteran-owned small business concern"-- 
    (1) Means a small business concern-- 
      (i) Not less than 51 percent of which is owned by one or  more service-disabled veterans or, in
 the case of any  publicly owned business, not less than 51 percent of  the stock of which is owned by
 one or more  service-disabled veterans; and  
      (ii) The management and daily business operations of which are controlled by one or more service-
disabled  veterans or, in the case of a service-disabled veteran with permanent and severe disability,
 the spouse or  permanent caregiver of such veteran.  
   (2) Service-disabled veteran means a veteran, as defined in  38 U.S.C. 101(2), with a disability
 that is  service-connected, as defined in 38 U.S.C. 101(16).  
  "Small business concern" means a concern, including its  affiliates, that is independently owned and
 operated, not  dominant in the field of operation in which it is bidding on  Government contracts,
 and qualified as a small business under the criteria in 13 CFR part 121 and the size standard in 
 paragraph (a) of this provision.  
  "Veteran-owned small business concern" means a small business concern-- 
      (1) Not less than 51 percent of which is owned by one or  more veterans (as defined at 38 U.S.C.
 101(2)) or, in  the case of any publicly owned business, not less than 51 percent of the stock of
 which is owned by one or  more veterans; and  
      (2) The management and daily business operations of which  are controlled by one or more
 veterans.  
  "Women-owned small business concern" means a small business concern-- 
      (1) That is at least 51 percent owned by one or more women;  or, in the case of any publicly
 owned business, at least 51 percent of the stock of which is owned by one or more women; and  
      (2) Whose management and daily business operations are controlled by one or more women. 
  "Women-owned small business (WOSB) concern eligible under the WOSB Program"  (in accordance
 with 13 CFR part 127), means a small business concern that is  at least 51 percent directly and
 unconditionally owned by, and the management  and daily business operations of which are controlled
 by, one or more women  who are citizens of the United States.   
  (d) Notice.  
    (1) If this solicitation is for supplies and has been set  aside, in whole or in part, for small
 business concerns,  then the clause in this solicitation providing notice of  the set-aside contains
 restrictions on the source of the  end items to be furnished.  
    (2) Under 15 U.S.C. 645(d), any person who misrepresents a firm`s status  as a business concern
 that is small, HUBZone small, small disadvantaged,  service-disabled veteran-owned small, economically
 disadvantaged women-owned  small, or women-owned small eligible under the WOSB Program in order to
  obtain a contract to be awarded under the preference programs established  pursuant to section 8,
 9, 15, 31, and 36 of the Small Business Act or any  other provision of Federal law that specifically
 references section 8(d) for  a definition of program eligibility, shall-- 
      (i) Be punished by imposition of fine, imprisonment, or both;  
      (ii) Be subject to administrative remedies, including suspension and  debarment; and  
      (iii) Be ineligible for participation in programs conducted under the authority of the Act.    
           
             
          (End of Provision)  
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K. 8   52.219-22  SMALL DISADVANTAGED BUSINESS STATUS (OCT 1999)

 
 
  (a) ''General." This provision is used to assess an offeror`s small  disadvantaged business status
 for the purpose of obtaining a benefit  on this solicitation. Status as a small business and status as
 a  small disadvantaged business for general statistical purposes is  covered by the provision at FAR
 52.219-1, Small Business Program  Representation.  
  (b) Representations.  
    (1) "General." The offeror represents, as part of its offer,  that it is a small business under the
 size standard  applicable to this acquisition; and either-- 
  /_/ (i) It has received certification by the Small  Business Administration as a small disadvantaged
 business concern consistent with 13 CFR 124,  Subpart B; and  
        (A) No material change in disadvantaged ownership and control has occurred since its 
 certification;  
        (B) Where the concern is owned by one or more  disadvantaged individuals, the net worth of each
  individual upon whom the certification is based  does not exceed $750,000 after taking into  account
 the applicable exclusions set forth at  13 CFR 124.104(c)(2); and  
        (C) It is identified, on the date of its  representation, as a certified small  disadvantaged
 business concern in the database  maintained by the Small Business Administration (PRO-Net); or  
  /_/ (ii) It has submitted a completed application to the  Small Business Administration or a Private
 Certifier to be certified as a small  disadvantaged business concern in accordance with 13 CFR 124,
 Subpart B, and a decision on that  application is pending, and that no material  age in disadvantaged
 ownership and control has occurred since its application was submitted.  
    (2) /_/ "For Joint Ventures." The offeror represents, as part  of its offer, that it is a joint
 venture that complies with the requirements at 13 CFR 124.1002(f) and that  the representation in
 paragraph (b)(1) of this  provision is accurate for the small disadvantaged business concern that
 is participating in the joint venture. [The offeror shall enter the name of the  small disadvantaged
 business concern that is  participating in the joint venture:   _________________________.]  
  (c) "Penalties and Remedies." Anyone who misrepresents any  aspects of the disadvantaged status of a
 concern for the purposes  of securing a contract or subcontract shall-- 
    (1) Be punished by imposition of a fine, imprisonment, or both;  
    (2) Be subject to administrative remedies, including suspension and  debarment; and  
    (3) Be ineligible for participation in programs conducted under the  authority of the Small
 Business Act.    
           
             
          (End of Provision)  

 
K. 9   52.222-22  PREVIOUS CONTRACTS AND COMPLIANCE REPORTS (FEB 1999)

 
 
  The offeror represents that-- 
  (a) It /_/ has, /_/ has not participated in a previous contract  or subcontract subject to the Equal
 Opportunity clause of this  solicitation;  
  (b) It /_/ has, /_/ has not filed all required compliance  reports; and  
  (c) Representations indicating submission of required compliance  reports, signed by proposed
 subcontractors, will be obtained before  subcontract awards.   
       
           
             
          (End of Provision)  

 
K. 10   52.222-25  AFFIRMATIVE ACTION COMPLIANCE (APR 1984)

 
 
  The offeror represents that-- 
  (a) It /_/ has developed and has on file, /_/ has not developed  and does not have on file, at each
 establishment, affirmative  action programs required by the rules and regulations of the  Secretary of
 Labor (41 CFR 60-1 and 60-2); or  
  (b) It /_/ has not previously had contracts subject to the  written affirmative action programs
 requirement of the rules and  regulations of the Secretary of Labor.    
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          (End of Provision)  

 
K. 11   52.222-38  COMPLIANCE WITH VETERANS' EMPLOYMENT REPORTING REQUIREMENTS (SEP 2010)

 
 
  By submission of its offer, the offeror represents that, if it is subject to  the reporting
 requirements of 38 U.S.C. 4212(d) (i.e., if it has any contract  containing Federal Acquisition
 Regulation clause 52.222-37, Employment Reports  on Veterans), it has submitted the most recent
 VETS-100A Report required by  that clause.  
   
                    (End of Provision)  

 
K. 12   52.225-20  PROHIBITION ON CONDUCTING RESTRICTED BUSINESS OERATIONS IN SUDAN--CERTIFICATION
(AUG 2009)

 
   
  (a) Definitions. As used in this provision-- 
  "Business operations" means engaging in commerce in any form, including by  acquiring, developing,
 maintaining, owning, selling, possessing, leasing, or  operating equipment, facilities, personnel,
 products, services, personal  property, real property, or any other apparatus of business or
 commerce. 
  "Marginalized populations of Sudan" means-- 
    (1) Adversely affected groups in regions authorized to receive  assistance under section 8(c) of
 the Darfur Peace and Accountability Act  (Pub. L. 109-344) (50 U.S.C. 1701 note); and 
    (2) Marginalized areas in Northern Sudan described in section 4(9) of  such Act. 
  "Restricted business operations" means business operations in Sudan that  include power production
 activities, mineral extraction activities,  oil-related activities, or the production of military
 equipment, as those  terms are defined in the Sudan Accountability and Divestment Act of 2007  (Pub.
 L. 110-174). Restricted business operations do not include business  operations that the person (as
 that term is defined in Section 2 of the  Sudan Accountability and Divestment Act of 2007) conducting
 the business  can demonstrate-- 
    (1) Are conducted under contract directly and exclusively with the  regional government of southern
 Sudan;  
    (2) Are conducted pursuant to specific authorization from the Office of  Foreign Assets Control in
 the Department of the Treasury, or are expressly  exempted under Federal law from the requirement to
 be conducted under such  authorization; 
    (3) Consist of providing goods or services to marginalized populations  of Sudan; 
    (4) Consist of providing goods or services to an internationally  recognized peacekeeping force or
 humanitarian organization; 
    (5) Consist of providing goods or services that are used only to  promote health or education; or  
    (6) Have been voluntarily suspended. 
  (b) Certification. By submission of its offer, the offeror certifies that  the offeror does not
 conduct any restricted business operations in Sudan. 
   
                    (End of provision) 

 
K. 13   52.225-25  PROHIBITION ON CONTRACTING WITH ENTITIES ENGAGING IN CERTAIN ACTIVITIES OR
TRANSACTIONS RELATING TO IRAN--REPRESENTATION AND CERTIFICATIONS (DEC 2012)

 
     
  (a) Definitions. 
  "Person"-- 
    (1) Means-- 
      (i) A natural person; 
      (ii) A corporation, business association, partnership, society, trust,  financial institution,
 insurer, underwriter, guarantor, and any other business  organization, any other nongovernmental
 entity, organization, or group, and  any governmental entity operating as a business enterprise; and 
      (iii) Any successor to any entity described in paragraph (1)(ii) of  this definition; and 
    (2) Does not include a government or governmental entity that is not  operating as a business
 enterprise. 
  "Sensitive technology"-- 
    (1) Means hardware, software, telecommunications equipment, or any other  technology that is to be
 used specifically-- 
      (i) To restrict the free flow of unbiased information in Iran; or 
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      (ii) To disrupt, monitor, or otherwise restrict speech of the people of  Iran; and 
    (2) Does not include information or informational materials the export of  which the President does
 not have the authority to regulate or prohibit  pursuant to section 203(b)(3) of the International
 Emergency Economic Powers  Act (50 U.S.C. 1702(b)(3)). 
  (b) The offeror shall e-mail questions concerning sensitive technology to  the Department of State at
 CISADA106@state.gov. 
  (c) Except as provided in paragraph (d) of this provision or if  a waiver has been granted in
 accordance with 25.703-4, by submission  of its offer, the offeror-- 
    (1) Represents, to the best of its knowledge and belief, that  the offeror does not export any
 sensitive technology to the  government of Iran or any entities or individuals owned or  controlled
 by, or acting on behalf or at the direction of, the  government of Iran; 
    (2) Certifies that the offeror, or any person owned or  controlled by the offeror, does not engage
 in any activities for  which sanctions may be imposed under section 5 of the Iran Sanctions  Act.
 These sanctioned activities are in the areas of development of  the petroleum resources of Iran,
 production of refined petroleum  products in Iran, sale and provision of refined petroleum products
  to Iran, and contributing to Iran`s ability to acquire or develop  certain weapons or technologies;
 and 
    (3) Certifies that the offeror, and any person owned or  controlled by the offeror, does not
 knowingly engage in any  transaction that exceeds $3,000 with Iran`s Revolutionary Guard  Corps or any
 of its officials, agents, or affiliates, the property  and interests in property of which are blocked
 pursuant to the  International Emergency Economic Powers Act (50 U.S.C. 1701 et seq.)  (see OFAC`s
 Specially Designated Nationals and Blocked Persons List  at http://www.treasury.gov/ofac/downloads/
t11sdn.pdf). 
    (d) Exception for trade agreements. The representation  requirement of paragraph (c)(1) and the
 certification requirements  of paragraphs (c)(2) and (c)(3) of this provision do not apply if-- 
    (1) This solicitation includes a trade agreements notice or certification  (e.g., 52.225-4,
 52.225-6, 52.225-12, 52.225-24, or comparable agency  provision); and  
    (2) The offeror has certified that all the offered products to be supplied  are designated country
 end products or designated country construction  material.  
                    (End of provision) 

 
K. 14   52.230-1  COST ACCOUNTING STANDARDS NOTICES AND CERTIFICATION (MAY 2012)

 
 
  Note: This notice does not apply to small businesses or foreign  governments. This notice is in three
 parts, identified by Roman  numerals I through III.   
  Offerors shall examine each part and provide the requested  information in order to determine Cost
 Accounting Standards (CAS)  requirements applicable to any resultant contract.   
  If the offeror is an educational institution, Part II does not  apply unless the contemplated
 contract will be subject to full or  modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 
 9903.201-2(c)(6), respectively.   
       I. Disclosure Statement-Cost Accounting Practices and Certification  
  (a) Any contract in excess of $700,000 resulting from this  solicitation will be subject to the
 requirements of the Cost  Accounting Standards Board (48 CFR Chapter 99), except for those  contracts
 which are exempt as specified in 48 CFR 9903.201-1.  
  (b) Any offeror submitting a proposal which, if accepted, will  result in a contract subject to the
 requirements of 48 CFR  Chapter 99 must, as a condition of contracting, submit a  Disclosure Statement
 as required by 48 CFR 9903.202. When  required, the Disclosure Statement must be submitted as a
 part  of the offeror`s proposal under this solicitation unless the  offeror has already submitted a
 Disclosure Statement disclosing  the practices used in connection with the pricing of this  proposal.
 If an applicable Disclosure Statement has already been  submitted, the offeror may satisfy the
 requirement for submission by providing the information requested in paragraph (c) of  Part I of this
 provision.   
    Caution: In the absence of specific regulations or agreement,  a practice disclosed in a Disclosure
 Statement shall not, by  virtue of such disclosure, be deemed to be a proper, approved,  or agreed-to
 practice for pricing proposals or accumulating and  reporting contract performance cost data.   
  (c) Check the appropriate box below:  
    /_/ (1) "Certificate of Concurrent Submission of Disclosure  Statement." The offeror hereby
 certifies that, as a  part of the offer, copies of the Disclosure Statement have been submitted as
 follows:  
      (i) Original and one copy to the cognizant  Administrative Contracting Officer (ACO) or
  cognizant Federal agency official authorized to act  in that capacity (Federal official), as
 applicable;  and  
      (ii) One copy to the cognizant Federal auditor.   
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  (Disclosure must be on Form No. CASB DS-1 or CASB DS-2, as  applicable. Forms may be obtained from
 the cognizant ACO or  Federal official and/or from the loose-leaf version of the  Federal Acquisition
 Regulation.)   
  Date of Disclosure Statement: __________________  
  Name and Address of Cognizant ACO or Federal Official Where  Filed: ________________________________
  
   
  The offeror further certifies that the practices used in  estimating costs in pricing this proposal
 are consistent with  the cost accounting practices disclosed in the Disclosure  Statement.   
    /_/ (2) "Certificate of Previously Submitted Disclosure  Statement." The offeror hereby certifies
 that the  required Disclosure Statement was filed as follows:   
  Date of Disclosure Statement: __________________  
  Name and Address of Cognizant ACO or Federal Official 
  Where Filed: ________________________   
  The offeror further certifies that the practices used in  estimating costs in pricing this proposal
 are consistent with the  cost accounting practices disclosed in the applicable Disclosure  Statement. 
  
    /_/ (3) "Certificate of Monetary Exemption." The offeror  hereby certifies that the offeror,
 together with all divisions, subsidiaries, and affiliates under common control, did not receive net
 awards of negotiated  prime contracts and subcontracts subject to CAS  totaling $50 million or more in
 the cost accounting  period immediately preceding the period in which this proposal was submitted. The
 offeror further certifies that if such status changes before an award resulting from this proposal,
 the offeror will advise the  Contracting Officer immediately.  
    /_/ (4) "Certificate of Interim Exemption." The offeror  hereby certifies that (i) the offeror
 first exceeded the monetary exemption for disclosure, as defined in (3) of this subsection, in the
 cost accounting period immediately preceding the period in which this offer  was submitted and (ii) in
 accordance with 48 CFR  9903.202-1, the offeror is not yet required to submit a Disclosure Statement.
 The offeror further certifies that if an award resulting from this proposal has not been made within
 90 days after the end of that  period, the offeror will immediately submit a revised certificate to
 the Contracting Officer, in the form  specified under paragraph (c)(1) or (c)(2) of Part I of this
 provision, as appropriate, to verify  submission of a completed Disclosure Statement.   
    Caution: Offerors currently required to disclose because they  were awarded a CAS-covered prime
 contract or subcontract of  $50 million or more in the current cost accounting period may not  claim
 this exemption (4). Further, the exemption applies only in  connection with proposals submitted before
 expiration of the  90-day period following the cost accounting period in which the  monetary exemption
 was exceeded.   
   II. Cost Accounting Standards-Eligibility for Modified Contract Coverage  
  If the offeror is eligible to use the modified provisions of  48 CFR 9903.201-2(b) and elects to do
 so, the offeror shall  indicate by checking the box below. Checking the box below shall  mean that the
 resultant contract is subject to the Disclosure  and Consistency of Cost Accounting Practices clause
 in lieu of  the Cost Accounting Standards clause.   
  /_/ The offeror hereby claims an exemption from the Cost  Accounting Standards clause under the
 provisions of 48 CFR  9903.201-2(b) and certifies that the offeror is eligible for use  of the
 Disclosure and Consistency of Cost Accounting Practices  clause because during the cost accounting
 period immediately  preceding the period in which this proposal was submitted, the  offeror received
 less than $50 million in awards of CAS-covered  prime contracts and subcontracts. The offeror further
 certifies  that if such status changes before an award resulting from this  proposal, the offeror will
 advise the Contracting Officer  immediately.   
    Caution: An offeror may not claim the above eligibility for  modified contract coverage if this
 proposal is expected to result  in the award of a CAS-covered contract of $50 million or more or  if,
 during its current cost accounting period, the offeror has  been awarded a single CAS-covered prime
 contract or subcontract  of $50 million or more.   
      III. Additional Cost Accounting Standards Applicable to  
       Existing Contracts  
  The offeror shall indicate below whether award of the  contemplated contract would, in accordance
 with paragraph  (a)(3) of the Cost Accounting Standards clause, require a change  in established cost
 accounting practices affecting existing  contracts and subcontracts.  /_/ yes /_/ no    
           
             
          (End of Provision)  

 
K. 15   52.230-7  PROPOSAL DISCLOSURE -- COST ACCOUNTING PRACTICE CHANGES (APR 2005)
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  The offeror shall check "yes" below if the contract award will result in a  required or unilateral
 change in cost accounting practice, including unilateral  changes requested to be desirable changes.  
   Yes  
   No  
  
  If the offeror checked "Yes" above, the offeror shall--  
  (1) Prepare the price proposal in response to the solicitation using the  changed practice for the
 period of performance for which the practice  will be used; and   
  (2) Submit a description of the changed cost accounting practice to the  Contracting Officer and the
 Cognizant Federal Agency Official as pricing  support for the proposal.    
           
             
          (End of Provision)  

 
K. 16   3452.209-70  CONFLICT OF INTEREST CERTIFICATION (MAY 2011)

 
   
  (a) 
    (1) The contractor, subcontractor, employee, or consultant, by signing  the form in this clause,
 certifies that, to the best of its knowledge and  belief, there are no relevant facts or circumstances
 that could give rise to  an organizational or personal conflict of interest, (see FAR Subpart 9.5
 for  organizational conflicts of interest) (or apparent conflict of interest), for  the organization
 or any of its staff, and that the contractor, subcontractor,  employee, or consultant has disclosed
 all such relevant information if such  a conflict of interest appears to exist to a reasonable
 person with knowledge  of the relevant facts (or if such a person would question the impartiality
 of  the contractor, subcontractor, employee, or consultant).  Conflicts may arise  in the following
 situations: 
      (i)  Unequal access to information.  A potential contractor,  subcontractor, employee, or
 consultant has access to non-public information  through its performance on a government contract. 
      (ii)  Biased ground rules.  A potential contractor, subcontractor,  employee, or consultant has
 worked, in one government contract, or program,  on the basic structure or ground rules of another
 government contract.  
      (iii)  Impaired objectivity.  A potential contractor, subcontractor,  employee, or consultant,
 or member of their immediate family (spouse, parent,  or child) has financial or other interests
 that would impair, or give the  appearance of impairing, impartial judgment in the evaluation of
 government  programs, in offering advice or recommendations to the government, or in  providing
 technical assistance or other services to recipients of Federal  funds as part of its contractual
 responsibility.  "Impaired objectivity"  includes but is not limited to the following situations
 that would cause a  reasonable person with knowledge of the relevant facts to question a person`s 
 objectivity: 
        (A)  Financial interests or reasonably foreseeable financial interests  in or in connection
 with products, property, or services that may be purchased  by an educational agency, a person,
 organization, or institution in the course  of implementing any program administered by the
 Department;  
        (B)  Significant connections to teaching methodologies or approaches  that might require or
 encourage the use of specific products, property, or  services; or  
        (C)  Significant identification with pedagogical or philosophical  viewpoints that might
 require or encourage the use of a specific curriculum,  specific products, property, or services. 
    (2)  Offerors must provide the disclosure described above on any actual  or potential conflict
 of interest (or apparent conflict of interest)  regardless of their opinion that such a conflict or
 potential conflict (or  apparent conflict of interest) would not impair their objectivity.   
    (3)  In a case in which an actual or potential conflict (or apparent  conflict of interest)
 is disclosed, the Department will take appropriate  actions to eliminate or address the actual or
 potential conflict, including  but not limited to mitigating or neutralizing the conflict, when
 appropriate,  through such means as ensuring a balance of views, disclosure with the  appropriate
 disclaimers, or by restricting or modifying the work to be  performed to avoid or reduce the conflict.
  In this clause, the term  "potential conflict" means reasonably foreseeable conflict of interest. 
  (b)  The contractor, subcontractor, employee, or consultant agrees that if  "impaired objectivity",
 or an actual or potential conflict of interest (or  apparent conflict of interest) is discovered
 after the award is made, it will  make a full disclosure in writing to the contracting officer. 
 This disclosure  shall include a description of actions that the contractor has taken or  proposes
 to take to avoid, mitigate, or neutralize the actual or potential  conflict (or apparent conflict of
 interest).   
  (c)  Remedies.  The Government may terminate this contract for convenience,  in whole or in part,
 if it deems such termination necessary to avoid the  appearance of a conflict of interest.  If the
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 contractor was aware of a  potential conflict of interest prior to award or discovered an actual or
  potential conflict after award and did not disclose or misrepresented  relevant information to the
 contracting officer, the Government may terminate  the contract for default, or pursue such other
 remedies as may be permitted  by law or this contract.  These remedies include imprisonment for up to
 five  years for violation of 18 U.S.C. 1001 and fines of up to $5000 for violation  of 31 U.S.C. 3802.
  Further remedies include suspension or debarment from  contracting with the Federal government.  The
 contractor may also be required  to reimburse the Department for costs the Department incurs arising
 from  activities related to conflicts of interest.  An example of such costs would  be those incurred
 in processing Freedom of Information Act requests related to  a conflict of interest.  
  (d)  In cases where remedies short of termination have been applied, the  contractor, subcontractor,
 employee, or consultant agrees to eliminate the  organizational conflict of interest, or mitigate it
 to the satisfaction of the  contracting officer.   
  (e)  The contractor further agrees to insert in any subcontract or  consultant agreement hereunder,
 provisions that conform substantially to the  language of this clause, including specific mention of
 potential remedies and  this paragraph (e). 
  (f)  Conflict of Interest Certification.   
    The offeror, ____________________, hereby certifies that, to the best  of its knowledge and belief,
 there are no present or currently planned interests  (financial, contractual, organizational, or
 otherwise) relating to the work  to be performed under the contract or task order resulting from
 Request for  Proposal No. __________ that would create any actual or potential conflict  of interest
 (or apparent conflicts of interest) (including conflicts of interest  for immediate family members: 
 spouses, parents, children) that would impinge  on its ability to render impartial, technically sound,
 and objective assistance  or advice or result in it being given an unfair competitive advantage.  In
 this  clause, the term "potential conflict" means reasonably foreseeable conflict of  interest.  The
 offeror further certifies that it has and will continue to  exercise due diligence in identifying
 and removing or mitigating, to the  Government`s satisfaction, such conflict of interest (or apparent
 conflict  of interest). 
    Offeror`s Name __________________________________ 
    RFP/Contract No. ________________________________ 
    Signature _______________________________________ 
    Title ___________________________________________ 
    Date ____________________________________________ 
   
                    (End of Clause) 
   

 
K. 17   3452.227-72  USE AND NON-DISCLOSURE AGREEMENT (MAY 2011)

 
   
  (a) Except as provided in paragraph (b) of this clause, proprietary data,  technical data, or
 computer software delivered to the Government with  restrictions on use, modification, reproduction,
 release, performance,  display, or disclosure may not be provided to third parties unless the 
 intended recipient completes and signs the use and non-disclosure agreement  in paragraph (c) of this
 clause prior to release or disclosure of the data. 
    (1) The specific conditions under which an intended recipient will be  authorized to use, modify,
 reproduce, release, perform, display, or disclose  proprietary data or technical data subject to
 limited rights, or computer  software subject to restricted rights must be stipulated in an attachment
 to  the use and non-disclosure agreement. 
    (2) For an intended release, disclosure, or authorized use of proprietary  data, technical data,
 or computer software subject to special license rights,  modify paragraph (c)(1)(iv) of this clause to
 enter the conditions,  consistent with the license requirements, governing the recipient`s obligations
  regarding use, modification, reproduction, release, performance, display, or  disclosure of the data
 or software. 
  (b) The requirement for use and non-disclosure agreements does not apply to  Government contractors
 that require access to a third party`s data or software  for the performance of a Government contract
 that contains the 3452.227-73  clause, Limitations on the use or disclosure of Government-furnished 
 information marked with restrictive legends. 
  (c) The prescribed use and non-disclosure agreement is: 
    Use and Non-Disclosure Agreement 
    The undersigned, ___________________, an authorized representative of the  ____________________,
 (which is hereinafter referred to as the "recipient")  requests the Government to provide the
 recipient with proprietary data,  technical data, or computer software (hereinafter referred to as
 "data") in  which the Government`s use, modification, reproduction, release, performance,  display,
 or disclosure rights are restricted.  Those data are identified in  an attachment to this agreement. 
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 In consideration for receiving such data,  the recipient agrees to use the data strictly in accordance
 with this  agreement. 
    (1) The recipient shall-- 
      (i) Use, modify, reproduce, release, perform, display, or disclose data  marked with Small
 Business Innovative Research (SBIR) data rights legends only  for government purposes and shall not do
 so for any commercial purpose.  The  recipient shall not release, perform, display, or disclose these
 data, without  the express written permission of the contractor whose name appears in the  restrictive
 legend (the contractor), to any person other than its subcontractors  or suppliers, or prospective
 subcontractors or suppliers, who require these  data to submit offers for, or perform, contracts
 with the recipient.  The  recipient shall require its subcontractors or suppliers, or prospective
  subcontractors or suppliers, to sign a use and non-disclosure agreement prior  to disclosing or
 releasing these data to such persons.  Such an agreement must  be consistent with the terms of this
 agreement. 
      (ii) Use, modify, reproduce, release, perform, display, or disclose  proprietary data or
 technical data marked with limited rights legends only as  specified in the attachment to this
 agreement.  Release, performance, display,  or disclosure to other persons is not authorized unless
 specified in the  attachment to this agreement or expressly permitted in writing by the  contractor.  
      (iii) Use computer software marked with restricted rights legends only  in performance of
 contract number ____________.  The recipient shall not, for  example, enhance, decompile, disassemble,
 or reverse engineer the software;  time share; or use a computer program with more than one computer
 at a time.   The recipient may not release, perform, display, or disclose such software  to others
 unless expressly permitted in writing by the licensor whose name  appears in the restrictive legend. 
      (iv) Use, modify, reproduce, release, perform, display, or disclose data  marked with special
 license rights legends [To be completed by the contracting  officer.  See paragraph (a)(2) of this
 clause.  Omit if none of the data  requested is marked with special license rights legends]. 
    (2) The recipient agrees to adopt or establish operating procedures and  physical security measures
 designed to protect these data from inadvertent  release or disclosure to unauthorized third parties. 
    (3) The recipient agrees to accept these data "as is" without any  Government representation
 as to suitability for intended use or warranty  whatsoever.  This disclaimer does not affect any
 obligation the Government  may have regarding data specified in a contract for the performance of that
  contract. 
    (4) The recipient may enter into any agreement directly with the  contractor with respect to the
 use, modification, reproduction, release,  performance, display, or disclosure of these data. 
    (5) The recipient agrees to indemnify and hold harmless the Government,  its agents, and employees
 from every claim or liability, including attorneys  fees, court costs, and expenses arising out of, or
 in any way related to, the  misuse or unauthorized modification, reproduction, release, performance, 
 display, or disclosure of data received from the Government with restrictive  legends by the recipient
 or any person to whom the recipient has released or  disclosed the data. 
    (6) The recipient is executing this agreement for the benefit of the  contractor.  The contractor
 is a third party beneficiary of this agreement  who, in addition to any other rights it may have, is
 intended to have the  rights of direct action against the recipient or any other person to whom the 
 recipient has released or disclosed the data, to seek damages from any  breach of this agreement, or
 to otherwise enforce this agreement. 
    (7) The recipient agrees to destroy these data, and all copies of the  data in its possession, no
 later than 30 days after the date shown in  paragraph (8) of this agreement, to have all persons to
 whom it released the  data do so by that date, and to notify the contractor that the data have been 
 destroyed. 
    (8) This agreement shall be effective for the period commencing with the  recipient`s execution of
 this agreement and ending upon __________.  The  obligations imposed by this agreement shall survive
 the expiration or  termination of the agreement. 
    ______________________________ 
    Recipient`s Business Name 
   
    ______________________________  
    Authorized Representative 
   
    __________ 
    Date 
   
    ______________________________ 
    Representative`s Typed Name and Title  
   
                    (End of Clause) 
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K. 18   310-6 DUPLICATION OF COST (MARCH 1985)

 
The offeror represents and certifies that any charges contemplated

and included in its estimate of cost for performance are not

duplicative of any charges against any other Government contract,

subcontract, or other Government source.

 
K. 19   310-9 APPROVAL OF ACCOUNTING SYSTEM (MARCH 1985)

 
The offer [_] does, [_]does not, have an approved accounting system for

purposes of cost reimbursement under this requirement. If so, specify the

approving government audit agency or office and the date of approval.

_____________________________________________________________________

_____________________________________________________________________

_____________________________________________________________________

___________________________________________________________________

(Date)

 
K. 20   310-10 GENERAL FINANCIAL AND ORGANIZATIONAL INFORMATION (APRIL 1984)

 
Offerors or quoters are requested to provide information regarding

the following items in sufficient detail to allow a full and

complete business evaluation.  If the question indicated is not

applicable or the answer is none, it should be annotated.  If the

offeror has previously submitted the information, it should

certify the validity of that data currently on file at ED or

update all outdated information on file.

 (A)  Contractor's Name: _________________________________________

 (B)  Address (If financial records are maintained at some other
      location, show the address of the place where the records
      are kept):
      ____________________________________________________________
      ____________________________________________________________

 (C)  Telephone Number: __________________________________________

 (D)  Individual(s) to contact re this proposal: _________________
     ____________________________________________________________

 (E)  Cognizant Government:
     Audit Agency: ______________________________________________
     Address: ___________________________________________________
     Auditor: ___________________________________________________
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 (F)  (1)  Work Distribution for the Last Completed Fiscal
           Accounting Period:
          Sales:
          Government cost-reimbursement type prime
          contracts and subcontracts:                   $_________
          Government fixed-price prime contracts
          and subcontracts:                             $_________
          Commercial Sales:                             $_________
          Total Sales:                                  $_________
    (2)  Total Sales for first and second fiscal
           years immediately preceding last completed
           fiscal year.
         Total Sales for First Preceding Fiscal Year    $_________
         Total Sales for Second Preceding Fiscal Year   $_________
  (G)  Is company an ED rate entity or division?
      ___________________________________________________________
      If a division or subsidiary corporation, name parent
       company:
      ___________________________________________________________
  (H) Date Company Organized: ___________________________________
  (I) Manpower:
      Total Employees: __________________________________________
      Direct: ___________________________________________________
      Indirect: _________________________________________________
      Standard Work Week (Hours): _______________________________
  (J)  Commercial Products: ______________________________________
      ___________________________________________________________
  (K)  Attach a current organizational chart of the company.
  (L)  Description of Contractor's system of estimating and
       accumulating costs under Government contracts. (Check
      appropriate blocks.)
                                     Estimated/         Standard
                                     Actual Cost          Cost
       Estimating System
         Job Order                   ___________         ________
          Process                    ___________         ________
      Accumulating System
          Job Order                  ___________         ________
         Process                     ___________         ________
       Has your cost estimating system been approved by any
       Government agency?  Yes __________ No __________
       If yes, give name and location of agency: ________________
       ____________________________________________________________
       Has your cost accumulation system been approved by any
       Government agency?  Yes __________ No __________
       If yes, give name and address of agency: __________________
       ____________________________________________________________
  (M)  What is your fiscal year period?
       (Give month-to-month dates):
      ____________________________________________________________
      What were the indirect cost rates for your last completed
       fiscal year?
           Fiscal                    Indirect                    Basis
            Year                     Cost Rate                 Allocation
        Fringe Benefits             _________                 __________
        Overhead                    _________                 __________
        G&A Expense                 _________                 __________
        Other                       _________                 __________
  (N)  Have the proposed indirect cost rate(s) been evaluated and
          accepted by any Government agency?  Yes _______   No_______
      If yes, name and location of the Government agency:
      ______________________________________________________________
      Date of last pre-award audit review by a Government agency:
      ________
      (If the answer is no, data supporting the proposed rates
       must accompany the cost or price proposal.  A breakdown of
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       the items comprising overhead and G&A must be furnished.)
  (O)  Cost estimating is performed by:
        Accounting Department:  _________________________________
        Contracting Department: _________________________________
        Other (describe) ________________________________________
  (P)  Has system of control of Government property been approved
       by a Government agency?  Yes __________ No __________
       If yes, name and location of the Government agency:
       ___________________________________________________________
  (Q)  Purchasing Procedures:
        Are purchasing procedures written?  Yes _______  No_______
        Has your purchasing system been approved by a Government
        agency?  Yes __________ No __________
       If yes, name and location of the Government agency:
        ___________________________________________________________
  (R)  Does your firm have an established written incentive
       compensation or bonus plan?  Yes __________ No __________

 
K. 21   310-16 POST EMPLOYMENT CONFLICT OF INTEREST (MARCH 1985)

 
The contractor certifies that in developing a proposal in response to

the solicitation for this contract, it has not utilized the services

of any former Education Department (ED) employee who, while working

for the Government, participated personally and substantially in, or

was officially responsible for, the development or drafting of the

solicitation for this contract.  The contractor further certifies

that it did not utilize the services of such an ED employee in

assisting or representing the offeror at negotiations for this

contract.
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SECTION L
INSTRUCTIONS, CONDITIONS, AND NOTICES TO OFFERORS

  
L. 1   52.215-22  LIMITATIONS ON PASS-THROUGH CHARGES -- IDENTIFICATION OF SUBCONTRACT EFFORT (OCT
2009)

 
 (Reference 52.215-22)

 
L. 2   52.215-1 I  INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004)--ALTERNATE I (OCT
1997)

 
 
  (a) "Definitions." As used in this provision-- 
  "Discussions" are negotiations that occur after establishment  of the competitive range that may, at
 the Contracting Officer`s  discretion, result in the offeror being allowed to revise its  proposal.  
  "In writing," "writing," or "written" means any worded or  numbered expression that can be read,
 reproduced, and later  communicated, and includes electronically transmitted and stored  information.
  
  "Proposal modification" is a change made to a proposal before  the solicitation`s closing date and
 time, or made in response to  an amendment, or made to correct a mistake at any time before  award.  
  "Proposal revision" is a change to a proposal made after the  solicitation closing date, at the
 request of or as allowed by a  Contracting Officer as the result of negotiations.  
  "Time," if stated as a number of days, is calculated using  calendar days, unless otherwise
 specified, and will include  Saturdays, Sundays, and legal holidays. However, if the last day  falls
 on a Saturday, Sunday, or legal holiday, then the period  shall include the next working day.  
  (b) "Amendments to solicitations." If this solicitation is  amended, all terms and conditions that
 are not amended remain  unchanged. Offerors shall acknowledge receipt of any amendment  to this
 solicitation by the date and time specified in the  amendment(s).  
  (c) "Submission, modification, revision, and withdrawal of  proposals."  
    (1) Unless other methods (e.g., electronic commerce or  facsimile) are permitted in the
 solicitation, proposals  and modifications to proposals shall be submitted in  paper media in sealed
 envelopes or packages  
      (i) addressed to the office specified in the solicitation, and  
      (ii) showing the time and date specified for receipt, the  solicitation number, and the name
 and address of the  offeror.  Offerors using commercial carriers should ensure that the proposal is
 marked on the outermost wrapper with the  information in paragraphs (c)(1)(i) and (c)(1)(ii) of  this
 provision.  
    (2) The first page of the proposal must show-- 
      (i) The solicitation number;  
      (ii) The name, address, and telephone and facsimile numbers  of the offeror (and electronic
 address if available);  
      (iii) A statement specifying the extent of agreement with  all terms, conditions, and provisions
 included in the solicitation and agreement to furnish any or all  items upon which prices are offered
 at the price set opposite each item;  
      (iv) Names, titles, and telephone and facsimile numbers (and electronic addresses if available)
 of persons  authorized to negotiate on the offeror`s behalf with  the Government in connection with
 this solicitation;  and  
      (v) Name, title, and signature of person authorized to sign  the proposal. Proposals signed by
 an agent shall be  accompanied by evidence of that agent`s authority,  unless that evidence has been
 previously furnished to  the issuing office.  
    (3) "Submission, modification, revision, and withdrawal of  proposals."  
      (i) Offerors are responsible for submitting proposals, and  any modifications or revisions,
 so as to reach the  Government office designated in the solicitation by the time specified in the
 solicitation. If no time is  specified in the solicitation, the time for receipt is 4:30 p.m., local
 time, for the designated Government  office on the date that proposal or revision is due.  
      (ii) 
        (A) Any proposal, modification, or revision received at the Government office designated in the
 solicitation after the exact time specified for receipt of offers is "late" and will not be considered
 unless it is received before award is made, the Contracting Officer determines that accepting the late
 offer would not  unduly delay the acquisition; and-- 
          (1) If it was transmitted through an electronic commerce method authorized by the
 solicitation, it was  received at the initial point of entry to the  Government infrastructure not
 later than 5:00 p.m.  one working day prior to the date specified for  receipt of proposals; or  
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          (2) There is acceptable evidence to establish that it  was received at the Government
 installation  designated for receipt of offers and was under the  Government`s control prior to the
 time set for  receipt of offers; or  
          (3) It is the only proposal received.  
        (B) However, a late modification of an otherwise  successful proposal that makes its terms more
  favorable to the Government, will be considered at  any time it is received and may be accepted.  
      (iii) Acceptable evidence to establish the time of receipt  at the Government installation
 includes the time/date stamp of that installation on the proposal wrapper,  other documentary evidence
 of receipt maintained by  the installation, or oral testimony or statements of Government personnel.  
      (iv) If an emergency or unanticipated event interrupts  normal Government processes so that
 proposals cannot  be received at the office designated for receipt of  proposals by the exact
 time specified in the  solicitation, and urgent Government requirements  preclude amendment of the
 solicitation, the time  specified for receipt of proposals will be deemed to  be extended to the same
 time of day specified in the  solicitation on the first work day on which normal  Government processes
 resume.  
      (v) Proposals may be withdrawn by written notice received at any time before award. Oral
 proposals in response to  oral solicitations may be withdrawn orally. If the  solicitation authorizes
 facsimile proposals, proposals  may be withdrawn via facsimile received at any time  before award,
 subject to the conditions specified in  the provision at 52.215-5, Facsimile Proposals.  Proposals may
 be withdrawn in person by an offeror or  an authorized representative, if the identity of the  person
 requesting withdrawal is established and the  person signs a receipt for the proposal before award.  
    (4) Unless otherwise specified in the solicitation, the  offeror may propose to provide any item or
 combination  of items.  
    (5) Offerors shall submit proposals in response to this  solicitation in English, unless otherwise
 permitted by  the solicitation, and in U.S. dollars, unless the  provision at FAR 52.225-17,
 Evaluation of Foreign  Currency Offers, is included in the solicitation.  
    (6) Offerors may submit modifications to their proposals at  any time before the solicitation
 closing date and time,  and may submit modifications in response to an amendment, or to correct a
 mistake at any time before award.  
    (7) Offerors may submit revised proposals only if requested  or allowed by the Contracting Officer.
  
    (8) Proposals may be withdrawn at any time before award.  Withdrawals are effective upon receipt of
 notice by the Contracting Officer.  
  (d) "Offer expiration date." Proposals in response to this  solicitation will be valid for the number
 of days specified on the  solicitation cover sheet (unless a different period is proposed by  the
 offeror).  
  (e) "Restriction on disclosure and use of data." Offerors that  include in their proposals data
 that they do not want disclosed to the public for any purpose, or used by the Government except for 
 evaluation purposes, shall-- 
    (1) Mark the title page with the following legend:   
  This proposal includes data that shall not be disclosed  outside the Government and shall not be
 duplicated, used, or disclosed-in whole or in part-for any purpose other  than to evaluate this
 proposal. If, however, a contract  is awarded to this offeror as a result of-or in connection with-
the submission of this data, the Government shall  have the right to duplicate, use, or disclose
 the data to the extent provided in the resulting contract. This  restriction does not limit the
 Government`s right to use information contained in this data if it is obtained  from another source
 without restriction. The data subject to this restriction are contained in sheets [insert numbers or 
 other identification of sheets]; and   
    (2) Mark each sheet of data it wishes to restrict with the  following legend:   
  Use or disclosure of data contained on this sheet is  subject to the restriction on the title page of
 this  proposal.   
  (f) "Contract award."  
    (1) The Government intends to award a contract or contracts  resulting from this solicitation
 to the responsible  offeror(s) whose proposal(s) represents the best value  after evaluation in
 accordance with the factors and  subfactors in the solicitation.  
    (2) The Government may reject any or all proposals if such action is in the Government`s interest.
  
    (3) The Government may waive informalities and minor  irregularities in proposals received.  
  (f) 
    (4) The Government intends to evaluate proposals and award a  contract after conducting discussions
 with offerors whose proposals have been determined to be within the  competitive range. If the
 Contracting Officer determines that the number of proposals that would otherwise be in  the
 competitive range exceeds the number at which an  efficient competition can be conducted, the
 Contracting Officer may limit the number of proposals in the  competitive range to the greatest
 number that will permit an efficient competition among the most highly rated  proposals. Therefore,
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 the offeror`s initial proposal  should contain the offeror`s best terms from a price and technical
 standpoint.      
    (5) The Government reserves the right to make an award on  any item for a quantity less than the
 quantity offered,  at the unit cost or prices offered, unless the offeror  specifies otherwise in the
 proposal.  
    (6) The Government reserves the right to make multiple awards if, after considering the additional
 administrative  costs, it is in the Government`s best interest to do so.  
    (7) Exchanges with offerors after receipt of a proposal do  not constitute a rejection or
 counteroffer by the  Government.  
    (8) The Government may determine that a proposal is  unacceptable if the prices proposed are
 materially  unbalanced between line items or subline items. Unbalanced pricing exists when, despite
 an acceptable total evaluated price, the price of one or more contract line items is  significantly
 overstated or understated as indicated by  the application of cost or price analysis techniques. A
  proposal may be rejected if the Contracting Officer  determines that the lack of balance poses an
 unacceptable risk to the Government.  
    (9) If a cost realism analysis is performed, cost realism may be considered by the source selection
 authority in  evaluating performance or schedule risk.  
    (10) A written award or acceptance of proposal mailed or  otherwise furnished to the successful
 offeror within the time specified in the proposal shall result in a binding contract without further
 action by either party.  
    (11) If a post-award debriefing is given to requesting  offerors, the Government shall disclose the
 following  information, if applicable:  
      (i) The agency`s evaluation of the significant weak or  deficient factors in the debriefed
 offeror`s offer.  
      (ii) The overall evaluated cost or price and technical  rating of the successful and the
 debriefed offeror and past performance information on the debriefed offeror.  
      (iii) The overall ranking of all offerors, when any ranking was developed by the agency during
 source selection.  
      (iv) A summary of the rationale for award.  
      (v) For acquisitions of commercial items, the make and model of the item to be delivered by the
 successful offeror.  
      (vi) Reasonable responses to relevant questions posed by the debriefed offeror as to wh  ether
 source-selection  procedures set forth in the solicitation, applicable  regulations, and other
 applicable authorities were  followed by the agency.    
           
             
          (End of Provision)  

 
L. 3   52.215-16  FACILITIES CAPITAL COST OF MONEY (JUN 2003)

 
 
  (a) Facilities capital cost of money will be an allowable cost  under the contemplated contract, if
 the criteria for allowability  in FAR 31.205-10(b) are met. One of the allowability criteria  requires
 the prospective Contractor to propose facilities capital  cost of money in its offer.  
  (b) If the prospective Contractor does not propose this cost, the resulting contract will include the
 clause Waiver of  Facilities Capital Cost of Money.    
           
             
          (End of Provision)  

 
L. 4   52.215-20 IV  REQUIREMENTS FOR CERTIFIED COST OR PRICING DATA AND DATA OTHER THAN CERTIFIED
COST OR PRICING DATA (OCT 2010)--ALTERNATE IV (OCT 2010)

 
 
  (a) Submission of certified cost or pricing data is not required.  
  (b) Provide data described below:   

 
L. 5   52.216-1  TYPE OF CONTRACT (APR 1984)

 
 
  The Government contemplates award of a Hybrid (Cost-Reimbursement and Fixed-Price) contract resulting
  from this solicitation.    
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          (End of Provision)  

 
L. 6   52.222-24  PREAWARD ON-SITE EQUAL OPPORTUNITY COMPLIANCE EVALUATION (FEB 1999)

 
 
  If a contract in the amount of $10 million or more will result  from this solicitation, the
 prospective Contractor and its known  first-tier subcontractors with anticipated subcontracts of 
 $10 million or more shall be subject to a preaward compliance  evaluation by the Office of Federal
 Contract Compliance Programs  (OFCCP), unless, within the preceding 24 months, OFCCP has  conducted an
 evaluation and found the prospective Contractor and  subcontractors to be in compliance with Executive
 Order 11246.    
           
             
          (End of Provision)  

 
L. 7   52.233-2  SERVICE OF PROTEST (SEP 2006)

 
 
  (a) Protests, as defined in section 33.101 of the Federal  Acquisition Regulation, that are filed
 directly with an agency, and copies of any protests that are filed with the General Accountability 
 Office (GAO), shall be served on the Contracting Officer (addressed  as follows) by obtaining written
 and dated acknowledgment of receipt  from US Dept. of Education, 550 12th St. SW-7th Floor
Washington, DC 20202  
  (b) The copy of any protest shall be received in the office  designated above within one day of
 filing a protest with the GAO.   
           
           
           
             
             
          (End of Provision) 

 
L. 8   52.252-1  SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998)

 
 
  This solicitation incorporates one or more solicitation  provisions by reference, with the same
 force and effect as if  they were given in full text. Upon request, the Contracting  Officer will
 make their full text available. The offeror is  cautioned that the listed provisions may include
 blocks that  must be completed by the offeror and submitted with its  quotation or offer. In lieu of
 submitting the full text of  those provisions, the offeror may identify the provision by  paragraph
 identifier and provide the appropriate information  with its quotation or offer. Also, the full text
 of a  solicitation provision may be accessed electronically at  this/these address(es):   
    
       
           
           
           
             
             
          (End of Provision) 

 
Any inconsistency in this solicitation shall be resolved by giving
precedence in the following order:
(a) the Schedule (excluding the work statement or specification),
(b) representations and other instructions,
(c) contract clauses (Section I)
(d) any incorporated documents, exhibits, or attachments,
excluding the work statement or specifications, and
(e) work statement or specifications.
 
L. 9   307-1 ORDER OF PRECEDENCE (SOLICITATION) (NOVEMBER 1986)

 
Any inconsistency in this solicitation shall be resolved by giving



PAGE 163 OF 187  ED-IES-14-R-0046

precedence in the following order:
    (a) the Schedule (excluding the work statement or specification),
    (b) representations and other instructions,
    (c) contract clauses (Section I)
    (d) any incorporated documents, exhibits, or attachments,
        excluding the work statement or specifications, and
    (e) work statement or specifications.

 
L. 10   311-4a BUSINESS PROPOSAL INSTRUCTIONS (AUG 2007)

 
The offeror(s) business proposal must contain the following information. This RFP may contain
 additional RFP-specific business proposal instructions elsewhere in Section L or in Section J.  
 
A. Standard Form 33, "Solicitation, Offer and Award", the Special Provision article entitled "Contract
 Administrator," and "Representations, Certifications, and Other Statements of Offerors or Quoters of
 Section K" must be properly filled out and signed by an official authorized to bind the offeror. Your
 proposal must stipulate that it is predicated upon all the terms and conditions of this RFP.  
 
B. The information, if any, required by the provision FAR 52.215-20, "Requirements for Cost or Pricing
 Data or Information Other Than Cost or Pricing Data, Alternative IV" as incorporated in Section L of
 this solicitation.  
 
C. Property and equipment - It is ED policy that contractors provide all equipment and facilities
 necessary for performance of contracts; however, in some instances, an exception may be granted
 to furnish Government-owned property or to authorize purchase with contract funds. If additional
 equipment must be acquired, you must include in your proposal the description and estimated cost of
 each item, and whether you propose to acquire the item with your own funds. The description shall
 include the following elements for individual items which will exceed $1,000 in cost: (1) A brief
 statement of function; (2) manufacturer and manufacturer's brand name, model or part number; and (3)
 vendor and its proposed price. You must identify all Government-owned property in your possession and
 all property acquired from Federal funds, to which you have title, that is proposed to be used in the
 performance of the prospective contract.  
 
D. Other Administrative Details: (1) The proposal shall list the names and telephone numbers of persons
 authorized to conduct negotiations. (2) Block 12 of Standard Form 33 must contain a Statement to the
 effect that your offer is firm for a period of at least 90 calendar days from the date of receipt of
 proposals. Enter number of calendar days offer is firm for calendar days from the date of receipt of
 offers specified by the Government.  
 
E. Responsibility of Prospective Contractor - In order for an offeror to receive a contract, the
 contracting officer must first make an affirmative determination that the prospective contractor
 is responsible in accordance with the provisions of FAR 9.104. To assist the contracting officer in
 this regard, the offeror shall supply sufficient categorical descriptions and statements to establish
 the following: (1) The offeror's financial capability; including detail for the accounting system
 and controls employed by the offeror; (2) the offeror's capability to meet delivery or performance
 schedules; (3) the offeror's record of past performance, including a listing of references with
 contract and grant numbers and the addresses and phone numbers of those with whom the offeror has
 most recently conducted business. (4) the offeror's record of business integrity; (5) the offeror's
 possession of necessary organizational experience, technical skills or the ability to obtain them;
 (6) the offeror's possession of necessary facilities; or the ability to obtain them; (7) the offeror's
 compliance with subcontract requirements; and (8) any other special considerations involved in the
 acquisition.  
 
F. Conflict of Interest Plan - The Offeror shall submit a Conflict of Interest Plan, providing details
 on its policies and procedures to identify and avoid potential organizational or personal conflicts
 of interest (or apparent conflicts of interest).  The Plan should also address procedures taken to
 neutralize or mitigate such conflicts, if they have not been or cannot be avoided.  The Plan should
 indicate that such policies and procedures are operative throughout the period of performance of
 the contract or task order.  The policies should address, at a minimum, gifts, outside activities
 financial interests, or other significant connections or identifications that would establish, or give
 the appearance of establishing, a conflict of interest.  A method for periodically reviewing financial
 interests of employees, subcontractors and consultants, and their immediate families, in order to
 assess actual or apparent conflicts of interest should be included in the plan.   In this clause, the
 term "potential conflict" means reasonably foreseeable conflict of interest. 
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The thoroughness, completeness and effectiveness of the Plan shall be evaluated as part of the
 Offeror's overall proposal.  The Plan will be incorporated into the contract or task order awarded to
 the successful Offeror. 
 
NOTE: THESE DESCRIPTIONS AND STATEMENTS SHOULD ALSO BE INCORPORATED IN THE TECHNICAL PROPOSAL,
 AS CONDUCIVE OF SEPARATE EXAMINATION BY THE TECHNICAL EVALUATORS DURING THE PROCESS OF TECHNICAL
 EVALUATION.

 
L. 11   311-5 FORMS CLEARANCE PROCESS (MARCH 1986)

 
Reference is made to the General Provision entitled "Paperwork

Reduction Act."  If the contractor has proposed the use of any plan,

questionnaire, interview guide or other similar device which calls

either for answers to identical questions from ten or more persons

other than Federal employees or information from Federal employees

which is outside the scope of their employment, any of which is to be

used by the Federal Government or disclosed to third parties, clearances

from the Deputy Under Secretary for Management or his/her delegate

within the Department of Education and the Office of Management and

Budget shall first be obtained. Those should be expected to take at

least 120 days together. Offerors' proposals shall accordingly reflect

that 120 day period in proposal timelines if the Paperwork Reduction Act

is applicable.

 
L. 12   311-6 CLARIFICATION QUESTIONS (APRIL 1998)

 
Offerors must submit all clarification questions concerning this

solicitation in writing to the contract specialist. Questions may be

submitted via E-Mail, fax or regular mail to:

 Barakat.Shakir@ed.gov and Veronica.Price@ed.gov
 
ED will accept clarification questions until October 2, 2014, 11:30 AM, Eastern Time . After this date
 ED

does not guarantee that a response will be given.

Oral explanations or instructions given by the Government before the

award of the contract(s) shall not be binding. Any information given to

a prospective offeror concerning a solicitation will be furnished

promptly to all other prospective offerors as an amendment to the

solicitation, if that information is necessary in submitting offers or
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if a lack of it would be prejudicial to any other prospective offerors.

 
L. 13   311-7 PROVISION FOR EVALUATION FACTOR AMENDMENTS (MARCH 1986)

 
It is hereby provided that the evaluation factors for award under

Section M herein shall not be modified except by a formal amendment

to this solicitation and that no factors other than those set forth

in that section shall be used in the evaluation of the technical

proposals.

 
L. 14   311-9 COMMENTS ON SMALL BUSINESS REGULATORY ENFORCEMENT(JUNE 1998)

 
Small Business Comments are Important:

The Small Business and Agriculture Regulatory Enforcement Ombudsman

and 10 Regional Fairness Boards were established to receive comments

from small businesses about federal agency enforcement actions. The

Ombudsman will annually evaluate the enforcement activities and rate each

agency's responsiveness to small business. If you wish to comment on the

enforcement actions of the U.S. Department of Education, call

1-888-REG-FAIR (1-888-734-3247).

 
L. 15   314-1 PAST PERFORMANCE REPORT (MAR 1996)

 
Each offeror shall submit the following information as a separately

bound part of its proposal for both the offeror and proposed major

subcontractors.  Major, as defined here and in the remainder of

sections L and M regarding past performance, is any subcontractor that

is subcontracted for a minimum of 25% of the total contract amount.

Each major subcontractor shall identify the name of the prime contractor

on each of its past performance forms.  If the offeror has no relevant

corporate or organizational past performance, the offeror may substitute

past performance of a predecessor company or of the offeror's management

or proposed key personnel who have relevant experience.
   A.  Each offeror shall submit information about its most recent four
   contracts, completed in the last three years or currently in process,
   which are of similar size, scope, complexity or, in any way, are
   relevant to the effort required by this solicitation. If the offeror's
   last four similar contracts are all currently in process, submit the
   last three similar contracts currently in process, and the most recent
   similar contract completed within the last three years.  Contracts
   listed may include those entered into by the Federal Government,
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   agencies of State and local governments and commercial customers.
   Contracts with the parent or an affiliate of the offeror may not be
   used.
   Include the following information for each contract and subcontract:
     1.   Identification
          a.   Name of the contracting activity
          b.   Program title or product name
          c.   Contract number
          d.   Contract type
          e.   Period of performance, including all option
               periods
          f.   Contract Value:
               (1)  Initial projected total contract amount
                    including all option periods
               (2)  Final or current projected total contract
                    amount including all option periods
          g.   Points of Contact
               (1)  Contracting officer and telephone and fax
                    number and e-mail address (if known)
               (2)  Administrative contracting officer, if
                    different from above, and telephone and fax
                    number and e-mail address (if known)
               (3)  Program manager, COTR or technical officer
                    and telephone and fax number and e-mail
                    address (if known)
     2.   Work performed and relevance
          a.   Brief synopsis of work performed
          b.   Brief discussion of how the work performed is
               relevant to the statement of work in this
               solicitation
          c.   Brief, specific examples of the offeror's high
               quality performance
     3.   If any of the listed contracts are award-fee or incentive
          contracts, include a table showing fees awarded and the
          minimum and maximum available fee for each period.
     4.   Paragraph E. below requires you to send a copy of the
          "Contractor Information Form" to each of your references.
          In your past performance report, include:
          a.  The date you sent the "Contractor Information
              Form" to each reference.
          b.  How you sent it (e.g., fax, mail, express delivery
              service, courier, e-mail, etc.).
          c.  To whom you sent it including telephone and fax
              number and e-mail address (if known).
   B.  The offeror may provide information on problems encountered on
   the contracts and subcontracts identified in A above and corrective
   actions taken to resolve those problems.  Other than the information
   requested in A above, offerors should not provide general information
   on their performance on the identified contracts.  General performance
   information will be obtained from the references.
   C.  Offerors should understand the difference between experience and
   past performance.  Experience reflects the offeror's capability of
   performing a requirement.  Past performance reflects how well it has
   performed similar requirements.  In assessing past performance, the
   quality of the offeror's past performance is of primary significance,
   not the quantity of previous contracts performed.  An offeror's
   experience will be evaluated in the technical proposal.  For further
   guidance on including information on experience or how experience will
   be evaluated refer to the technical proposal instructions and
   evaluation criteria.
   D.   The offeror may describe any quality awards or certifications that
   indicate the offeror possesses a high-quality process for developing
   and producing the product or service required.  Such awards or
   certifications include, for example, the Malcolm Baldrige Quality
   Award, other government quality awards, and private sector awards or
   certifications(e.g., the automobile industry's QS 9000, Sematech's
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   SSQA, or ANSI/EIA-599).
   Identify which segment of the company (one division or the entire
   company) received the award or certification.  Describe when the award
   or certification was bestowed.  If the award or certification is over
   three years old, present evidence that the qualifications still apply.
   Information about awards will be considered in evaluation of each of
   the past performance subfactors described in Section M.  The offeror
   may describe how the award relates to one or more of the subfactors.
   E.   No later than the date proposals are due under this solicitation
   (see Block 9 of Standard Form 33), send a copy to each of your four
   references of the "Contractor Performance Information" form attached to
   this solicitation.Ask each reference to complete the form and return it
   to the contracting officer as prescribed on the form.  Completed
   forms from references are due l0 calendar days after the date proposals
   are due under this solicitation.  Request that the reference please
   return the completed form to the contracting officer by this date.  Do
   not ask the reference to give you a copy of the completed form or any
   information therefrom. Beyond that initial request, you do not need to
   follow up with the reference; the contracting officer will contact the
   reference if necessary.
   F.   Each offeror will be evaluated on its performance under existing
   and prior contracts for similar products or services. Performance
   information will be used for both responsibility determinations and as
   an evaluation factor against which offerors' relative rankings will be
   compared to assure best value to the government.  The government will
   focus on information that demonstrates quality of performance relative
   to the size and complexity of  the procurement under consideration.
   The "Contractor Performance Information" form identified in Section J
   will be used to collect this information.  References other than those
   identified by the offeror may be contacted by the Government with the
   information received in the evaluation of the offeror's past
   performance.

 
L. 16   3452.239-71 SECURITY REQUIREMENTS (MAY 2011)
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3452.239-71 NOTICE TO OFFERORS OF DEPARTMENT SECURITY REQUIREMENTS (MAY 2011) 
 
(a) The offeror and any of its future subcontractors will have to comply with Department security policy 

requirements as set forth in the "Bidder`s Security Package: Security Requirements for Contractors Doing 
Business with the Department of Education" at: www.ed.gov/fund/contract/about/bsp.html. 

 
(b) All contractor employees must undergo personnel security screening if they will be employed for 30 days 

or more, in accordance with Departmental Directive OM:5-101, "Contractor Employee Personnel Security 
Screenings," available at: www.ed.gov/fund/contract/about/acs/acsom5101.doc. 
 

(c) The offeror shall indicate the following employee positions it anticipates to employ in performance of this 
contract and their proposed risk levels based on the guidance provided in Appendix I of Departmental 
Directive OM:5-101: 

 
I3 Security Risk Levels 

 
 
(1)  High Risk (HR) See Below 
(2)  Moderate Risk (MR) See Below  
(3)  Low Risk (LR) See Below 
 

 
Personnel Position Description of Relevant Responsibilities Risk 

Level 
Project Director  Leads the managerial team in planning, conducting, 

monitoring, and evaluating the work.  Has access to 
sensitive but unclassified or Privacy Act-protected 
information. 

MR 

Deputy Project Director  
 

Assists the Project Director in planning, conducting, 
monitoring, and evaluating the work.  Has access to 
sensitive but unclassified or Privacy Act-protected 
information. 

MR 

Principal Investigator  Leads the evaluation team and provides 
interpretation of data.  Has access to sensitive but 
unclassified or Privacy Act-protected information. 

MR 

Task/Subtask Manager - 
Sensitive 

Coordinates, plans, conducts, monitors the task or 
subtask work, and provides oversight.  Has access to 
sensitive but unclassified or Privacy Act-protected 
information. 

MR 

Researcher/Analyst –  Sensitive Analyzes information from data collection activities 
that include sensitive but unclassified or Privacy 
Act-protected information.  Prepares reports; reports 
provide no sensitive but unclassified or Privacy Act-
protected information. 

MR 

Analyst Conducts statistical analysis of data.  Has no direct 
access to sensitive but unclassified or Privacy Act-
protected information, but works with data 
containing a student ID created for the study. 

LR 

Field Supervisor Coordinates efforts of site recruiters and 
coordinators responsible for recruiting and working 
with districts and schools participating in the 
evaluation and receiving data on parental consent 
for students asked to be in the study.  Has access to 
sensitive but unclassified or Privacy Act-protected 
information. 

MR 
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Personnel Position Description of Relevant Responsibilities Risk 
Level 

Site Recruiter / Coordinator Responsible for working with districts and schools 
participating in the evaluation and receiving data on 
parental consent for students asked to be in the 
study.   Has access to sensitive but unclassified or 
Privacy Act-protected information. 

MR 

Data Coordinator 
 

Obtains data on teachers and students included in 
the evaluation from study sites.   Has access to 
sensitive but unclassified or Privacy Act-protected 
information. 

MR 

Data Manager Combines data on students included in the 
evaluation from various sites, coordinates work of 
data coordinators, and plans replacement of external 
identifiers for students with study-generated IDs.  
Has access to sensitive but unclassified or Privacy 
Act-protected information. 

MR 

Survey and Observation 
Director 

Develops data collection forms and oversees data 
collection.  Has access to sensitive but unclassified 
or Privacy Act-protected information. 

MR 

Classroom Observation Coder Observes classrooms using approved forms. Has 
access to sensitive but unclassified or Privacy Act-
protected information. 

MR 

Database Coder Codes and inputs data into database.  Has access to 
sensitive but unclassified or Privacy Act-protected 
information.   

MR 

Programmer / Analyst Provides programming to prepare and analyze data 
for the study.  Has access to sensitive but 
unclassified or Privacy Act-protected information. 

MR 

Research Assistant  Assists in the analysis of data.  Has no direct access 
to sensitive but unclassified or Privacy Act-
protected information, but works with data 
containing a student ID created for the study. 

LR 

Task/Subtask Manager - Non-
sensitive 

Coordinates, plans, conducts, monitors the task or 
subtask work, and provides oversight.  Has no 
access to sensitive but unclassified or Privacy Act-
protected information. 

N/A 

Researcher/Analyst –  Non-
sensitive 

Analyzes information from data collection activities 
that include no sensitive but unclassified or Privacy 
Act-protected information.  Prepares reports; reports 
provide no sensitive but unclassified or Privacy Act-
protected information. 

N/A 

Study Advisor Provides technical advice to the Project Director and 
Principal Investigators (for instance, regarding 
assessment selection or analysis plans).  Has no 
access to sensitive but unclassified or Privacy Act-
protected information. 

N/A 

Writer/Editor Writes, edits, and supervises the production of 
deliverables.  Has no access to sensitive but 
unclassified or Privacy Act-protected information. 

N/A 

Technical Designer Provides design and production services for 
deliverables.  Has no access to sensitive but 
unclassified or Privacy Act-protected information 

N/A 

Administrative Assistant Carries out administrative work.  Has no access to 
sensitive but unclassified or Privacy Act-protected 
information. 

N/A 

Clerical Support Staff Provides clerical assistance.  Has no access to 
sensitive but unclassified or Privacy Act-protected 
information. 

N/A 
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(d) In the event the Department disagrees with a proposed risk level assignment, the issue shall be subject to 

negotiation. However, if no agreement is reached, the Department`s risk level assignment shall be used. 
The type of screening and the timing of the screening will depend upon the nature of the contractor 
position, the type of data to be accessed, and the type of information technology (IT) system access 
required. Personnel security screenings will be commensurate with the risk and magnitude of harm the 
individual could cause. 
(End of Provision) 
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L. 17   Instructions to Offerors

 

 

 

INSTRUCTION TO OFFERORS 

 
INVESTING IN INNOVATION (i3) FISCAL YEAR 2014- 2016 COHORTS 

 

 

NOTICES TO OFFERORS:  FAR Clause 52.215-1, Instructions to Offerors – 

Competitive Acquisition, shall apply to this submission. The outside of the proposal 

packaging, the cover of each proposal, and the header of each proposal page should 

contain the title "Investing in Innovation (i3) FY 2014 – 2016 Cohorts”. The Government 

will evaluate proposals in accordance with the evaluation criteria set forth in the 

Technical Evaluation Criteria of this request for proposals. It is understood that the 

proposal will become a part of the official contract file. 

 

This Request for Proposal (RFP) does not commit the Government to pay any cost for the 

preparation and submission of a proposal. In addition, the Contracting Officer is the only 

individual who can legally commit the Government to the expenditure of public funds in 

connection with this acquisition.  Funds are not presently available for the anticipated 

contract. The Government’s obligation under the anticipated contract is contingent upon 

the availability of appropriated funds from which payment for contract purposes can be 

made. Therefore, the resultant award will be made contingent on the availability of funds, 

in accordance with FAR 52.232-18, Availability of Funds. No legal liability on the part 

of the Government for any payment may arise until funds are made available to the 

Contracting Officer for this contract and until the Contractor receives notice of such 

availability, to be confirmed in writing by the Contracting Officer. 

 

Offerors must prepare separate technical and business/cost proposals for the project. The 

technical proposals must not contain reference to specific costs, although resource 

information may be included so that the offeror’s understanding of the scope of the work 

may be evaluated. Cost information is restricted to the business proposal. Each proposal 

must be separate and complete in itself so that evaluation of one may be accomplished 

independently of the other.  

 

An official authorized to bind your organization must sign the proposal. Offerors must 

submit the technical proposal and past performance volumes electronically in PDF 

format, and the cost proposal volume as a PDF and EXCEL WORKBOOK in 

addition to a narrative description of costs. In addition, one original and 3 hard 

copies of the technical proposal, one original and 1 hard copy of the business 

proposal, and one original and 3 hard copies of the past performance proposal. The 

proposals must be bound. Offerors are encouraged to conserve paper by copying 

double-sided. Offerors are encouraged to submit proposals on recycled paper with a high 

post-consumer waste content. 
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Proposals are due by 12:00 Noon (Eastern Standard Time) on October 27, 2014 and 

shall be delivered to: 

 

 

U.S. Department of Education 

Contracts and Acquisitions Management 

550 12th Street, S.W. 

7th Floor, Room 7118 

Washington, D.C. 20202-4230 

Attn: Veronica L. Price & Barakat Shakir 

Telephone Number: (202) 245-6822 (Shakir)  

(202) 245-6158 (Price) 

 

Clarification Questions 

 

The Department will accept clarification questions from potential offerors. Clarification 

questions must be submitted by the due date, which is 12:00 PM Eastern Standard 

Time, on October 2, 2014. The Department does not guarantee that a response will be 

given to clarification questions submitted after the due date. Offerors will not receive a 

response until all questions have been received by the due date.   

   

Oral explanations or instructions given by the Government before the award of the 

contract(s) shall not be binding. Any information given to a prospective offeror 

concerning a solicitation will be furnished promptly to all other prospective offerors if 

that information is necessary in submitting offers or if a lack of information would be 

prejudicial to any other prospective offerors. This information will be sent to all offerors 

that respond to the RFP. 

 

 

General Instructions for the Technical Proposal 

 

The offeror must demonstrate corporate and proposed staff experience and expertise in 

general areas applicable to this project. While the intent of each task is spelled out in the 

Performance Work Statement (PWS), it is up to the offeror to propose the most effective 

method for carrying out these tasks. The task specifications contained in the RFP are a 

starting point; the proposal is expected to build on them, providing examples, where 

appropriate, not simply repeating the language contained in the RFP. Any proposed 

changes to the scope of the work or to the deliverable dates shall be justified. 

 

It is important that the offeror completely address all of the tasks described in the PWS 

and provide enough detail on the offeror’s approach to each task to allow a review panel 

to adequately judge that approach. The Source Selection Official will not make 

assumptions or guesses. 
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Content of the Technical Proposal (Volume I) 

 

Technical proposals shall be no more than 75 pages in length. That includes the narrative 

and corresponding tables/graphics, corporate references, letters of commitment, abstracts 

of current corporate work, lists of the current contractual commitments of proposed staff, 

or examples of previous work. The 75-page maximum does not include appendices with 

the résumés. Each résumé must be no more than 4 pages and must clearly demonstrate 

that individuals have the skills to perform the work for which they are proposed. The 

Department will not review any proposal materials that exceed the maximum page limit. 

 

Number all pages in the proposal consecutively, including résumés, letters, appendices, 

attachments. All pages, with the exception of résumés, shall be double-spaced. All text 

must be 12-pt font (other font sizes and spacing may be used in tables, graphs, charts, 

etc.). Use Microsoft Word and Adobe Acrobat PDF format. Moreover, offerors shall use 

the format and content requirements detailed below in preparing their technical proposals  

 

 

Format of the Technical Proposal 

The offeror must submit the following information in their technical proposal: 

 

 A cover sheet with the name and address of the firm and signed by an officer of 

the firm. 

 

 Abstract.  A one-page summary is to be provided abstracting the proposal 

contents in language understandable to an informed layperson. The abstract shall 

indicate full acceptance of the solicitation requirements or note any exceptions 

justified in the text. 

 

 Table of Contents and Formatting.  The Table of Contents must provide a 

means of quickly accessing important points of discussion in the proposal and 

should contain either 2 or 3 levels of headings. The table of contents must also 

provide the name of the senior author (and coauthors, if applicable) of each 

section of the Technical Proposal. 

 

 Introduction. The offeror must briefly summarize and justify their overall 

approach to achieving the purpose of the procurement, its scope of work, and 

required deliverables. This section also should describe ways in which the 

offeror’s proposed approach is unique, insightful, or particularly comprehensive. 

The offeror must demonstrate: (a) technical expertise and practical experience in 

the design and conduct of rigorous evaluations of the implementation and 

effectiveness of education interventions, including experimental and quasi-

experimental studies and What Works Clearinghouse certification; (b) content 

knowledge in the wide range of education practices, strategies, and programs that 

can be funded by the Investing in Innovation (i3) program; (c) experience and 

skills in providing technical assistance on the technical and logistical elements of 

conducting high quality education evaluations (including knowledge of 
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measurement); and (d) experience and expertise in the use of analytic techniques, 

including meta-analysis, to summarize results across evaluation studies clearly 

and accurately.        

 

 Technical Approach (Task Descriptions).  This section shall provide 

information addressing each subtask area, including the offeror’s understanding of 

the nature and scope of each of the project subtasks, in the order presented in the 

PWS, along with a discussion of any potential issues and the means to address 

them. The offeror need not provide extended discussion of the tasks under Option 

Periods 6-17 if their proposal to complete those tasks is not different than their 

proposal to complete the same tasks under the Base Period through Option Period 

5. 

 

 Contract Reconnaissance and Continuity Plan.  The offeror must provide a 

plan for ensuring seamless work with the existing i3 contracts (EDIES10C0064, 

EDIES13C0005, and EDIES14C0007). The plan shall include a discussion of the 

types of information to be obtained, such as the data files, data collection 

instruments, and existing written guidance and how the offeror would coordinate 

with the existing contractor to ensure consistency between the current contracts 

and this requirement. 

 

 Management Plan and Timelines.  The offeror shall present a proposed timeline 

addressing the subtasks, deliverables, and ED approval of deliverables together 

with the responsible staff. A summary table should be included presenting critical 

milestones with dates. This table shall include starting and ending dates of each 

major project task and activity. The offeror should also delineate any materials or 

services expected from ED in the timetable (e.g., data, applications, reports, etc.). 

As it is of the utmost importance that all timelines in the anticipated contract are 

met, describe in detail the offeror’s process for ongoing evaluation of progress on 

the anticipated contract and methods proposed to manage potential delays or 

performance problems. 

 

 Proposed Personnel.  The offeror shall provide the names of proposed project 

director and other key personnel and consultants, their proposed assignments, a 

narrative description of staff qualifications and how they will meet the 

requirements of the contract and the tasks to which they are proposed, and 

resumes for proposed project staff including dates of work and role in such work 

for all experience. Include detailed vitae for all proposed professional staff and 

letters of commitment from all proposed subcontractors, consultants, professional 

staff not currently employed by the offeror, or collaborators delineating the nature 

of their agreement. 

  

Describe any sub-contractual arrangements including work to be done, responsibilities 

for tasks, reporting arrangements, and any other terms of the contract pertinent to the 

technical proposal. Justifications shall be provided for the use of subcontractors or 

consultants on this project and the offeror shall assure that such entities or individuals are 
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free of conflicts of interest that might bias their approach to this work. 

 

The technical proposal shall indicate the number of proposed hours and percent of time 

for all professional-level personnel (including consultants and subcontractors) by subtask 

and should describe the specific responsibilities of each proposed staff person. In 

addition, the offeror should indicate the number of hours (and proportion of time) 

committed to this project for each staff person by year over the next 6 years (as well as 

the total for the Base Period though Option Period 5, the total for Option Period 6 

through Option Period 11, and the total for Option Period 12 through Option Period 17). 

 

The technical proposal shall also indicate the time commitments to both federal and non-

federal contractual obligations (as well as outside consulting assignments and pending 

commitments) by all professional-level personnel, including subcontractors, assigned to 

this project over the next 6 years. Assigned personnel must be identified by name along 

with the percentage of their time allocated to those contractual obligations.  

 

Organizational Capabilities, Experience & Resources.  This section shall describe 

pertinent corporate experience and qualifications in conducting the subtasks outlined in 

the PWS. 

 

 The primary author for each section of the Technical Proposal shall be identified 

by name. 

 An organizational chart and a statement relating corporate experience to the 

subtask areas in this project. 

 An internal quality control plan that addresses accountability in each subtask area. 

 

The offeror shall include short abstracts of related work, to include the name, current 

affiliation and current telephone number of the study's project officer. This section 

should briefly identify resources (other than personnel), such as facilities and 

equipment that is available for use in carrying out the activities of this project. 

Applicable contractor prior experience must include evidence of successful 

experience with projects that are similar to the current project in terms of the specific 

tasks to be performed and the level of effort required. The proposal should include 

evidence demonstrating prior successful work in conducting studies of a similar 

nature. 

 

Protection of Human Subjects.  Since the anticipated contract involves the collection of 

data, confidential or otherwise, offerors must be cognizant of the requirements of the 

Department of Education’s regulation on protection of human subjects of research. This 

regulation was published in The Federal Register on June 18, 1991, as The Federal 

Policy for the Protection of Human Subjects:  Notices and Rules. The regulation is under 

Title 34, Code of Federal Regulations, Parts 97, 350 and 356. Include in the proposal a 

statement that your company is cognizant of this requirement and shall comply with it as 

necessary. 
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In addition to the list of requirements above, offerors are encouraged to suggest 

technical improvements to the work, provided that the basic scope of the work is not 

compromised. A written justification to support any suggestions must also be 

provided. The justification must clearly outline the benefit to the Government.  

Small Business Participation and Plan 

 

The Department values an approach where substantive work in a meaningful capacity is 

performed by small businesses more highly than an approach which only menial work or 

supply line work is performed by small businesses. A meaningful capacity for substantive 

work includes work other than courier services, office supplies, or travel services. 

Therefore, a valued approach for the anticipated contract will be one which technical, 

analytical, data collection or significant service (for example) is performed by a small 

business.  

 

Offerors shall state the work to be performed by a small business(es), the name of the 

small business(es), the socio economic status of each small business concern, and the 

percentage of work proposed to be performed by each small business concern (by and for 

each performance period, inclusive of option periods), but NO COST INFORMATION 

SHALL BE PROVIDED. All Offerors who are not designated as a small business in the 

stated NAICS Code for this requirement must submit a Small Business Subcontracting 

Plan for review, to satisfy the applicable requirements of 48 CFR 52.219-9 II. A template 

(Attachment C) has been provided to facilitate this process. Offerors must submit the 

template and a small business subcontracting plan that contains all information and 

elements required by FAR 19.7. 

 

In accordance with the Government-wide Procurement Preference Goaling Program, the 

U.S. Department of Education (ED) negotiates with the U.S. Small Business 

Administration to develop annual small business procurement goals for both prime 

contracts and subcontracts. 

The Department’s small business goals for Fiscal Year 2014 are shown below: 

CONTRACT SMALL BUSINESS GOALS  

All prime contract small business goal figures are Percentage of Total Prime Contract 

Dollars.  

FY2014 Prime Contract Small Business Goals 

Small Business Category Goal 

Small Business 19.92% 

Small Disadvantaged Business 5% 

Women-Owned Small Business 5% 

HUBZone Small Business 3% 

Service-Disabled Veteran-Owned Small 
Business  

3% 
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SUBCONTRACT SMALL BUSINESS GOALS 

All subcontracting small business goal figures are Percentage of Total Subcontract 

Dollars. 
FY2014 Subcontract Small Business Goals 

Small Business Category Goal 

Small Business 43.5% 

Small Disadvantaged Business 5% 

Women-Owned Small Business 5% 

HUBZone Small Business 3% 

Service-Disabled Veteran-Owned Small 
Business  

3% 

 

Content of the Business Proposal (Volume II) 
 

NOTE TO OFFERORS - It is required that each Offerors business proposal contain 

enough information for a cost realism determination to be made. Offerors are expected to 

use their best business judgment in submitting the necessary information. The 

Contracting Officer (CO) can reject an Offeror’s proposal if a negative cost realism 

determination is made, or if proposed prices are found to NOT be reasonable. Federal 

Acquisition Regulation (FAR) 15.404-1 states, “cost realism means the costs in an 

Offeror’s proposal are a) realistic for the work to be performed; b) reflect a clear 

understanding of the requirements; and c) are consistent with the various elements of the 

Offeror’s technical proposal.” As such, Offerors proposals should contain identification 

of cost or pricing data (i.e., data that are verifiable and factual) and an explanation of the 

estimating process. When applicable, the following items must be specifically identified; 

e.g., Other Administrative Data (Refer to FAR 15.408, Table 15-2 I.C.). 

Please verify that the contents of the business proposal are mathematically accurate and 

the supporting data reconcile in the proposal. 

 

Offerors shall submit the following information with their business proposal: 

 

Cover Sheet 

A cover sheet with the name and address of the firm, signed by an officer of the firm. 

 

Abstract 

A one-page summary is to be provided abstracting the proposal contents in language 

understandable to an informed layperson. The abstract shall indicate full acceptance of 

the solicitation requirements or note any Offeror or assumptions justified. A summary 

chart showing the proposed Cost Reimbursement Cost and Fixed Prices for each 

performance period. Totals for each performance period must be incorporated into the 

chart. 

 

The anticipated contract will be awarded following a full and open competitive process. 

The Department anticipates fully-funding the Base Period at time of award. 

Subsequently, ED anticipates fully-funding each option period at the time of exercise, if 

the option is exercised. The offeror shall submit proposed costs for each task and subtask 
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and for the project overall, for each performance period. The proposed budget for each 

task shall include the number of hours each staff person is expected to commit. 

 

Detail for Cost Reimbursement and Firm-Fixed Price Tasks/Subtask Information 

The Department anticipates that the  contract will be a hybrid in nature, containing both 

Fixed Price and  Cost Reimbursement basis. Offerors shall include the price of each 

deliverable for those tasks that are Fixed Price. Offerors shall propose a Pricing and 

Payment Schedule for the Fixed Price tasks based on the price per deliverable. The 

Department will pay the corresponding invoice only after the Department has accepted 

each fixed price deliverable. 
 

Cost Accounting, Estimating, and Purchasing System Information 

The offeror shall include information on the status of your accounting system, estimating 

system, purchasing system. If these systems have been reviewed and approved by a 

Government Agency, include a copy of the approval letter. 

 

Breakdowns for Other Direct Costs and Other Resources 

Offerors should submit proposed costs itemized for each task/subtask, as well as a total 

proposed cost for the entire work to be performed under the task order. The proposed 

budget for each task and subtask should indicate the number of hours being proposed for 

each staff person and breakdowns of direct charges for materials, supplies, consultants, 

equipment, telephone, copying, travel, and any other major budget items, as well as 

indirect cost rates used in preparing the cost estimate. Indirect rates shall be in 

accordance with your current provisional billing rate agreements. A copy of current 

indirect rate agreements shall be included with the business proposal. 

 

The business proposal should also include costs itemized by project year. 

 

Subcontractor Cost(s) 

Offerors must submit its price/cost analyses of all subcontractors proposed whose costs 

exceeds the threshold for certified cost or pricing data (as applicable). The following 

information must be addressed (as applicable): 

 If a subcontract proposal exceeds the threshold for certified cost or pricing data 

(FAR 15.403-4(a)) and is not otherwise exempt from other exceptions in 

accordance with FAR 15.403-1(b), please include the prime contractor’s 

price/cost analyses establishing the reasonableness of each subcontract price. 

 In accordance with the thresholds in FAR 15.404-3(c) and FAR 15.408,Table 15-

2 II.A.(2), Cost and Pricing data, a copy of each subcontractor’s proposal must be 

provided. 

 Identify in the proposal the degree of competition and the basis for establishing 

the source and reasonableness of price for each subcontract priced on a 

competitive basis (FAR 15.408, Table 15-2 II. A. (1)) exceeding the threshold at 

FAR 15.403-4(a 

 Additionally, in accordance with FAR 52.215-22 Limitations on Pass-through 

Charges – Identification of Subcontract Effort, if applicable, if the Offeror intends 

to subcontract more than 70% of the total cost of work to be performed, the 
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proposal must identify (i) the amount of the Offeror’s indirect costs and profit 

applicable to the work to be performed by the subcontractor(s) and (ii) a 

description of the added value provided by the Offeror as related to the work to be 

performed by the subcontractor(s).  

 

Labor Rates 

Offerors shall submit their labor rates broken out, not fully loaded. Offeror’s labor rate 

should be consistent with their current labor rates. Offerors are permitted to propose 

discounted rates to improve the competitiveness of their proposal. The labor mix and 

labor categories proposed should be consistent with the personnel proposed in the 

technical proposal. Any rate higher than $800 per day for any proposed consultant 

requires justification.  

 

Conflict of Interest  

 

All responsible contractors are hereby notified that in accordance with FAR Subpart 9.5, 

the U.S. Department of Education is of the opinion that a potential conflict of interest 

may arise during the conduct of this procurement.  Accordingly, the contractor for this 

procurement, “Evaluation of Investing in Innovation: FY 2014 -2016 Cohorts,” must 

provide a detailed mitigation strategy and plan discussing the method that will be pursued 

to separate the technical assistance services and the analysis and reporting services 

required in this procurement from any i3 independent evaluation services of the 

contractor.  There can be no conflict of interest between the contractor’s technical 

assistance team and the analysis reporting team.  Technical assistance work is defined as 

work that would cause a conflict of interest or the appearance of a conflict of interest that 

cannot be mitigated or neutralized in an effort to appropriately perform analysis and 

reporting work requirement in this procurement.  Furthermore, this provision prohibits 

any potential contractor from using proprietary information gained in the performance of 

the current Investing in Innovation contract when submitting a proposal for this 

procurement.   

Offerors and all proposed consultants and subcontractors shall complete the Conflict 

of Interest Certificate contained in Section K of this solicitation, and include it in their 

business proposal.  

Conflict of Interest Plan 

The Offeror shall submit a Conflict of Interest Plan, providing details on its policies and 

procedures to identify and avoid potential organizational or personal conflicts of interest 

(or apparent conflicts of interest). The Plan must also address procedures taken to 

neutralize or mitigate such conflicts, if they have not been or cannot be avoided. The Plan 

should indicate that such policies and procedures are operative throughout the period of 

performance of the contract or task order. The policies should address, at a minimum, 

gifts, outside activities financial interests, or other significant connections or 

identifications that would establish, or give the appearance of establishing, a conflict of 

interest. A method for periodically reviewing financial interests of employees, 

subcontractors and consultants, and their immediate families, in order to assess actual or 
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apparent conflicts of interest should be included in the plan. In this clause, the term 

“potential conflict” means reasonably foreseeable conflict of interest. 

 

The thoroughness, completeness, and effectiveness of the Plan shall be evaluated as part 

of the offeror’s overall proposal. The Plan will be incorporated into the contract awarded 

to the successful offeror. 

Past Performance (Volume III) 

 

Offerors shall provide evidence of prior successful evaluation work in the areas 

including, large-scale educational evaluations that involve: challenging large-scale study 

recruitment; random assignment in an education setting; implementation support; 

collection and analysis of quantitative and qualitative data including sophisticated 

correlational analyses and collection/analyses of classroom observation data; content 

knowledge of school-wide positive behavior support and staff training; prior successful 

work in conducting studies of a similar nature. Consideration of the offeror’s reputation 

in terms of quality, problem resolution, cost control, timeliness, business relations and 

customer service will be evaluated. 

 

Additionally, offerors shall submit information about its most recent four contracts, 

completed in the last three years or currently in process, but beyond the first year of the 

contract, which are of similar size, scope, complexity or, in any way, are relevant to the 

effort required by this solicitation. The "Contractor Performance Information” form 

identified in Attachment D will be used to collect this information from references. The 

four contracts may include those entered into with the Federal Government, agencies of 

State and local governments and commercial customers. Contracts with the parent or an 

affiliate of the offeror may not be used. 

 

Each reference is to complete the form and return it to the Contract Specialist, Barakat 

Shakir, as prescribed on the form. Completed forms from references are due at the same 

time as Technical & Business Proposals under this solicitation. Request that the reference 

please return the completed form to the contract specialist by the date on the form, to the 

following:  

 

 

U.S. Department of Education 

Attn: Barakat Shakir, Contract Specialist 

Contracts and Acquisitions Management  

PCP Room 7163 

550 12th Street, SW 

Washington, DC 20202 

 

Or e-mail to: Barakat.Shakir@ed.gov 

and cc Veronica.Price@ed.gov 
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The Source Selection Official/Contracting Officer reserves the right to obtain past 

performance information from other services such as CPARS and FAPIIS.   
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SECTION M
EVALUATION FACTORS FOR AWARD

  
M. 1   52.217-5  EVALUATION OF OPTIONS (JUL 1990)

 
 (Reference 52.217-5)

 
M. 2   312-7 EVALUATION FACTORS FOR AWARD (MAY 2004)

 
(A) The Government will make award to the responsible offeror(s) whose

offer conforms to the solicitation, has no deficiencies (as defined in

FAR 15.001) and is most advantageous to the Government, cost or price

and other factors considered.  For this solicitation, cost or price will

have approximately equal importance in source selection to quality

factors (including technical merit and past performance), considered

together.  The contracting officer will determine whether the difference

in quality, including technical merit and past performance, is worth the

difference in cost or price.

(B)  Past Performance
     1. Each offeror's past performance will be evaluated based on the
        subfactors below.  The past performance rating will be combined
        with the technical rating at a ratio of 36% past performance to
        technical to produce a combined quality rating.The relative
        importance of combined quality factors to cost or price is
        described in paragraph (A).
     2. Past performance subfactors:
        a.   Quality of Product or Service - compliance with contract
             requirements - accuracy of reports - appropriateness of
             personnel - technical excellence.
        b.   Problem Resolution - anticipates and avoids or mitigates
             problems - satisfactorily overcomes or resolves problems -
             prompt notification of problems - pro-active - effective
             contractor-recommended solutions.
        c.   Cost Control - within budget - current, accurate and
             complete billings - costs properly allocated - unallowable
             costs not billed - relationship of negotiated costs to
             actual - cost efficiencies.
        d.   Timeliness of Performance - meets interim milestones -
             reliable - stays on schedule despite problems - responsive
             to technical direction - completes on time, including
             wrap-up and contract administration - no liquidated damages
             assessed.
        e.   Business Relations - effective management - use of
             performance-based management techniques - business-like
             concern for the customer's interests - effective management
             and selection of subcontractors - effective small/small
             disadvantaged business subcontracting program -
             reasonable/cooperative behavior - effective use of
             technology in management and communication - flexible -
             minimal staff turnover - maintains high employee morale -
             resolves disagreements without being unnecessarily
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        f.   Customer Service - understands and embraces service and
             program goals - team approach with government -
             satisfaction of end users with the contractor's service -
             positive customer feedback - prompt responses - courteous
             interactions - effective escalations and referrals -
             initiative and proactive improvements - creative service
             strategies.
        Bonus Rating--Where the offeror has demonstrated an exceptional
        performance level in any  of the above six subfactors, the
        contracting officer may give additional consideration for that
        factor.  It is expected that this rating will be used in those
        rare circumstances when contractor performance clearly exceeds
        the performance level of "excellent."
     3. Past performance evaluation will be based on information
        obtained from the awards and references listed in the offeror's
        proposal, other customers known to the Government, consumer
        protection organizations, and others who may have useful and
        relevant information. Information will also be considered
        regarding any major subcontractors, and key personnel records.
        The currency and relevance of the information, source of the
        information, context of the data, and general trends in
        contractor's performance will be considered.  The  contracting
        officer will give greater consideration to information about an
        offeror's past performance that the contracting officer considers
        either more reliable or more relevant to the effort required by
        this solicitation.
     4. Evaluation of past performance may be quite subjective, based on
        consideration of all relevant facts and circumstances.  It will
        include consideration of the offeror's commitment to customer
        satisfaction and will include conclusions of informed judgement.
     5. An offeror will be given an opportunity to discuss adverse past
        performance information, if the offeror has not had a previous
        opportunity to comment on the information.  The contracting
        officer may review recent contracts to ensure that corrective
        measures raised in discussions have been implemented.  Prompt
        corrective action in an isolated instance might not outweigh an
        overall negative trend.
     6. If no relevant information on past performance is available for
        an offeror, the offeror will not be evaluated favorably or
        unfavorably on past performance.

(C) Technical Evaluation Criteria: In accordance with the technical

evaluation criteria, technical solutions that exceed any mandatory

minimums will be given appropriate evaluation credit.
  

 
M. 3   Technical Evaluation Criteria
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TECHNICAL EVALUATION CRITERIA 
INVESTING IN INNOVATION (i3) Fiscal Year 2014 – 2016 Cohorts 

 

A.  Soundness of the Technical Proposal—40 Points 
 
• The offeror’s proposal demonstrates a thorough understanding of the purpose and context of the requirement 

in its entirety, the major issues and objectives, and how they relate to each task. 
 

• The offeror’s proposal demonstrates the quality of the activities proposed to accomplish each task, including 
the clarity, feasibility, soundness, and creativity of plans for carrying out each task, anticipated challenges in 
addressing the proposed research questions, and recommended solutions. 
 

B.   Technical Qualifications of Proposed Staff—40 Points   
 
The project’s leadership team (Project Director, Co-Project Director, and/or Principal Investigator) possess (and 
the proposal provides demonstrated evidence of their qualifications in these areas):  
 
• Evidence of successful work in leading and managing projects of a similar nature in terms of quality, 

problem resolution, cost control, timeliness, business relations, and customer service, including 
demonstrated ability to lead discussions and to adeptly respond to questions and criticisms 

• Technical and practical knowledge of and experience in managing, designing, and conducting  rigorous 
evaluations of the implementation and effectiveness of education interventions, including the successful 
completion of multiple large-scale randomized controlled trials and quasi-experimental studies in education, 
and What Works Clearinghouse reviewer certification 

• Experience and skills in the use of analytic techniques, including meta-analysis, to summarize results across 
education evaluation studies clearly and accurately 

• Experience and skills in providing technical assistance on the technical and logistical elements of 
conducting rigorous evaluations of education interventions (including randomized controlled trials and 
quasi-experimental studies), including the ability to clearly communicate with audiences of differing 
technical expertise 

• Experience and skills working with numerous entities simultaneously to obtain cooperation and collect 
evaluation data quickly 

• Substantive knowledge of programs, practices, and strategies, as well as measurement, in the wide range of 
education content and reform areas preschool through grade 12 covered by the i3 program 

• An adequate proposed time commitment 
• No conflicts of interest that would call into question the independence of the study 
 
The proposed project team staff possess (and the proposal provides demonstrated evidence of project staff 
members qualifications in these areas):  
 
• Experience, technical training, and other qualifications that are appropriate for the proposed task 

assignments  
• What Works Clearinghouse reviewer certification for staff providing technical assistance and reviewing the 

strength of evaluations 
• Technical and practical knowledge of and experience in managing, designing, and conducting  rigorous 

evaluations of the implementation and effectiveness of education interventions, including the successful 
completion of multiple large-scale randomized controlled trials and quasi-experimental studies in education 
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• Experience and skills in the use of analytic techniques, including meta-analysis, to summarize results across 

education evaluation studies clearly and accurately 
• Experience and skills in providing technical assistance on the technical and logistical elements of 

conducting rigorous evaluations of education interventions (including randomized controlled trials  and 
quasi-experimental studies), including the ability to clearly communicate with audiences of differing 
technical expertise 

• Experience and skills working with numerous entities simultaneously to obtain cooperation and collect 
evaluation data quickly 

• Substantive knowledge of programs, practices, and strategies, as well as measurement, in the wide range of 
education content and reform areas preschool through grade 12 covered by the i3 program 

• An adequate proposed time commitment 
• No conflicts of interest that would call into question the independence of the study 
 
C.  Related Corporate Experience and Capacity— 15 Points 
 
The offeror’s proposal provides: 
 

• Demonstrated evidence of prior successful corporate experience with projects of a similar nature, 
including experience and skill in the management, design and conduct of, as well as in providing 
technical assistance on, the conduct of rigorous randomized controlled trials and quasi-experimental 
evaluations (including how to meet What Works Clearinghouse evidence standards) and using analytic 
techniques to summarize information across education evaluation studies clearly and accurately 
(including meta-analysis). 

• Demonstrated sufficient capacity in terms of numbers of highly skilled staff (see Technical 
Qualifications of Proposed Staff criteria) to:  provide technical assistance to a large number of grantees’ 
local evaluators (possibly over 100) simultaneously, analyze and report summary findings on these local 
evaluations, and maintain independence between staff providing technical assistance and staff 
conducting cross-site analysis and reporting of findings. 

• Demonstrated lack of conflicts of interest that would call into question the independence of the study, 
including either having no staff who will serve as an i3 local evaluator or having sufficient capacity to 
and an acceptable plan for creating a firewall between any staff who will serve as an i3 local evaluator 
and the staff proposed to provide technical assistance to the i3 local evaluators and to analyze and report 
summary findings on the local evaluations. 

D.  Management of Tasks and Study Procedures—5 Points 
   
The offeror’s proposal provides:  
 

• Procedures for performing tasks to meet contractual requirements in a cost-effective manner; procedures 
for controlling work performance, assigning responsibilities, promoting communication, resolving 
problems, coordinating work of sub-contractors and consultants, and ensuring work quality and 
timeliness.   

 

E.  Vendor Past Performance— 5 Points 
 

• Past performance information is submitted that is relevant to the nature, scope and complexity of the 
work outlined in the PWS. Information received from CPARS and PPIRS, the contractor, and 
contractor-selected references is favorable, and does not contain any valid negative information.   
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F.  Substantive Small Business Participation—10 Points 
 
The Offeror’s small business subcontracting plan proposes substantive work in a meaningful capacity to be 
subcontracted to small businesses capable of completing that work. A meaningful capacity for substantive work 
as described here includes work other than courier services, office supplies or travel services. A meaningful 
capacity is one which small businesses are performing  work for which they are qualified, under a particular 
task that is integral to the successful completion of the respective task(s), and ultimately, to the requirement as a 
whole.  
 
 
TOTAL TECHNICAL MERIT POINTS (A-F) = 115 
 

I. Definitions and Process for Rating Scale 
 
The adjectival rating scale for the technical evaluation criteria is defined below. The following adjectival 
ratings shall be applied for each evaluation factor in tandem with the numerical ratings:  
 

 Excellent – Exceeds the requirements in a way which yields significant benefits to the Government; 
weaknesses, if any, are of small impact and NO significant weaknesses or deficiencies are present.   

 
 Adequate – Meets all requirements; the proposal offers no significant benefits beyond the stated, yet 
NO significant weaknesses or deficiencies exist.   

 
Fair – Fails to meet the minimum requirements or has one or more significant weaknesses or 
deficiencies.  Deficiencies and/or significant weaknesses are correctable without major revisions to the 
proposal. 

 
Poor – Fails to meet the minimum requirements; one or more deficiencies are noted for which 
correction would require a major revision or redirection of the proposal.   

 
The following definitions shall be applied appropriately by Panel Members when evaluating a proposed solution 
and documenting technical evaluation findings: 
 

 Strength – An attribute in the proposal, which can be beneficial to the program or greatly increase the 
probability of successful contract performance. 

 
 Weakness – An attribute in the proposal that is a flaw in the proposal that increases the risk of 
unsuccessful contract performance. 

 
 Significant Weakness – An attribute in the proposal that is a flaw and appreciably increases the risk of 
unsuccessful contract performance.  

 
 Deficiency – A material failure of a proposal to meet a Government requirement, or a combination of 
significant weaknesses in a proposal, that increases the risk of unsuccessful contract performance at an 
unacceptable level. 
 

Proposal Evaluators shall assign an overall Risk Level to each offerors proposal, as it corresponds to the 
documented strengths, weaknesses, significant weaknesses, and deficiencies noted in each proposal. 
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 High Risk – The proposal contains risks that are considered to be likely to cause significant, serious 
disruptions in the schedule, increase in cost, and/or degradation in performance or quality; even with 
special attention from the contractor and close Government monitoring. 

 
 Moderate Risk – The proposal contains risks that may cause some disruption in the schedule, an 
increase in cost, and/or degradation in performance or quality but special attention from the contractor 
and close Government monitoring could possibly overcome the difficulties. 

 
 Low Risk – The proposal contains risks that have little potential for causing disruption in the schedule, 
an increase in cost, and/or degradation performance or quality; normal effort from the contractor and 
normal Government monitoring can probably overcome any difficulties. 

 


